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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 500.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 500.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  5000.00 10000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  7 EA  9000.00 63000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  1,256,000 M3  30.00 37680000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 9000.00REINF BRG APPR **********

(12+99.50)
0008 0029000000-N SP  Lump Sum 9000.00REINF BRG APPR **********

(16+53.916)
0009 0029000000-N SP  Lump Sum 9000.00REINF BRG APPR **********

(445+88.00-LT)
0010 0029000000-N SP  Lump Sum 9000.00REINF BRG APPR **********

(445+88.00-RT)
0011 0036000000-M 225  8,000 M3  9000.00 72000000.00UNDERCUT EXCAVATION
0012 0080000000-M SP   2,400 MTN 9000.00 21600000.00CLASS IV SUBGRD STABILIZATION
0013 0134000000-M 240  8,290 M3  9000.00 74610000.00DRAINAGE DITCH EXCAVATION
0014 0156000000-M 250  9,000 M2  9000.00 81000000.00REMOVAL OF EXT ASPHALT PVM'T
0015 0177000000-M 250  1,150 M2  9000.00 10350000.00BREAKING OF EXT ASPH PVMT
0016 0192000000-N 260  72 HR  9000.00 648000.00PROOF ROLLING
0017 0195000000-M 265  4,025 M3  9000.00 36225000.00SELECT GRANULAR MATERIAL
0018 0196000000-M 270  4,000 M2  9000.00 36000000.00SOIL STABILIZATION FABRIC
0019 0199000000-M SP   500 M2  9000.00 4500000.00TEMPORARY SHORING
0020 0241000000-M SP   285 M2  9000.00 2565000.00GENERIC GRADING ITEM (M2)

ROCK PLATING
0021 0300000000-M 300  535 MTN 9000.00 4815000.00SELECT MATERIAL II
0022 0318000000-M 300  2,250 MTN 9000.00 20250000.00FND CONDIT MAT'L MIN STR
0023 0343000000-M 310 93.6 M   9000.00 842400.00375MM SIDE DRAIN PIPE
0024 0366000000-M 310  2,526 M   9000.00 22734000.00375MM RCP CULV CLASS III
0025 0372000000-M 310 851.2 M   9000.00 7660800.00450MM RCP CULV CLASS III
0026 0378000000-M 310 1,395.6 M   9000.00 12560400.00600MM RCP CULV CLASS III
0027 0384000000-M 310 1,172.4 M   1.00 1172.40750MM RCP CULV CLASS III
0028 0390000000-M 310 284.4 M   1.00 284.40900MM RCP CULV CLASS III
0029 0396000000-M 310 109.2 M   1.00 109.201050MM RCP CULV CLASS III
0030 0402000000-M 310  48 M   1.00 48.001200MM RCP CULV CLASS III
0031 0408000000-M 310 64.8 M   1.00 64.801350MM RCP CULV CLASS III
0032 0420000000-M 310 15.6 M   1.00 15.601650MM RCP CULV CLASS III
0033 0448000000-M 310 122.4 M   1.00 122.40***MM RCP CULV CLASS IV

(900MM)
0034 0570000000-M 310  216 M   1.00 216.00150MM CS PIPE SPRBX1.63MM
0035 0582000000-M 310  30 M   1.00 30.00400MM CS PIPE CULV 1.63MM
0036 0594000000-M 310 39.6 M   1.00 39.60600MM CS PIPE CULV 1.63MM
0037 0600000000-M 310 20.4 M   1.00 20.40800MM CS PIPE CULV 2.01MM
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0038 0708000000-M 310 248.4 M   1.00 248.40400MM BCCSP B 1.63
0039 0714000000-M 310 82.8 M   1.00 82.80450MM BCCSP B 1.63
0040 0720000000-M 310 10.8 M   1.00 10.80600MM BCCSP B 1.63
0041 0726000000-M 310 33.6 M   1.00 33.60800MM BCCSP B 2.01
0042 0732000000-M 310 20.4 M   1.00 20.40900MM BCCSP B 2.01
0043 0806000000-M 310  22 EA  1.00 22.00400MM BCCSP ELB B 1.63
0044 0807000000-M 310  8 EA  1.00 8.00450MM BCCSP ELB B 1.63
0045 0808000000-M 310  2 EA  11.00 22.00600MM BCCSP ELB B 1.63
0046 0995000000-M 340 324.8 M   1.00 324.80PIPE REMOVAL
0047 0996000000-N 350  5 EA  11.00 55.00PIPE CLEAN-OUT
0048 1000000000-M 462  350 M2  1.00 350.00150MM SLOPE PROTECTION
0049 1011000000-N 500 Lump Sum 1.00FINE GRADING
0050 1110000000-M 510  1,000 MTN 1.00 1000.00STABILIZER AGGREGATE
0051 1121000000-M 520  35,900 MTN 1.00 35900.00AGGREGATE BASE COURSE
0052 1220000000-M 545  80 MTN 1.00 80.00INCIDENTAL STONE BASE
0053 1231000000-M 560  20,585 M3  1.00 20585.00SHOULDER BORROW
0054 1275000000-M 600  11,700 L   1.00 11700.00PRIME COAT
0055 1330000000-M 607  4,130 M2  1.00 4130.00INCIDENTAL MILLING
0056 1489000000-M 610  26,925 MTN 1.00 26925.00ASP CONC BASE CRS B25.0B
0057 1491000000-M 610  22,600 MTN 1.00 22600.00ASP CONC BASE CRS B25.0C
0058 1498000000-M 610  670 MTN 1.00 670.00ASP CONC INTR CRS I19.0B
0059 1503000000-M 610  16,780 MTN 1.00 16780.00ASP CONC INTR CRS I19.0C
0060 1519000000-M 610  11,920 MTN 1.00 11920.00ASP CONC SURF CRS S9.5B
0061 1539000000-M 610  12,145 MTN 1.00 12145.00ASP CONC SURF CRS S12.5C
0062 1560000000-M 620  3,694 MTN 1.00 3694.00ASP FOR PLANT MIX  PG64-22
0063 1565000000-M 620  669 MTN 1.00 669.00ASP FOR PLANT MIX  PG70-22
0064 1693000000-M 654  50 MTN 1.00 50.00ASPH PLT MIX PVMT REPAIR
0065 1847000000-M 710  131,500 M2  1.00 131500.00***MM PCC PVMT THRU LNS

(300MM)
0066 1869000000-M 710  4,350 M2  1.00 4350.00***MM PCC PVMT MISC

(300MM)
0067 1902000000-N 710 Lump Sum 11.00SURF TEST CONC PAVEMENT
0068 1913000000-M 720  72,975 M2  1.00 72975.00CONC SHDRS ADJ ***MM PVM

(300MM)
0069 1924000000-N 725 Lump Sum 1.00FIELD LAB RENTAL, PCCP
0070 2000000000-N 806  163 EA  1.00 163.00RIGHT OF WAY MARKERS
0071 2022000000-M 815  3,726 M3  1.00 3726.00SUBDRAIN EXCAVATION
0072 2033000000-M 815  1,863 M3  1.00 1863.00SUBDR FINE AGGREGATE
0073 2043000000-M 815  4,500 M   1.00 4500.00100MM PERF SUBDR PIPE
0074 2054000000-M 815  450 EA  1.00 450.00100MM SUBDR PIPE Y,T,&L'S
0075 2066000000-N 815  30 EA  1.00 30.00CONC PAD SUBDRN OUTLET
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0076 2076000000-M 815  60 M   1.00 60.00100MM OUTLET PIPE (SD)
0077 2099000000-M 816  20,600 M   1.00 20600.00SHLDR DRAINS
0078 2110000000-M 816  20,600 M   1.00 20600.00100MM SHLDR DRAINS PIPE
0079 2121000000-M 816  2,150 M   1.00 2150.00100MM OUTLET PIPE (SH DRN
0080 2132000000-N 816  100 EA  1.00 100.00CONC PAD SHLDR DRN OUTLET
0081 2209000000-M 838 18.4 M3  1.00 18.40ENDWALLS
0082 2220000000-M 838 3.8 M3  1.00 3.80REINFORCED ENDWALLS
0083 2253000000-M 840 0.29 M3  1.00 0.29PIPE COLLARS
0084 2264000000-M 840 0.36 M3  1.00 0.36PIPE PLUGS
0085 2286000000-N 840  140 EA  1.00 140.00MASNRY DRAINAGE STRUCT
0086 2297000000-M 840 7.37 M3  1.00 7.37MASONRY DRAINAGE STRS
0087 2308000000-M 840 33.171 M   1.00 33.17MASONRY DRAINAGE STRS
0088 2354000000-N 840  6 EA  1.00 6.00FRAME W/GRATE 840.22 STD
0089 2363000000-N 840  16 EA  1.00 16.00FRAME W/2GRTS 840.***** STD

(840.20)
0090 2364000000-N 840  1 EA  1.00 1.00FRAME W/2GRTS 840.16 STD
0091 2365000000-N 840  94 EA  1.00 94.00FRAME W/2GRTS 840.22 STD
0092 2366000000-N 840  2 EA  1.00 2.00FRAME W/2GRTS 840.24 STD
0093 2374000000-N 840  3 EA  1.00 3.00FRAME-GRT-HD 840.03 **

(E)
0094 2374000000-N 840  3 EA  1.00 3.00FRAME-GRT-HD 840.03 **

(F)
0095 2374000000-N 840  7 EA  1.00 7.00FRAME-GRT-HD 840.03 **

(G)
0096 2407000000-N 840  3 EA  1.00 3.00STL FRAM W/ 2 GTR, STD 840.37
0097 2549000000-M 846  384 M   1.00 384.00750MM CONC CURB & GUTTER
0098 2556000000-M 846  940 M   1.00 940.00SHLDR BERM GUTTER
0099 2577000000-M 846  490 M   1.00 490.00CONC XPRESSWAY GUTTER
0100 2612000000-M 848 18.4 M2  1.00 18.40150MM CONC DRIVEWAY
0101 2619000000-M 850  127 M2  1.00 127.00100MM CONC PAVED DITCH
0102 2647000000-M 852  1,310 M2  1.00 1310.00125MM MONOLITHIC CONC ISL (SURF MTD)
0103 2724000000-M 857  115 M   11.00 1265.00PC REINF BARRIER SNGL FC
0104 3000000000-N SP   14 EA  1.00 14.00IMPACT ATTEN TYPE 350
0105 3030000000-M 862 5,273.04 M   1.00 5273.04STL BM GRDRAIL
0106 3045000000-M 862 34.29 M   1.00 34.29STL BM GRDRAIL SHOP CURV
0107 3105000000-N 862  8 EA  1.00 8.00SBGR TERM SECT
0108 3150000000-N 862  10 EA  1.00 10.00ADDIT GUARDRAIL POSTS
0109 3180000000-N 862  8 EA  1.00 8.00GR ANCHOR TYPE **********

(B-77)
0110 3210000000-N 862  16 EA  1.00 16.00GR ANCHOR TYPE CAT-1
0111 3215000000-N 862  12 EA  1.00 12.00GR ANCHOR TYPE III
0112 3270000000-N SP   24 EA  1.00 24.00GR ANCHOR TYPE 350
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0113 3285000000-N SP   2 EA  1.00 2.00GR ANCHOR TYPE M-350
0114 3360000000-M 863  130 M   1.00 130.00REMOVE GUARDRAIL
0115 3380000000-M 862 53.34 M   1.00 53.34TEMP STL BM GUARDRAIL
0116 3389100000-N SP   1 EA  1.00 1.00GDRL ANCH UNITS 350 TEMP
0117 3389200000-M 865 5,286.06 M   1.00 5286.06CABLE GUIDERAIL
0118 3389600000-N 865  24 EA  1.00 24.00CBL GUIDERAIL ANCH UNIT
0119 3503000000-M 866  12,525 M   1.00 12525.00WW WIRE FENCE 1200MM FABR
0120 3509000000-M 866  2,422 EA  1.00 2422.00100MM FENCE POSTS 2.30M
0121 3515000000-M 866  950 EA  1.00 950.00125MM FENCE POSTS 2.50M
0122 3557000000-M 866  600 M   1.00 600.00ADDITIONAL BARBED WIRE
0123 3628000000-M 876  450 MTN 1.00 450.00PLN RIP RAP CL I
0124 3635000000-M 876  1,265 MTN 1.00 1265.00PLN RIP RAP CL II
0125 3649000000-M 876  1,354 MTN 1.00 1354.00PLN RIP RAP, CLASS B
0126 3656000000-M 876  9,750 M2  1.00 9750.00FILTER FABRIC FOR DRAINGE
0127 3659000000-N SP   2 EA  1.00 2.00PREFORMED SCOUR HOLES
0128 3684000000-M SP   104 MTN 1.00 104.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0129 4048000000-M 902  2 M3  1.00 2.00RC SIGN FOOTINGS
0130 4054000000-M 902  1 M3  1.00 1.00PLN CONC SIGN FOOTINGS
0131 4060000000-M 903  1,001 KG  1.00 1001.00SUPPORT, BRKWY STL BEAM
0132 4066000000-M 903  289 KG  1.00 289.00SIMPLE STL BEAM SIGN SUPP
0133 4072000000-M 903  541 M   1.00 541.00SUPPORT, 4.5KG STEEL U-CHNL
0134 4078000000-M 903  6 EA  1.00 6.00SUPPORT, 3KG STEEL U-CHAN
0135 4096000000-N 904  8 EA  1.00 8.00SIGN ERECTION, TYPE D
0136 4102000000-N 904  59 EA  1.00 59.00SIGN ERECTION, TYPE E
0137 4108000000-N 904  3 EA  1.00 3.00SIGN ERECTION, TYPE F
0138 4109000000-N 904  17 EA  1.00 17.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0139 4109000000-N 904  7 EA  1.00 7.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0140 4110000000-N 904  3 EA  1.00 3.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0141 4110000000-N 904  4 EA  1.00 4.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0142 4114000000-N 904  30 EA  11.00 330.00SIGN ERECTION, MILEMARKERS
0143 4129000000-N 906  1 EA  1.00 1.00RELOCATE SIGN, TYPE *****

(D)
0144 4129000000-N 906  3 EA  1.00 3.00RELOCATE SIGN, TYPE *****

(E)
0145 4152000000-N 907  3 EA  1.00 3.00DISPOSE SIGN SYST STL BM
0146 4155000000-N 907  39 EA  1.00 39.00DISPOSE SIGN SYST U-CHAN
0147 4192000000-N 907  3 EA  1.00 3.00DISPOSE SUPPORT, U-CHAN
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0148 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH TEST UNIT

0149 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING

0150 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS

0151 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION

0152 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS

0153 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS

0154 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS

0155 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (F)

0156 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (I)

0157 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (J)

0158 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-4)

0159 4370000000-N SP  Lump Sum 11.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-3)

0160 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-4)

0161 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMOC MESSAGE SIGN ASSEMBLY
(DMS-3)

0162 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (A)

0163 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (B)

0164 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (C)

0165 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (D)

0166 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (F)

0167 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (G)

0168 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (H)

0169 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (I)
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0170 4370000000-N SP  Lump Sum 1.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (J)

0171 4400000000-M 1110  74 M2  1.00 74.00WORK ZONE SIGNS (STAT)
0172 4405000000-M 1110  66 M2  1.00 66.00WORK ZONE SIGNS (PORT)
0173 4410000000-M 1110  28 M2  1.00 28.00WORK ZONE SIGNS (BARRICAD
0174 4415000000-N 1115  2 EA  1.00 2.00FLASHING ARROW PNL TYPE C
0175 4420000000-N 1120  2 EA  1.00 2.00CHANGEABLE MESSAGE SIGNS
0176 4425000000-N 1125  4 EA  20.00 80.00WARNING FLAG SETS
0177 4430000000-N 1130  160 EA  1.00 160.00DRUMS
0178 4435000000-N 1135  50 EA  1.00 50.00CONES
0179 4445000000-M 1145  78 M   1.00 78.00BARRICADES (TYPE III)
0180 4450000000-N 1150  720 HR  1.00 720.00FLAGGER
0181 4460000000-N 1155  10 EA  1.00 10.00WARNING LIGHTS (TYPE B)
0182 4465000000-N 1160  4 EA  1.00 4.00TEMPORARY CRASH CUSHIONS
0183 4470000000-N 1160  3 EA  1.00 3.00RESET CRASH CUSHION
0184 4475000000-N 1165  2 EA  1.00 2.00TRUCK MTD IMP ATTN 45 MPH
0185 4485000000-M 1170  352 M   1.00 352.00PORTABLE BARRIER
0186 4490000000-M 1170  391 M   1.00 391.00PORT BARRIER, ANCHORED
0187 4495000000-M 1170  352 M   1.00 352.00PORT BARRIER, DRAINAGE
0188 4500000000-M 1170  375 M   90.00 33750.00RESET PORTABLE BARRIER
0189 4510000000-N SP   48 HR  1.00 48.00POLICE
0190 4520000000-N 1266  113 EA  1.00 113.00TUBULAR MARKERS (FIXED)
0191 4615000000-M 1205  399 M   1.00 399.00REM TAPE LINES 100MM
0192 4650000000-N 1251  314 EA  1.00 314.00TEMP RAISED PVMT MRKS
0193 4685000000-M 1205  13,878 M   11.00 152658.00100MM THERMO MKG, 2.3MMTK
0194 4686000000-M 1205  5,779 M   1.00 5779.00100MM THERMO MKG, 3.1MMTK
0195 4695000000-M 1205  1,199 M   1.00 1199.00200MM THERMO MKG 2.3MM TK
0196 4710000000-M 1205  216 M   1.00 216.00600MM THERMO MKG 3.1MM TK
0197 4725000000-M 1205  96 EA  1.00 96.00THERMO PVT MKG SYMB 2.3MM
0198 4770000000-M 1205  1,316 M   1.00 1316.00COLD APP PLAS LINES 100MM
0199 4795000000-M 1205  10 M   1.00 10.00COLD APP PLAS LINES 600MM
0200 4805000000-N 1205  4 EA  1.00 4.00COLD APPL PLASTIC SYMBOL
0201 4810000000-M 1205  22,012 M   1.00 22012.00PAINT PVT MKG LINES 100MM
0202 4815000000-M 1205  9,386 M   1.00 9386.00PAINT PVT MKG LINES 150MM
0203 4820000000-M 1205  1,092 M   1.00 1092.00PAINT PVT MKG LINES 200MM
0204 4835000000-M 1205  308 M   1.00 308.00PAINT PVT MKG LINES 600MM
0205 4845000000-N 1205  84 EA  1.00 84.00PAINT PVT MKG SYMBOL
0206 4850000000-M 1205  833 M   1.00 833.00REMVL OF 100MM LINES
0207 4890000000-M SP   43,907 M   1.00 43907.00GENERIC PAVEMENT MARKING ITEM (M)

150MM POLYUREA PAVEMENT MARK- ING LINES
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0208 4890000000-M SP   1,700 M   1.00 1700.00GENERIC PAVEMENT MARKING ITEM (M)
300MM POLYUREA PAVEMENT MARK- ING LINES

0209 4895000000-N SP   20 EA  1.00 20.00GENERIC PAVEMENT MARKING ITEM (EA)
POLYUREA PAVEMENT MARKING SYM-BOLS

0210 4900000000-N 1252  1,014 EA  1.00 1014.00PERM RAISED PVMT MARKERS
0211 4935000000-N 1267  95 EA  1.00 95.00FLEX DELINATR (CRYSTAL)
0212 4940000000-N 1267  48 EA  1.00 48.00FLEX DELINATR (YELLOW)
0213 4945000000-N 1267  20 EA  1.00 20.00FLEX DELINATR (CRY & RED)
0214 4950000000-N 1267  20 EA  1.00 20.00FLEX DELINATR (YEL & RED)
0215 4955000000-N 1264  9 EA  1.00 9.00OBJECT MARKERS (END OF RD
0216 5300000000-M 1505  147 MTN 1.00 147.00FND CONDIT MAT'L ********

(VI)
0217 5306000000-M SP   147 MTN 1.00 147.00BEDDN MAT'L CL **********

(VI)
0218 5318000000-M 1505  5 MTN 1.00 5.00PVMT REP FOR UTILITY WORK
0219 5324000000-M 1510  270 M   1.00 270.00***MM DI WP CL***********

(400MM, 50, 2.41MPA)
0220 5342000000-M 1510  131 M   1.00 131.00300MM DI WP CL***********

(50, 2.41MPA)
0221 5360000000-M 1510  14 M   1.00 14.00150MM DI H2O PIPE 2.41MPA
0222 5384000000-M 1510  241 M   1.00 241.00400MM DI H2O PIPE ****MPA

(2.41MPA)
0223 5480000000-M 1510  2,510 KG  1.00 2510.00DI H2O FITTINGS 1.72MPA
0224 5672000000-N 1510  1 EA  1.00 1.00RELOCATE EXIST FIRE HYD
0225 5810000000-M 1530  69 M   1.00 69.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0226 5840000000-M 1540  209 M   1.00 209.00***MM STL NCAS PIPE****OC

(500MM, 6.25MM)
0227 5840000000-M 1540  58 M   1.00 58.00***MM STL NCAS PIPE****OC

(750MM, 9.525MM)
0228 5882000000-N SP   1 EA  1.00 1.00GENERIC UTILITY ITEM (EA)

REMOVE AND STOCKPILE EXISTING FIRE HYDRANT
0229 5882000000-N SP   4 EA  1.00 4.00GENERIC UTILITY ITEM (EA)

REMOVE EXISTING BLOWOFF
0230 6000000000-M 1605  7,500 M   1.00 7500.00TEMPORARY SILT FENCE
0231 6006000000-M 1610  625 MTN 1.00 625.00EROS CONTRL STONE CL A
0232 6009000000-M 1610  22,500 MTN 1.00 22500.00EROS CONTRL STONE CL B
0233 6012000000-M 1610  11,500 MTN 1.00 11500.00SEDIMENT CONTROL STONE
0234 6015000000-M 1615 69.5 HA  1.00 69.50TEMPORARY MULCHING
0235 6018000000-M 1620  3,875 KG  1.00 3875.00SEED FOR TEMP SEEDING
0236 6021000000-M 1620 31.25 MTN 1.00 31.25FERT FOR TEMP SEEDING
0237 6024000000-M 1622  700 M   1.00 700.00TEMPORARY SLOPE DRAINS
0238 6027000000-N 1622  50 EA  1.00 50.00INLET PROTCN @ SLOPE DRNS
0239 6030000000-M 1630  95,500 M3  1.00 95500.00SILT EXCAVATION
0240 6033000000-M 1631  6,000 M2  1.00 6000.00SYNTHETIC ROVING
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8.U401717
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0241 6036000000-M 1631  15,000 M2  1.00 15000.00MATTING FOR EROS CONTROL
0242 6038000000-M SP   250 M2  1.00 250.00PERM SOIL REINF MAT
0243 6042000000-M 1632  600 M   1.00 600.006.4MM HARDWARE CLOTH
0244 6045000000-M SP   100 M   1.00 100.00***MM TEMPORARY PIPE

(450MM)
0245 6054000000-M 1637  3 EA  1.00 3.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0246 6069000000-M 1638  710 M3  1.00 710.00STILLING BASINS
0247 6070000000-N SP   48 EA  1.00 48.00SPECIAL STILLING BASINS
0248 6084000000-M 1660  92 HA  1.00 92.00SEEDING & MULCHING
0249 6087000000-M 1660 37.5 HA  1.00 37.50MOWING
0250 6090000000-M 1661  825 KG  1.00 825.00SEED FOR REPAIR SEEDING
0251 6093000000-M 1661 2.75 MTN 1.00 2.75FERT FOR REPAIR SEEDING
0252 6096000000-M 1662  2,600 KG  1.00 2600.00SEED FOR SUPP SEEDING
0253 6108000000-M 1665  155 MTN 1.00 155.00FERTILIZER TOPDRESSING
0254 6109200000-M SP  1.1 HA  1.00 1.10SPECIAL SEED UND GR CENTIPEDE
0255 6111000000-M SP   120 M   1.00 120.00IMPERVIOUS DIKE
0256 6114000000-N SP   60 HR  1.00 60.00SPECIALIZED HAND MOWING
0257 6117000000-N 1675  32 EA  1.00 32.00RESPONSE FOR EROS CONTROL
0258 6120000000-M SP   450 M3  1.00 450.00CULVERT DIVERSION CHANNEL
0259 6123000000-M 1670  6 HA  1.00 6.00REFORESTATION
0260 7060000000-M 1705  2,195 M   1.00 2195.00SIGNAL CABLE
0261 7120000000-M 1705  55 EA  1.00 55.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0262 7144000000-M 1705  10 EA  1.00 10.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0263 7180000000-N 1706  34 EA  1.00 34.00BACKPLATE
0264 7252000000-M 1710  1,436 M   1.00 1436.00MESSENGER CABLE (6.35MM)
0265 7264000000-M 1710  1,310 M   1.00 1310.00MESSENGER CABLE (9.52MM)
0266 7279000000-M 1715  13,920 M   1.00 13920.00TRACER WIRE
0267 7300000000-M 1715  1,242 M   1.00 1242.00TRENCHING (UNPAVED)
0268 7302000000-M SP   25 M   1.00 25.00DIR DRILL POLY COND 31.75 ** COND

(2)
0269 7303000000-M SP   1,551 M   1.00 1551.00DIR DRILL OUT-DUCT CONDUIT, 125MM
0270 7306000000-M SP   892 M   1.00 892.00TRENCH MULTI-DUCT, 31.75MM ** COND

(4)
0271 7307000000-M SP   1,618 M   1.00 1618.00MULTI-DUCT, 31.75MM OUT-DUCT ** COND

(4)
0272 7324000000-N 1716  25 EA  11.00 275.00JUNCTION BOX (STANDARD SIZE)
0273 7336000000-N 1716  100 EA  1.00 100.00JUNCTION BOX (OVER-SIZED)
0274 7348000000-N 1716  11 EA  1.00 11.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0275 7360000000-N 1720  10 EA  1.00 10.00WOOD POLE
0276 7372000000-N 1721  17 EA  1.00 17.00GUY ASSEMBLY
0277 7420000000-M 1722  5 EA  1.00 5.0050MM RISER W/ WEATHERHEAD
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0278 7432000000-M 1722  10 EA  1.00 10.0050MM RISER W/ TUBING
0279 7444000000-M 1725  1,440 M   1.00 1440.00INDUCTIVE LOOP SAWCUT
0280 7456000000-M 1726  4,440 M   1.00 4440.00LEAD-IN CABLE
0281 7484000000-N SP   3 EA  1.00 3.00MICROWAVE VEHICLE DETECTOR
0282 7516000000-M 1730  1,767 M   1.00 1767.00COMMUNICATIONS CABLE (** FIBER)

(12)
0283 7516000000-M 1730  12,614 M   1.00 12614.00COMMUNICATIONS CABLE (** FIBER)

(72)
0284 7540000000-N 1731  12 EA  1.00 12.00AERIAL SPLICE ENCLOSURE
0285 7552000000-N 1731  18 EA  1.00 18.00INTERCONNECT CENTER
0286 7564000000-N 1732  7 EA  1.00 7.00FIBER-OPTIC TRANSCEIVER
0287 7566000000-N 1733  68 EA  1.00 68.00DELINEATOR MARKER
0288 7574000000-N SP   2 EA  1.00 2.00FURN FIB-OPT TRANSCEIVER
0289 7576000000-N 1740  24 EA  11.00 264.00METAL STRAIN SIGNAL POLE
0290 7612000000-N 1742  24 EA  1.00 24.00METAL SIGNAL POLE FOUNDATION
0291 7630000000-N 1744  2 EA  1.00 2.00METAL STRAIN POLE DESIGN
0292 7636000000-N 1745  35 EA  1.00 35.00SIGN FOR SIGNALS
0293 7684000000-N 1750  5 EA  1.00 5.00SIGNAL CABINET FOUNDATION
0294 7688000000-N SP   2 EA  1.00 2.00CABINET BASE ADAPTER
0295 7720000000-N 1751  3 EA  1.00 3.00CONTLR WITH CBNT, 170E BASE MTD
0296 7744000000-N 1751  49 EA  1.00 49.00DETECTOR CHANNEL (TYPE 170)
0297 7756000000-N 1751  2 EA  1.00 2.00CONTLR WITH CBNT, 2070L BASE MTD
0298 7780000000-N 1751  12 EA  1.00 12.00DETECTOR CHANNEL (TYPE 2070L)
0299 7852000000-N 1751  5 EA  1.00 5.00DETECTOR CHANNEL (NEMA TS-2)
0300 7938000000-N SP   1 EA  1.00 1.00NOTEBOOK COMPUTER
0301 7980000000-N SP   6 EA  1.00 6.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0302 7980000000-N SP   6 EA  1.00 6.00GENERIC SIGNAL ITEM (EA)

CCTV CAMERA WOOD POLE (15.2M)
0303 7980000000-N SP   5 EA  1.00 5.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANCEIVER (SINGLE FIBER)
0304 7980000000-N SP   7 EA  1.00 7.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANSMITTERS

0305 7980000000-N SP   7 EA  1.00 7.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DIGITAL VIDEO TRANSMITTERS/DATA
RECEIVERS

0306 7980000000-N SP   1 EA  1.00 1.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DATA TRANSCEIVER (SINGLE
FIBER)

0307 7980000000-N SP   1 EA  1.00 1.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANS-   MITTERS
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0308 7980000000-N SP   1 EA  1.00 1.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DIGITAL VIDEO
TRANSMITTERS/DATA       RECEIVERS

0309 7980000000-N SP   1 EA  1.00 1.00GENERIC SIGNAL ITEM (EA)
RELOCATE CCTV ASSEMBLY

0310 7985000000-N SP  Lump Sum 1.00GENERIC SIGNAL ITEM (LS)
CCTV SYSTEM INTEGRATION

0311 7990000000-M SP   393 M   1.00 393.00GENERIC SIGNAL ITEM (M)
DROP CABLE (24 FIBER)

0312 7990000000-M SP   1,889 M   1.00 1889.00GENERIC SIGNAL ITEM (M)
DROP CABLE (6 FIBER)

0313 7990000000-M SP   11,119 M   1.00 11119.00GENERIC SIGNAL ITEM (M)
UNDERGROUND MULTIDUCT (31.75MM) (4 CONDUIT)

0314 1044000000-M 501  58,014 M2  11.00 638154.00LIME TRTD SOIL (SLURRY)
0315 1066000000-M 501  640 MTN 1.00 640.00LIME FOR LIME TRTD SOIL
0316 1176000000-M 542  174,050 M2  1.00 174050.00***MM SOIL CEMENT BASE

(180MM)
0317 1187000000-M 542  5,225 MTN 1.00 5225.00PC FOR SOIL CEMENT BASE
0318 1198000000-M SP   2,350 MTN 1.00 2350.00AGGREGATE FOR SOIL CEM B
0319 1209000000-M 543  157,800 L   1.00 157800.00ASPHALT CURING SEAL
0320 2143000000-M 818  10 MTN 1.00 10.00BLOTTING SAND
0321 1880000000-M SP   111,400 MTN GENERIC PAVING ITEM (MTN)

AGGREGATE BASE COURSE FOR STABILIZATION

CULVERT ITEMS

0322 8126000000-N 414 Lump Sum 1.00CULV EXCAV @ ************
(442+07.500 -L-)

0323 8126000000-N 414 Lump Sum 1.00CULV EXCAV @ ************
(457+00.00 -L-)

0324 8133000000-M 414  482 MTN 1.00 482.00FND COND MATL BOX CULV
0325 8196000000-M 420 692.1 M3  90000.00 62289000.00CL A CONC, CULVERT
0326 8245000000-M 425  58,252 KG  900.00 52426800.00REINF STL CULV

STRUCTURE ITEMS

0327 8017000000-N SP  Lump Sum 90.00CM&R TEMP ACCESS ***********
(445+88.000 -L-LT)

0329 8091000000-N 410 Lump Sum 90.00FND EXCAV B** STA *******
(1,437+50.704 -L-)

0330 8091000000-N 410 Lump Sum 90.00FND EXCAV B** STA *******
(1,465+66.727 -L-)

0331 8105500000-M SP  115.1 M   90.00 10359.00****MM DRILLD PIER IN SOIL
(1372MM)

0332 8105600000-M SP  70.5 M   90.00 6345.00****MM DRILLD PIER NO SOIL
(1372MM)

0333 8111000000-M SP  67.5 M   90.00 6075.00PERM STL CASING FOR *** PIER
(1372MM)

0334 8115000000-N SP   6 EA  90.00 540.00CROSSHOLE SONIC LOGGING
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0335 8116000000-M SP  815.6 M   90.00 73404.00CSL TUBES
0336 8147000000-M 420 8,748.6 M2  9090.00 79524774.00REINF CONC DECK SLAB
0337 8161000000-M 420 7,927.9 M2  90.00 713511.00GROOVING BRIDGE FLOORS
0338 8182000000-M 420  1,184 M3  90.00 106560.00CL A CONC, BRIDGE
0339 8210000000-N 422 Lump Sum 90.00BRG APPR SLAB ***********

(437+50.704 -L-)
0340 8210000000-N 422 Lump Sum 90.00BRG APPR SLAB ***********

(445+88.000 -L-LT)
0341 8210000000-N 422 Lump Sum 90.00BRG APPR SLAB ***********

(445+88.000 -L-RT)
0342 8210000000-N 422 Lump Sum 90.00BRG APPR SLAB ***********

(465+66.727 -L-)
0343 8217000000-M 425  130,125 KG  90.00 11711250.00REINF STEEL (BRIDGE)
0344 8238000000-M 425  19,078 KG  90.00 1717020.00SPIRAL COL REINF STL STR
0345 8277000000-M 430 1,571.52 M   90.00 141436.801829MM MOD PRESTR CONC GRDR
0346 8280000000-M 440 Lump Sum 90.00STRUCTURAL STEEL
0347 8364000000-M 450  708 M   90.00 63720.00HP310X79 STL PILE
0348 8384000000-M 450  700 M   90.00 63000.00HP360X108 STL PILE
0349 8503000000-M 460 875.12 M   90.00 78760.80CONC BARRIER RAIL
0350 8531000000-M 462  1,330 M2  90.00 119700.00100MM SLOPE PROTECTION
0351 8608000000-M 876  1,930 MTN 90.00 173700.00PLAIN RIP RAP II 600MM TK
0352 8622000000-M 876  1,965 M2  90.00 176850.00FILTER FABRIC FOR DRAINAGE
0353 8650000000-N SP  Lump Sum 900.00POT BEARINGS
0354 8657000000-N 430 Lump Sum 900.00ELASTOMERIC BEARINGS
0355 8692000000-N SP  Lump Sum 90000.00EVAZOTE JOINT SEALS
0356 8706000000-N SP  Lump Sum 900000.00EXPANSION JOINT SEALS
0357 8727000000-N SP  Lump Sum 9000000.00ELEC CONDUIT SYS ********

(445+88 -L-RT)
0358 8867000000-M SP   38 M   900.00 34200.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0359 8867000000-M SP   19 M   90000.00 1710000.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 669263112.82CONTRACT TOTAL

 

    SUB-TOTAL 448123103.22ROADWAY ITEMS
    SUB-TOTAL 114716284.00CULVERT ITEMS
    SUB-TOTAL 106423725.60STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  669263112.82ARCHER WESTERN CONTRACTORS, LTD.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3100000.00 3400000.00 3639000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 513000.00 730000.00 730000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 1681651.00 4120000.00 900000.00CLEARING & GRUBBING
0004 0008000000-M 200  4 HA  7865.00 31460.00 11500.00 46000.00 20500.00 82000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  11 EA  720.00 7920.00 1000.00 11000.00 1750.00 19250.00SEALING ABANDONED WELLS
0006 0022000000-M 225  2,289,800 M3  2.90 6640420.00 3.98 9113404.00 3.98 9113404.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 16100.00 19000.00 36000.00REINF BRG APPR **********

(12+97.459 YREV)
0008 0029000000-N SP  Lump Sum 18850.00 24000.00 41000.00REINF BRG APPR **********

(12+99.50)
0009 0029000000-N SP  Lump Sum 21000.00 30000.00 41000.00REINF BRG APPR **********

(13+85.173 Y1REV)
0010 0029000000-N SP  Lump Sum 36400.00 1.00 41000.00REINF BRG APPR **********

(16+53.916)
0011 0029000000-N SP  Lump Sum 20000.00 25000.00 41000.00REINF BRG APPR **********

(396+40 LT LREV)
0012 0029000000-N SP  Lump Sum 20500.00 25000.00 41000.00REINF BRG APPR **********

(396+40 RT LREV)
0013 0029000000-N SP  Lump Sum 23900.00 25000.00 41000.00REINF BRG APPR **********

(445+88.00-LT)
0014 0029000000-N SP  Lump Sum 21800.00 28000.00 41000.00REINF BRG APPR **********

(445+88.00-RT)
0015 0036000000-M 225  14,500 M3  4.55 65975.00 5.50 79750.00 9.40 136300.00UNDERCUT EXCAVATION
0016 0080000000-M SP   2,400 MTN 8.40 20160.00 16.00 38400.00 18.50 44400.00CLASS IV SUBGRD STABILIZATION
0017 0134000000-M 240  25,490 M3  6.50 165685.00 4.00 101960.00 4.50 114705.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  620 M   3.00 1860.00 3.00 1860.00 8.80 5456.00BERM DITCH CONSTRUCTION
0019 0156000000-M 250  12,900 M2  2.30 29670.00 1.00 12900.00 4.20 54180.00REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M 250  1,150 M2  0.35 402.50 0.70 805.00 8.20 9430.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  142 HR  78.00 11076.00 160.00 22720.00 315.00 44730.00PROOF ROLLING
0022 0195000000-M 265  6,035 M3  19.00 114665.00 2.50 15087.50 17.10 103198.50SELECT GRANULAR MATERIAL
0023 0196000000-M 270  6,000 M2  1.50 9000.00 2.80 16800.00 1.95 11700.00SOIL STABILIZATION FABRIC
0024 0199000000-M SP   500 M2  280.00 140000.00 164.00 82000.00 340.00 170000.00TEMPORARY SHORING
0025 0241000000-M SP   285 M2  56.00 15960.00 65.00 18525.00 59.00 16815.00GENERIC GRADING ITEM (M2)

ROCK PLATING
0026 0300000000-M 300  2,680 MTN 10.00 26800.00 7.00 18760.00 25.00 67000.00SELECT MATERIAL II
0027 0318000000-M 300  3,435 MTN 1.00 3435.00 19.00 65265.00 25.00 85875.00FND CONDIT MAT'L MIN STR
0028 0343000000-M 310 93.6 M   80.00 7488.00 60.00 5616.00 68.00 6364.80375MM SIDE DRAIN PIPE
0029 0360000000-M 310 76.8 M   94.00 7219.20 60.00 4608.00 68.00 5222.40300MM RCP CULV CLASS III
0030 0366000000-M 310 4,061.8 M   104.00 422427.20 60.00 243708.00 68.00 276202.40375MM RCP CULV CLASS III
0031 0372000000-M 310  1,454 M   107.00 155578.00 65.00 94510.00 80.00 116320.00450MM RCP CULV CLASS III
0032 0378000000-M 310 2,386.6 M   144.00 343670.40 87.00 207634.20 95.00 226727.00600MM RCP CULV CLASS III
0033 0384000000-M 310 2,377.2 M   162.00 385106.40 110.00 261492.00 130.00 309036.00750MM RCP CULV CLASS III
0034 0390000000-M 310 1,063.2 M   205.00 217956.00 150.00 159480.00 165.00 175428.00900MM RCP CULV CLASS III
0035 0396000000-M 310 349.2 M   245.00 85554.00 165.00 57618.00 210.00 73332.001050MM RCP CULV CLASS III
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0036 0402000000-M 310 253.2 M   291.00 73681.20 245.00 62034.00 260.00 65832.001200MM RCP CULV CLASS III
0037 0408000000-M 310 159.6 M   383.00 61126.80 310.00 49476.00 290.00 46284.001350MM RCP CULV CLASS III
0038 0420000000-M 310 15.6 M   619.00 9656.40 500.00 7800.00 425.00 6630.001650MM RCP CULV CLASS III
0039 0448000000-M 310  90 M   293.00 26370.00 260.00 23400.00 460.00 41400.00***MM RCP CULV CLASS IV

(1050MM)
0040 0448000000-M 310 81.6 M   117.00 9547.20 75.00 6120.00 285.00 23256.00***MM RCP CULV CLASS IV

(450MM)
0041 0448000000-M 310 111.6 M   171.00 19083.60 120.00 13392.00 350.00 39060.00***MM RCP CULV CLASS IV

(750MM)
0042 0448000000-M 310 122.4 M   230.00 28152.00 160.00 19584.00 330.00 40392.00***MM RCP CULV CLASS IV

(900MM)
0043 0570000000-M 310  216 M   76.00 16416.00 45.00 9720.00 410.00 88560.00150MM CS PIPE SPRBX1.63MM
0044 0576000000-M 310 10.8 M   236.00 2548.80 160.00 1728.00 170.00 1836.00***MM CS PIPE CULV ****MM

(1000MM, 2.01MM)
0045 0576000000-M 310 28.8 M   242.00 6969.60 145.00 4176.00 190.00 5472.00***MM CS PIPE CULV ****MM

(1200MM, 2.01MM)
0046 0582000000-M 310  30 M   100.00 3000.00 55.00 1650.00 65.00 1950.00400MM CS PIPE CULV 1.63MM
0047 0588000000-M 310 8.4 M   104.00 873.60 78.00 655.20 80.00 672.00450MM CS PIPE CULV 1.63MM
0048 0594000000-M 310 39.6 M   116.00 4593.60 65.00 2574.00 90.00 3564.00600MM CS PIPE CULV 1.63MM
0049 0600000000-M 310 37.2 M   139.00 5170.80 90.00 3348.00 110.00 4092.00800MM CS PIPE CULV 2.01MM
0050 0706000000-M 310 21.6 M   98.00 2116.80 60.00 1296.00 80.00 1728.00300MM BCCSP B 1.63
0051 0708000000-M 310  396 M   107.00 42372.00 60.00 23760.00 70.00 27720.00400MM BCCSP B 1.63
0052 0714000000-M 310  96 M   115.00 11040.00 65.00 6240.00 85.00 8160.00450MM BCCSP B 1.63
0053 0720000000-M 310  72 M   131.00 9432.00 85.00 6120.00 90.00 6480.00600MM BCCSP B 1.63
0054 0726000000-M 310 98.4 M   157.00 15448.80 100.00 9840.00 96.00 9446.40800MM BCCSP B 2.01
0055 0732000000-M 310 20.4 M   175.00 3570.00 120.00 2448.00 115.00 2346.00900MM BCCSP B 2.01
0056 0738000000-M 310 19.2 M   221.00 4243.20 180.00 3456.00 130.00 2496.001000MM BCCSP B 2.77
0057 0744000000-M 310 9.6 M   291.00 2793.60 260.00 2496.00 230.00 2208.001200MM BCCSP B 2.77
0058 0804000000-M 310  2 EA  615.00 1230.00 550.00 1100.00 210.00 420.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0059 0804000000-M 310  2 EA  260.00 520.00 200.00 400.00 155.00 310.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0060 0806000000-M 310  26 EA  272.00 7072.00 210.00 5460.00 165.00 4290.00400MM BCCSP ELB B 1.63
0061 0807000000-M 310  10 EA  285.00 2850.00 250.00 2500.00 170.00 1700.00450MM BCCSP ELB B 1.63
0062 0808000000-M 310  3 EA  324.00 972.00 280.00 840.00 180.00 540.00600MM BCCSP ELB B 1.63
0063 0809000000-M 310  2 EA  397.00 794.00 320.00 640.00 185.00 370.00800MM BCCSP ELB B 2.01
0064 0995000000-M 340 424.4 M   19.00 8063.60 33.00 14005.20 42.00 17824.80PIPE REMOVAL
0065 0996000000-N 350  5 EA  1000.00 5000.00 3000.00 15000.00 510.00 2550.00PIPE CLEAN-OUT
0066 1000000000-M 462  350 M2  65.00 22750.00 33.00 11550.00 70.00 24500.00150MM SLOPE PROTECTION
0067 1011000000-N 500 Lump Sum 1011800.00 995000.00 420000.00FINE GRADING
0068 1110000000-M 510  2,500 MTN 9.00 22500.00 13.00 32500.00 19.00 47500.00STABILIZER AGGREGATE
0069 1121000000-M 520  73,200 MTN 12.20 893040.00 13.00 951600.00 14.00 1024800.00AGGREGATE BASE COURSE
0070 1154000000-M SP   6,675 MTN 20.00 133500.00 16.00 106800.00 16.50 110137.50AGGR FOR CEM TREAT BASE CRS
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0071 1165000000-M SP   350 MTN 97.00 33950.00 100.00 35000.00 105.00 36750.00PORT CEM FOR CEM TRTD BASE CRSE
0072 1220000000-M 545  155 MTN 13.00 2015.00 60.00 9300.00 51.00 7905.00INCIDENTAL STONE BASE
0073 1231000000-M 560  57,685 M3  1.00 57685.00 0.01 576.85 7.60 438406.00SHOULDER BORROW
0074 1275000000-M 600  62,800 L   0.55 34540.00 0.30 18840.00 1.05 65940.00PRIME COAT
0075 1330000000-M 607  4,130 M2  4.05 16726.50 2.50 10325.00 10.50 43365.00INCIDENTAL MILLING
0076 1489000000-M 610  59,085 MTN 29.35 1734144.75 29.00 1713465.00 30.00 1772550.00ASP CONC BASE CRS B25.0B
0077 1491000000-M 610  26,130 MTN 29.35 766915.50 29.00 757770.00 30.00 783900.00ASP CONC BASE CRS B25.0C
0078 1498000000-M 610  11,240 MTN 29.60 332704.00 28.75 323150.00 30.00 337200.00ASP CONC INTR CRS I19.0B
0079 1503000000-M 610  21,660 MTN 30.00 649800.00 30.00 649800.00 31.00 671460.00ASP CONC INTR CRS I19.0C
0080 1519000000-M 610  33,220 MTN 29.35 975007.00 29.00 963380.00 30.00 996600.00ASP CONC SURF CRS S9.5B
0081 1523000000-M 610  2,600 MTN 29.60 76960.00 28.75 74750.00 31.00 80600.00ASP CONC SURF CRS S9.5C
0082 1539000000-M 610  17,910 MTN 29.60 530136.00 28.75 514912.50 31.00 555210.00ASP CONC SURF CRS S12.5C
0083 1560000000-M 620  7,344 MTN 206.00 1512864.00 200.00 1468800.00 210.00 1542240.00ASP FOR PLANT MIX  PG64-22
0084 1565000000-M 620  1,159 MTN 216.00 250344.00 210.00 243390.00 220.00 254980.00ASP FOR PLANT MIX  PG70-22
0085 1693000000-M 654  100 MTN 150.00 15000.00 105.00 10500.00 110.00 11000.00ASPH PLT MIX PVMT REPAIR
0086 1847000000-M 710  266,300 M2  32.30 8601490.00 31.36 8351168.00 32.60 8681380.00***MM PCC PVMT THRU LNS

(300MM)
0087 1858000000-M 710  8,220 M2  61.00 501420.00 59.24 486952.80 41.60 341952.00***MM PCC PVMT RAMPS

(300MM)
0088 1869000000-M 710  9,350 M2  61.00 570350.00 71.37 667309.50 17.00 158950.00***MM PCC PVMT MISC

(300MM)
0089 1902000000-N 710 Lump Sum 20000.00 20000.00 16000.00SURF TEST CONC PAVEMENT
0090 1913000000-M 720  142,845 M2  29.00 4142505.00 28.15 4021086.75 22.50 3214012.50CONC SHDRS ADJ ***MM PVM

(300MM)
0091 1924000000-N 725 Lump Sum 20000.00 20000.00 205000.00FIELD LAB RENTAL, PCCP
0092 2000000000-N 806  242 EA  89.00 21538.00 100.00 24200.00 92.00 22264.00RIGHT OF WAY MARKERS
0093 2022000000-M 815  5,966 M3  8.50 50711.00 8.00 47728.00 10.10 60256.60SUBDRAIN EXCAVATION
0094 2033000000-M 815  2,983 M3  29.00 86507.00 50.00 149150.00 36.20 107984.60SUBDR FINE AGGREGATE
0095 2043000000-M 815  4,500 M   5.25 23625.00 12.00 54000.00 12.10 54450.00100MM PERF SUBDR PIPE
0096 2044000000-M 815  2,700 M   7.50 20250.00 11.00 29700.00 13.10 35370.00150MM PERF SUBDR PIPE
0097 2054000000-M 815  450 EA  14.00 6300.00 15.00 6750.00 0.55 247.50100MM SUBDR PIPE Y,T,&L'S
0098 2055000000-M 815  270 EA  15.00 4050.00 18.00 4860.00 0.55 148.50150MM SUBDR PIPE Y,T,&L'S
0099 2066000000-N 815  48 EA  185.00 8880.00 140.00 6720.00 151.00 7248.00CONC PAD SUBDRN OUTLET
0100 2076000000-M 815  60 M   23.00 1380.00 11.00 660.00 12.10 726.00100MM OUTLET PIPE (SD)
0101 2077000000-M 815  36 M   25.00 900.00 18.00 648.00 13.10 471.60150MM OUTLET PIPE (SD)
0102 2099000000-M 816  41,100 M   9.00 369900.00 9.00 369900.00 10.50 431550.00SHLDR DRAINS
0103 2110000000-M 816  41,100 M   3.50 143850.00 3.50 143850.00 3.20 131520.00100MM SHLDR DRAINS PIPE
0104 2121000000-M 816  3,450 M   15.00 51750.00 15.00 51750.00 15.00 51750.00100MM OUTLET PIPE (SH DRN
0105 2132000000-N 816  165 EA  125.00 20625.00 125.00 20625.00 150.00 24750.00CONC PAD SHLDR DRN OUTLET
0106 2209000000-M 838 38.6 M3  1000.00 38600.00 600.00 23160.00 680.00 26248.00ENDWALLS
0107 2220000000-M 838 7.6 M3  1100.00 8360.00 750.00 5700.00 900.00 6840.00REINFORCED ENDWALLS
0108 2253000000-M 840 1.18 M3  658.00 776.44 500.00 590.00 1600.00 1888.00PIPE COLLARS
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0109 2264000000-M 840 0.36 M3  655.00 235.80 500.00 180.00 820.00 295.20PIPE PLUGS
0110 2286000000-N 840  262 EA  1450.00 379900.00 950.00 248900.00 1500.00 393000.00MASNRY DRAINAGE STRUCT
0111 2297000000-M 840 7.37 M3  1260.00 9286.20 700.00 5159.00 1050.00 7738.50MASONRY DRAINAGE STRS
0112 2308000000-M 840 52.371 M   1270.00 66511.17 200.00 10474.20 725.00 37968.98MASONRY DRAINAGE STRS
0113 2354000000-N 840  6 EA  250.00 1500.00 155.00 930.00 285.00 1710.00FRAME W/GRATE 840.22 STD
0114 2363000000-N 840  44 EA  250.00 11000.00 204.00 8976.00 285.00 12540.00FRAME W/2GRTS 840.***** STD

(840.20)
0115 2364000000-N 840  1 EA  340.00 340.00 240.00 240.00 285.00 285.00FRAME W/2GRTS 840.16 STD
0116 2365000000-N 840  180 EA  250.00 45000.00 204.00 36720.00 285.00 51300.00FRAME W/2GRTS 840.22 STD
0117 2366000000-N 840  2 EA  300.00 600.00 204.00 408.00 285.00 570.00FRAME W/2GRTS 840.24 STD
0118 2374000000-N 840  4 EA  400.00 1600.00 265.00 1060.00 285.00 1140.00FRAME-GRT-HD 840.03 **

(E)
0119 2374000000-N 840  5 EA  400.00 2000.00 265.00 1325.00 285.00 1425.00FRAME-GRT-HD 840.03 **

(F)
0120 2374000000-N 840  9 EA  400.00 3600.00 265.00 2385.00 285.00 2565.00FRAME-GRT-HD 840.03 **

(G)
0121 2396000000-N 840  1 EA  262.00 262.00 180.00 180.00 285.00 285.00FRAME W/COVER STD 840.54
0122 2407000000-N 840  3 EA  800.00 2400.00 645.00 1935.00 285.00 855.00STL FRAM W/ 2 GTR, STD 840.37
0123 2549000000-M 846  1,619 M   33.00 53427.00 32.60 52779.40 35.00 56665.00750MM CONC CURB & GUTTER
0124 2556000000-M 846  2,990 M   33.00 98670.00 32.40 96876.00 35.00 104650.00SHLDR BERM GUTTER
0125 2570000000-N SP   2 EA  1200.00 2400.00 1200.00 2400.00 1300.00 2600.00MODIFIED CONCRETE FLUME
0126 2577000000-M 846  490 M   50.00 24500.00 50.00 24500.00 53.00 25970.00CONC XPRESSWAY GUTTER
0127 2591000000-M 848  315 M2  33.00 10395.00 33.00 10395.00 35.00 11025.00100MM CONC SIDEWALK
0128 2598000000-M 848  25 M2  55.00 1375.00 55.00 1375.00 58.00 1450.00CONC WHEELCHAIR RAMPS
0129 2612000000-M 848 48.4 M2  55.00 2662.00 55.00 2662.00 58.00 2807.20150MM CONC DRIVEWAY
0130 2619000000-M 850  455 M2  109.00 49595.00 109.00 49595.00 120.00 54600.00100MM CONC PAVED DITCH
0131 2647000000-M 852  1,310 M2  55.00 72050.00 55.00 72050.00 58.00 75980.00125MM MONOLITHIC CONC ISL (SURF MTD)
0132 2655000000-M 852  210 M2  55.00 11550.00 55.00 11550.00 58.00 12180.00125MM MONOLITHIC CONC ISL (KEY IN)
0133 2724000000-M 857  597 M   183.00 109251.00 225.00 134325.00 65.00 38805.00PC REINF BARRIER SNGL FC
0134 3000000000-N SP   25 EA  5000.00 125000.00 3525.00 88125.00 4000.00 100000.00IMPACT ATTEN TYPE 350
0135 3030000000-M 862 11,584.305 M   22.96 265975.64 23.00 266439.02 23.00 266439.02STL BM GRDRAIL
0136 3045000000-M 862 83.82 M   39.36 3299.16 40.00 3352.80 22.00 1844.04STL BM GRDRAIL SHOP CURV
0137 3105000000-N 862  8 EA  50.00 400.00 50.00 400.00 21.00 168.00SBGR TERM SECT
0138 3150000000-N 862  20 EA  20.00 400.00 20.00 400.00 26.00 520.00ADDIT GUARDRAIL POSTS
0139 3180000000-N 862  29 EA  1100.00 31900.00 1100.00 31900.00 1050.00 30450.00GR ANCHOR TYPE **********

(B-77)
0140 3180000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 1050.00 4200.00GR ANCHOR TYPE **********

(B-83)
0141 3195000000-N 862  2 EA  350.00 700.00 350.00 700.00 260.00 520.00GR ANCHOR TYPE AT-1
0142 3210000000-N 862  42 EA  300.00 12600.00 300.00 12600.00 315.00 13230.00GR ANCHOR TYPE CAT-1
0143 3215000000-N 862  26 EA  880.00 22880.00 880.00 22880.00 520.00 13520.00GR ANCHOR TYPE III
0144 3270000000-N SP   65 EA  1300.00 84500.00 1300.00 84500.00 1200.00 78000.00GR ANCHOR TYPE 350
0145 3285000000-N SP   6 EA  1300.00 7800.00 1300.00 7800.00 1050.00 6300.00GR ANCHOR TYPE M-350
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0146 3300000000-N 862  6 EA  950.00 5700.00 950.00 5700.00 950.00 5700.00GR ANCHOR TYPE XI
0147 3315000000-N 862  6 EA  1000.00 6000.00 1000.00 6000.00 1050.00 6300.00GR ANCHOR TYPE XI (MOD)
0148 3330000000-N 862  3 EA  300.00 900.00 300.00 900.00 690.00 2070.00GR ANCHOR TYPE XIII
0149 3360000000-M 863  130 M   3.30 429.00 3.30 429.00 3.50 455.00REMOVE GUARDRAIL
0150 3380000000-M 862 53.34 M   20.00 1066.80 19.20 1024.13 16.00 853.44TEMP STL BM GUARDRAIL
0151 3389100000-N SP   1 EA  1300.00 1300.00 1300.00 1300.00 560.00 560.00GDRL ANCH UNITS 350 TEMP
0152 3389200000-M 865 10,586.06 M   10.00 105860.60 10.00 105860.60 10.50 111153.63CABLE GUIDERAIL
0153 3389600000-N 865  52 EA  800.00 41600.00 800.00 41600.00 800.00 41600.00CBL GUIDERAIL ANCH UNIT
0154 3503000000-M 866  24,100 M   9.50 228950.00 5.00 120500.00 5.00 120500.00WW WIRE FENCE 1200MM FABR
0155 3509000000-M 866  4,747 EA  13.60 64559.20 13.60 64559.20 14.00 66458.00100MM FENCE POSTS 2.30M
0156 3515000000-M 866  1,685 EA  27.00 45495.00 27.00 45495.00 28.00 47180.00125MM FENCE POSTS 2.50M
0157 3557000000-M 866  900 M   2.75 2475.00 2.75 2475.00 2.80 2520.00ADDITIONAL BARBED WIRE
0158 3628000000-M 876  1,320 MTN 26.00 34320.00 35.00 46200.00 55.00 72600.00PLN RIP RAP CL I
0159 3635000000-M 876  1,265 MTN 29.00 36685.00 38.00 48070.00 52.00 65780.00PLN RIP RAP CL II
0160 3649000000-M 876  2,295 MTN 25.00 57375.00 35.00 80325.00 52.00 119340.00PLN RIP RAP, CLASS B
0161 3656000000-M 876 16,052.3 M2  2.00 32104.60 2.00 32104.60 2.00 32104.60FILTER FABRIC FOR DRAINGE
0162 3659000000-N SP   6 EA  370.00 2220.00 600.00 3600.00 630.00 3780.00PREFORMED SCOUR HOLES
0163 4048000000-M 902  4 M3  664.00 2656.00 650.00 2600.00 455.00 1820.00RC SIGN FOOTINGS
0164 4054000000-M 902  3 M3  1850.00 5550.00 650.00 1950.00 455.00 1365.00PLN CONC SIGN FOOTINGS
0165 4060000000-M 903  2,321 KG  4.96 11512.16 4.50 10444.50 11.50 26691.50SUPPORT, BRKWY STL BEAM
0166 4066000000-M 903  826 KG  2.88 2378.88 3.15 2601.90 11.50 9499.00SIMPLE STL BEAM SIGN SUPP
0167 4072000000-M 903  1,431 M   16.72 23926.32 14.15 20248.65 17.00 24327.00SUPPORT, 4.5KG STEEL U-CHNL
0168 4078000000-M 903  14 EA  102.30 1432.20 26.75 374.50 350.00 4900.00SUPPORT, 3KG STEEL U-CHAN
0169 4096000000-N 904  14 EA  315.85 4421.90 90.00 1260.00 75.00 1050.00SIGN ERECTION, TYPE D
0170 4102000000-N 904  157 EA  57.10 8964.70 55.00 8635.00 47.00 7379.00SIGN ERECTION, TYPE E
0171 4108000000-N 904  17 EA  115.30 1960.10 75.00 1275.00 118.00 2006.00SIGN ERECTION, TYPE F
0172 4109000000-N 904  47 EA  519.00 24393.00 519.00 24393.00 230.00 10810.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0173 4109000000-N 904  23 EA  171.50 3944.50 171.50 3944.50 120.00 2760.00SIGN ERECTION, TYPE *** (OVRHD)

(B)
0174 4110000000-N 904  15 EA  344.00 5160.00 385.00 5775.00 690.00 10350.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0175 4110000000-N 904  4 EA  224.00 896.00 225.00 900.00 470.00 1880.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0176 4114000000-N 904  68 EA  28.60 1944.80 21.95 1492.60 23.00 1564.00SIGN ERECTION, MILEMARKERS
0177 4115000000-N 904  1 EA  577.00 577.00 577.00 577.00 1.20 1.20SIGN ERECTION, OVERLAY (OVRHD)
0178 4116200000-N 904  3 EA  462.00 1386.00 462.00 1386.00 29.00 87.00SIGN ERECTION, REPOSIT OVRHD
0179 4129000000-N 906  1 EA  448.00 448.00 125.00 125.00 1.20 1.20RELOCATE SIGN, TYPE *****

(D)
0180 4129000000-N 906  3 EA  84.00 252.00 85.00 255.00 1.20 3.60RELOCATE SIGN, TYPE *****

(E)
0181 4149000000-N 907  1 EA  2887.00 2887.00 2887.00 2887.00 1.20 1.20DISPOSE SIGN SYST OVRHD
0182 4152000000-N 907  3 EA  560.00 1680.00 225.00 675.00 1.20 3.60DISPOSE SIGN SYST STL BM
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0183 4155000000-N 907  42 EA  33.00 1386.00 8.50 357.00 1.20 50.40DISPOSE SIGN SYST U-CHAN
0184 4192000000-N 907  3 EA  56.00 168.00 15.00 45.00 1.20 3.60DISPOSE SUPPORT, U-CHAN
0185 4234000000-N 907  5 EA  462.00 2310.00 462.00 2310.00 1.20 6.00DISPOSE SIGN, A OR B (OVRHD)
0186 4370000000-N SP  Lump Sum 1155.00 12500.00 1.20GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT FOR
R-2000F

0187 4370000000-N SP  Lump Sum 1120.00 12500.00 1.20GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH TEST UNIT FOR
R-2000G

0188 4370000000-N SP  Lump Sum 6560.00 7206.00 5700.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING
FOR R-2000F

0189 4370000000-N SP  Lump Sum 6443.00 4900.00 5700.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING
FOR R-2000G

0190 4370000000-N SP  Lump Sum 120.00 1800.00 1.20GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS FOR     R-2000F

0191 4370000000-N SP  Lump Sum 120.00 1800.00 1.20GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS FOR     R-2000G

0192 4370000000-N SP  Lump Sum 7395.00 4100.00 5700.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION FOR
R-2000F

0193 4370000000-N SP  Lump Sum 7257.00 2500.00 5700.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION FOR
R-2000G

0194 4370000000-N SP  Lump Sum 2405.00 2200.00 2300.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS FOR    R-2000F

0195 4370000000-N SP  Lump Sum 2366.00 2200.00 2300.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS FOR    R-2000G

0196 4370000000-N SP  Lump Sum 5830.00 2200.00 11000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS FOR R-2000F

0197 4370000000-N SP  Lump Sum 5737.00 2200.00 11000.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS FOR R-2000G

0198 4370000000-N SP  Lump Sum 3930.00 4300.00 2900.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS FOR   R-2000F

0199 4370000000-N SP  Lump Sum 3852.00 4300.00 2900.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS FOR   R-2000G

0200 4370000000-N SP  Lump Sum 13420.00 13100.00 14500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (A) FOR R-2000F

0201 4370000000-N SP  Lump Sum 19450.00 19200.00 23000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (C) FOR R-2000F

0202 4370000000-N SP  Lump Sum 12562.00 12000.00 14500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (F) FOR R-2000F
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0203 4370000000-N SP  Lump Sum 17292.00 18000.00 21000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (F) FOR R-2000G

0204 4370000000-N SP  Lump Sum 27382.00 28000.00 33000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (G) FOR R-2000F

0205 4370000000-N SP  Lump Sum 25077.00 25300.00 31000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (H) FOR R-2000F

0206 4370000000-N SP  Lump Sum 20125.00 21100.00 25500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (I) FOR R-2000G

0207 4370000000-N SP  Lump Sum 20653.00 21600.00 25500.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (J) FOR R-2000G

0208 4370000000-N SP  Lump Sum 20190.00 20600.00 24000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (K) FOR R-2000F

0209 4370000000-N SP  Lump Sum 13310.00 13300.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (O) FOR R-2000F

0210 4370000000-N SP  Lump Sum 13080.00 13300.00 15000.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (P) FOR R-2000F

0211 4370000000-N SP  Lump Sum 40825.00 42000.00 41000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE ASSEMBLY (DMS-1)

0212 4370000000-N SP  Lump Sum 36977.00 38000.00 41000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-2)

0213 4370000000-N SP  Lump Sum 24835.00 34000.00 29000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-4)

0214 4370000000-N SP  Lump Sum 123142.00 80000.00 87000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-1)

0215 4370000000-N SP  Lump Sum 123142.00 80000.00 87000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-2)

0216 4370000000-N SP  Lump Sum 71540.00 80000.00 87000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-3)

0217 4370000000-N SP  Lump Sum 74140.00 80000.00 87000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-4)

0218 4370000000-N SP  Lump Sum 44060.00 44000.00 47000.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMOC MESSAGE SIGN ASSEMBLY
(DMS-3)

0219 4370000000-N SP  Lump Sum 30320.00 31400.00 35000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (A) FOR R-2000F

0220 4370000000-N SP  Lump Sum 17500.00 18100.00 23000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (A) FOR R-2000G

0221 4370000000-N SP  Lump Sum 32290.00 32900.00 35000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (B) FOR R-2000F

0222 4370000000-N SP  Lump Sum 17380.00 18000.00 23000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (B) FOR R-2000G

0223 4370000000-N SP  Lump Sum 51500.00 52500.00 52000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (C) FOR R-2000F

0224 4370000000-N SP  Lump Sum 22705.00 23700.00 29000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (C) FOR R-2000G

0225 4370000000-N SP  Lump Sum 17760.00 18000.00 23500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (D) FOR R-2000F

0226 4370000000-N SP  Lump Sum 22350.00 23300.00 29000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (D) FOR R-2000G
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0227 4370000000-N SP  Lump Sum 45150.00 46400.00 52000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (E) FOR R-2000F

0228 4370000000-N SP  Lump Sum 52857.00 20200.00 23000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (F) FOR R-2000F

0229 4370000000-N SP  Lump Sum 19805.00 55000.00 58000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (F) FOR R-2000G

0230 4370000000-N SP  Lump Sum 84311.00 82500.00 69000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (G) FOR R-2000F

0231 4370000000-N SP  Lump Sum 36447.00 38100.00 41000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (G) FOR R-2000G

0232 4370000000-N SP  Lump Sum 100060.00 99100.00 69000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (H) FOR R-2000F

0233 4370000000-N SP  Lump Sum 93905.00 96000.00 86000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (H) FOR R-2000G

0234 4370000000-N SP  Lump Sum 34190.00 34300.00 35000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (I) FOR R-2000F

0235 4370000000-N SP  Lump Sum 35737.00 37300.00 41000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (I) FOR R-2000G

0236 4370000000-N SP  Lump Sum 31785.00 31700.00 35000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (J) FOR R-2000F

0237 4370000000-N SP  Lump Sum 36330.00 37900.00 41000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (J) FOR R-2000G

0238 4370000000-N SP  Lump Sum 40535.00 38400.00 41000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (K) FOR R-2000F

0239 4370000000-N SP  Lump Sum 17880.00 18100.00 23000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (L) FOR R-2000F

0240 4370000000-N SP  Lump Sum 17640.00 17900.00 23000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (M) FOR R-2000F

0241 4370000000-N SP  Lump Sum 17760.00 18000.00 23500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (N) FOR R-2000F

0242 4370000000-N SP  Lump Sum 22570.00 23100.00 29000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (O) FOR R-2000F

0243 4370000000-N SP  Lump Sum 22570.00 23100.00 29000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (P) FOR R-2000F

0244 4400000000-M 1110  123 M2  73.00 8979.00 115.00 14145.00 62.00 7626.00WORK ZONE SIGNS (STAT)
0245 4405000000-M 1110  134 M2  113.00 15142.00 70.00 9380.00 37.00 4958.00WORK ZONE SIGNS (PORT)
0246 4410000000-M 1110  43 M2  92.00 3956.00 75.00 3225.00 37.00 1591.00WORK ZONE SIGNS (BARRICAD
0247 4415000000-N 1115  14 EA  4300.00 60200.00 5000.00 70000.00 1400.00 19600.00FLASHING ARROW PNL TYPE C
0248 4420000000-N 1120  4 EA  20500.00 82000.00 10000.00 40000.00 9500.00 38000.00CHANGEABLE MESSAGE SIGNS
0249 4425000000-N 1125  10 EA  32.00 320.00 15.00 150.00 7.50 75.00WARNING FLAG SETS
0250 4430000000-N 1130  260 EA  42.00 10920.00 45.00 11700.00 95.00 24700.00DRUMS
0251 4435000000-N 1135  100 EA  14.00 1400.00 25.00 2500.00 9.50 950.00CONES
0252 4445000000-M 1145  126 M   42.00 5292.00 33.00 4158.00 58.00 7308.00BARRICADES (TYPE III)
0253 4450000000-N 1150  1,360 HR  19.00 25840.00 16.27 22127.20 16.00 21760.00FLAGGER
0254 4460000000-N 1155  36 EA  75.00 2700.00 150.00 5400.00 58.00 2088.00WARNING LIGHTS (TYPE B)
0255 4465000000-N 1160  4 EA  11000.00 44000.00 8250.00 33000.00 8200.00 32800.00TEMPORARY CRASH CUSHIONS
0256 4470000000-N 1160  3 EA  1800.00 5400.00 2000.00 6000.00 2600.00 7800.00RESET CRASH CUSHION
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0257 4475000000-N 1165  6 EA  13650.00 81900.00 12200.00 73200.00 4700.00 28200.00TRUCK MTD IMP ATTN 45 MPH
0258 4485000000-M 1170  352 M   51.00 17952.00 53.00 18656.00 65.00 22880.00PORTABLE BARRIER
0259 4490000000-M 1170  391 M   65.00 25415.00 65.00 25415.00 80.00 31280.00PORT BARRIER, ANCHORED
0260 4495000000-M 1170  352 M   50.00 17600.00 53.00 18656.00 70.00 24640.00PORT BARRIER, DRAINAGE
0261 4500000000-M 1170  375 M   12.00 4500.00 11.00 4125.00 5.00 1875.00RESET PORTABLE BARRIER
0262 4510000000-N SP   88 HR  38.00 3344.00 30.00 2640.00 36.00 3168.00POLICE
0263 4520000000-N 1266  408 EA  28.47 11615.76 33.50 13668.00 35.00 14280.00TUBULAR MARKERS (FIXED)
0264 4615000000-M 1205  6,160 M   3.78 23284.80 4.10 25256.00 4.20 25872.00REM TAPE LINES 100MM
0265 4620000000-M 1205  4,461 M   4.82 21502.02 5.00 22305.00 5.20 23197.20REM TAPE LINES 150MM
0266 4625000000-M 1205  244 M   7.00 1708.00 8.20 2000.80 9.00 2196.00REM TAPE LINES 200MM
0267 4630000000-M 1205  202 M   9.00 1818.00 12.00 2424.00 13.00 2626.00REM TAPE LINES 300MM
0268 4635000000-M 1205  8 M   15.00 120.00 22.00 176.00 23.00 184.00REM TAPE LINES 600MM
0269 4645000000-N 1205  26 EA  150.00 3900.00 100.00 2600.00 105.00 2730.00REM TAPE PVT MKG SYMBOL
0270 4650000000-N 1251  337 EA  4.00 1348.00 6.00 2022.00 6.50 2190.50TEMP RAISED PVMT MRKS
0271 4685000000-M 1205  21,179 M   1.47 31133.13 1.38 29227.02 1.45 30709.55100MM THERMO MKG, 2.3MMTK
0272 4686000000-M 1205  11,838 M   1.60 18940.80 1.58 18704.04 1.65 19532.70100MM THERMO MKG, 3.1MMTK
0273 4688000000-M 1205  3,828 M   1.67 6392.76 2.03 7770.84 2.10 8038.80150MM THERMO MKG 2.3MM TK
0274 4690000000-M 1205  1,050 M   1.87 1963.50 2.20 2310.00 2.30 2415.00150MM THERMO MKG 3.1MM TK
0275 4695000000-M 1205  1,650 M   2.94 4851.00 3.30 5445.00 3.40 5610.00200MM THERMO MKG 2.3MM TK
0276 4700000000-M 1205  1,075 M   3.34 3590.50 5.20 5590.00 5.50 5912.50300MM THERMO MKG 2.3MM TK
0277 4710000000-M 1205  369 M   13.00 4797.00 16.50 6088.50 16.80 6199.20600MM THERMO MKG 3.1MM TK
0278 4725000000-M 1205  211 EA  75.00 15825.00 90.00 18990.00 92.00 19412.00THERMO PVT MKG SYMB 2.3MM
0279 4770000000-M 1205  1,831 M   4.43 8111.33 4.92 9008.52 5.20 9521.20COLD APP PLAS LINES 100MM
0280 4775000000-M 1205  228 M   6.60 1504.80 6.50 1482.00 6.70 1527.60COLD APP PLAS LINES 150MM
0281 4795000000-M 1205  20 M   25.00 500.00 13.00 260.00 13.50 270.00COLD APP PLAS LINES 600MM
0282 4805000000-N 1205  4 EA  150.00 600.00 125.00 500.00 130.00 520.00COLD APPL PLASTIC SYMBOL
0283 4810000000-M 1205  26,364 M   0.59 15554.76 0.50 13182.00 0.52 13709.28PAINT PVT MKG LINES 100MM
0284 4815000000-M 1205  9,386 M   0.62 5819.32 0.55 5162.30 0.58 5443.88PAINT PVT MKG LINES 150MM
0285 4820000000-M 1205  1,092 M   1.18 1288.56 1.10 1201.20 1.15 1255.80PAINT PVT MKG LINES 200MM
0286 4835000000-M 1205  308 M   6.56 2020.48 3.90 1201.20 4.10 1262.80PAINT PVT MKG LINES 600MM
0287 4845000000-N 1205  84 EA  35.00 2940.00 50.00 4200.00 52.00 4368.00PAINT PVT MKG SYMBOL
0288 4850000000-M 1205  983 M   2.54 2496.82 3.30 3243.90 3.50 3440.50REMVL OF 100MM LINES
0289 4890000000-M SP   48,598 M   4.17 202653.66 4.00 194392.00 4.10 199251.80GENERIC PAVEMENT MARKING ITEM (M)

150MM POLYUREA PAVEMENT MARK- ING LINES
0290 4890000000-M SP   1,945 M   7.89 15346.05 8.50 16532.50 8.70 16921.50GENERIC PAVEMENT MARKING ITEM (M)

300MM POLYUREA PAVEMENT MARK- ING LINES
0291 4895000000-N SP   8 EA  150.00 1200.00 65.00 520.00 66.00 528.00GENERIC PAVEMENT MARKING ITEM (EA)

POLYUREA PAVEMENT MARKING     CHARACTER
0292 4895000000-N SP   35 EA  150.00 5250.00 100.00 3500.00 105.00 3675.00GENERIC PAVEMENT MARKING ITEM (EA)

POLYUREA PAVEMENT MARKING     SYMBOLS
0293 4900000000-N 1252  2,183 EA  4.00 8732.00 4.00 8732.00 4.10 8950.30PERM RAISED PVMT MARKERS
0294 4935000000-N 1267  140 EA  26.00 3640.00 22.80 3192.00 24.00 3360.00FLEX DELINATR (CRYSTAL)
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0295 4940000000-N 1267  80 EA  26.00 2080.00 22.80 1824.00 24.00 1920.00FLEX DELINATR (YELLOW)
0296 4945000000-N 1267  45 EA  28.00 1260.00 24.80 1116.00 26.00 1170.00FLEX DELINATR (CRY & RED)
0297 4950000000-N 1267  45 EA  28.00 1260.00 24.80 1116.00 26.00 1170.00FLEX DELINATR (YEL & RED)
0298 4955000000-N 1264  9 EA  67.00 603.00 82.00 738.00 52.00 468.00OBJECT MARKERS (END OF RD
0299 5010000000-M 1401  15 EA  10475.00 157125.00 8838.00 132570.00 9000.00 135000.0030.5M HIGH MOUNT STANDARD
0300 5015000000-M 1401  4 EA  12430.00 49720.00 10886.00 43544.00 15000.00 60000.0036.5M HIGH MOUNT STANDARD
0301 5020000000-N 1401  1 EA  2942.00 2942.00 2829.00 2829.00 3400.00 3400.00PORTABLE DRIVE UNIT
0302 5025000000-M 1402  78 M3  448.50 34983.00 894.00 69732.00 480.00 37440.00HIGH MOUNT FOUNDATIONS
0303 5030000000-N 1403  84 EA  532.50 44730.00 572.00 48048.00 570.00 47880.00HM LUMINAIRE ************

(1KW, HPS)
0304 5050000000-N 1404  71 EA  1397.00 99187.00 1211.00 85981.00 1250.00 88750.00LIT STD MTLT ************

(13.7M, SA 4.6M)
0305 5070000000-N 1405  63 EA  449.00 28287.00 463.00 29169.00 480.00 30240.00STD FOUNDAT ***********

(TYPE R1)
0306 5070000000-N 1405  23 EA  467.00 10741.00 506.00 11638.00 500.00 11500.00STD FOUNDAT ***********

(TYPE R2)
0307 5120000000-N 1407  7 EA  1105.00 7735.00 946.00 6622.00 1200.00 8400.00SERVICE POLE ************

(9.1M, CLASS 4)
0308 5125000000-M 1407  210 M   43.20 9072.00 31.80 6678.00 47.00 9870.00SERV LATERAL ************

(3 #1/0, USE)
0309 5145000000-N 1408  7 EA  6371.00 44597.00 2675.00 18725.00 6700.00 46900.00LITE CNTRL RW************

(240/480 VOLT)
0310 5155000000-M 1409  975 M   18.60 18135.00 18.30 17842.50 20.00 19500.00ELEC DUCT TYP BD SIZ ****

(TS2)
0311 5155000000-M 1409  120 M   23.75 2850.00 21.40 2568.00 26.00 3120.00ELEC DUCT TYP BD SIZ ****

(TS3)
0312 5160000000-M 1409  360 M   61.35 22086.00 68.22 24559.20 66.00 23760.00ELEC DUCT TYP JA SIZ ****

(TS2)
0313 5160000000-M 1409  305 M   68.40 20862.00 90.20 27511.00 75.00 22875.00ELEC DUCT TYP JA SIZ ****

(TS3)
0314 5170000000-M 1410  115 M   6.95 799.25 5.90 678.50 7.50 862.50**#8 W/G FEEDER CIRCUIT

(2)
0315 5175000000-M 1410  175 M   8.10 1417.50 4.40 770.00 8.80 1540.00**#6 W/G FEEDER CIRCUIT

(2)
0316 5180000000-M 1410  280 M   10.50 2940.00 10.20 2856.00 11.50 3220.00**#4 W/G FEEDER CIRCUIT

(2)
0317 5185000000-M 1410  230 M   13.10 3013.00 9.70 2231.00 14.00 3220.00**#2 W/G FEEDER CIRCUIT

(2)
0318 5205000000-M 1410  4,245 M   24.20 102729.00 22.82 96870.90 24.00 101880.00**#8 W/G FDR CIR * CNDUIT

(2, TS1.5)
0319 5210000000-M 1410  2,890 M   25.30 73117.00 23.29 67308.10 27.00 78030.00**#6 W/G FDR CIR * CNDUIT

(2, TS1.5)
0320 5215000000-M 1410  2,255 M   26.60 59983.00 25.35 57164.25 29.00 65395.00**#4 W/G FDR CIR * CNDUIT

(2, TS1.5)
0321 5220000000-M 1410  555 M   31.85 17676.75 26.63 14779.65 35.00 19425.00**#2 W/G FDR CIR *** CNDUIT

(2, TS1.5)
0322 5240000000-N 1411  33 EA  272.00 8976.00 393.26 12977.58 290.00 9570.00ELEC JB ************

(PC18)
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0323 5270000000-N SP   101 EA  246.00 24846.00 276.65 27941.65 265.00 26765.00GENERIC LIGHTING ITEM (EA)
LGT STD LUMINAIRE, TYPE RDW 400W HPS

0324 5270000000-N SP   15 EA  2042.00 30630.00 1664.00 24960.00 2200.00 33000.00GENERIC LIGHTING ITEM (EA)
LGT STD, TYPE MTLT, 13.7M, TA 4.6M

0325 5300000000-M 1505  182 MTN 15.00 2730.00 35.00 6370.00 21.00 3822.00FND CONDIT MAT'L ********
(VI)

0326 5306000000-M SP   182 MTN 15.00 2730.00 35.00 6370.00 21.00 3822.00BEDDN MAT'L CL **********
(VI)

0327 5318000000-M 1505  15 MTN 150.00 2250.00 150.00 2250.00 155.00 2325.00PVMT REP FOR UTILITY WORK
0328 5324000000-M 1510  508 M   151.00 76708.00 150.00 76200.00 165.00 83820.00***MM DI WP CL***********

(400MM, 50, 2.41MPA)
0329 5330000000-M 1510  18 M   60.00 1080.00 70.00 1260.00 72.00 1296.00150MM DI WP CL***********

(50, 2.41MPA)
0330 5342000000-M 1510  529 M   120.00 63480.00 130.00 68770.00 145.00 76705.00300MM DI WP CL***********

(50, 2.41MPA)
0331 5360000000-M 1510  14 M   60.00 840.00 70.00 980.00 72.00 1008.00150MM DI H2O PIPE 2.41MPA
0332 5384000000-M 1510  241 M   200.00 48200.00 170.00 40970.00 168.00 40488.00400MM DI H2O PIPE ****MPA

(2.41MPA)
0333 5414000000-M 1510  10 M   10.00 100.00 10.00 100.00 12.00 120.0020MM CU WATER PIPE TYPE K
0334 5480000000-M 1510  4,078 KG  6.75 27526.50 7.50 30585.00 8.00 32624.00DI H2O FITTINGS 1.72MPA
0335 5540000000-M 1510  3 EA  750.00 2250.00 750.00 2250.00 900.00 2700.00150MM GATE V & V BX
0336 5576000000-M 1510  2 EA  7600.00 15200.00 7600.00 15200.00 9000.00 18000.00*** X ***MM TAPN SLV V BX

(300MM X 300MM)
0337 5648000000-N 1510  1 EA  700.00 700.00 700.00 700.00 850.00 850.00RELOCATE EXIST WAT METER
0338 5672000000-N 1510  4 EA  1300.00 5200.00 1750.00 7000.00 1600.00 6400.00RELOCATE EXIST FIRE HYD
0339 5714000000-M 1520  100 M   235.00 23500.00 235.00 23500.00 280.00 28000.00***MM DI SS PIPE CL ****

(200MM, 51)
0340 5804000000-M 1530  372 M   35.00 13020.00 50.00 18600.00 41.00 15252.00FL OR REMV 300 PIPE *****

(DI WATER)
0341 5810000000-M 1530  137 M   150.00 20550.00 150.00 20550.00 176.00 24112.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0342 5840000000-M 1540  209 M   270.00 56430.00 270.00 56430.00 320.00 66880.00***MM STL NCAS PIPE****OC

(500MM, 6.25MM)
0343 5840000000-M 1540  97 M   230.00 22310.00 230.00 22310.00 275.00 26675.00***MM STL NCAS PIPE****OC

(600MM, 6.25)
0344 5840000000-M 1540  58 M   350.00 20300.00 350.00 20300.00 420.00 24360.00***MM STL NCAS PIPE****OC

(750MM, 9.525MM)
0345 5882000000-N SP   1 EA  750.00 750.00 750.00 750.00 900.00 900.00GENERIC UTILITY ITEM (EA)

BREAKDOWN & CAP EXISTING      MANHOLE
0346 5882000000-N SP   1 EA  750.00 750.00 750.00 750.00 900.00 900.00GENERIC UTILITY ITEM (EA)

REMOVE AND STOCKPILE EXISTING FIRE HYDRANT
0347 5882000000-N SP   4 EA  1300.00 5200.00 1300.00 5200.00 1550.00 6200.00GENERIC UTILITY ITEM (EA)

REMOVE EXISTING BLOWOFF
0348 6000000000-M 1605  13,100 M   5.60 73360.00 5.20 68120.00 5.30 69430.00TEMPORARY SILT FENCE
0349 6006000000-M 1610  1,325 MTN 23.00 30475.00 25.00 33125.00 42.00 55650.00EROS CONTRL STONE CL A
0350 6009000000-M 1610  35,500 MTN 10.00 355000.00 26.00 923000.00 41.00 1455500.00EROS CONTRL STONE CL B
0351 6012000000-M 1610  18,800 MTN 8.25 155100.00 20.00 376000.00 43.00 808400.00SEDIMENT CONTROL STONE
0352 6015000000-M 1615  120 HA  888.00 106560.00 741.00 88920.00 900.00 108000.00TEMPORARY MULCHING
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0353 6018000000-M 1620  6,500 KG  3.00 19500.00 2.21 14365.00 3.10 20150.00SEED FOR TEMP SEEDING
0354 6021000000-M 1620 52.25 MTN 238.00 12435.50 551.00 28789.75 240.00 12540.00FERT FOR TEMP SEEDING
0355 6024000000-M 1622  1,100 M   16.50 18150.00 46.81 51491.00 47.00 51700.00TEMPORARY SLOPE DRAINS
0356 6027000000-N 1622  85 EA  283.00 24055.00 83.86 7128.10 190.00 16150.00INLET PROTCN @ SLOPE DRNS
0357 6030000000-M 1630  155,500 M3  4.50 699750.00 0.01 1555.00 4.55 707525.00SILT EXCAVATION
0358 6033000000-M 1631  12,000 M2  1.25 15000.00 1.50 18000.00 1.30 15600.00SYNTHETIC ROVING
0359 6036000000-M 1631  30,000 M2  1.25 37500.00 1.38 41400.00 1.30 39000.00MATTING FOR EROS CONTROL
0360 6038000000-M SP   555 M2  5.10 2830.50 7.78 4317.90 5.30 2941.50PERM SOIL REINF MAT
0361 6042000000-M 1632  1,150 M   9.60 11040.00 5.00 5750.00 9.50 10925.006.4MM HARDWARE CLOTH
0362 6045000000-M SP   100 M   35.00 3500.00 40.00 4000.00 170.00 17000.00***MM TEMPORARY PIPE

(450MM)
0363 6054000000-M 1637  3 EA  2300.00 6900.00 1400.00 4200.00 1300.00 3900.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0364 6057000000-M 1637  1 EA  2700.00 2700.00 2200.00 2200.00 1600.00 1600.00*** X *** X *** PERF TEE

(1000MM X 1000MM X 1000MM)
0365 6057000000-M 1637  2 EA  3900.00 7800.00 2500.00 5000.00 2100.00 4200.00*** X *** X *** PERF TEE

(1200MM X 1200MM X 1200MM)
0366 6069000000-M 1638  890 M3  16.00 14240.00 7.60 6764.00 32.00 28480.00STILLING BASINS
0367 6070000000-N SP   84 EA  400.00 33600.00 550.00 46200.00 1050.00 88200.00SPECIAL STILLING BASINS
0368 6084000000-M 1660 154.5 HA  2188.00 338046.00 2298.00 355041.00 2250.00 347625.00SEEDING & MULCHING
0369 6087000000-M 1660  65 HA  80.00 5200.00 84.00 5460.00 82.00 5330.00MOWING
0370 6090000000-M 1661  1,425 KG  12.00 17100.00 13.25 18881.25 12.00 17100.00SEED FOR REPAIR SEEDING
0371 6093000000-M 1661 4.75 MTN 900.00 4275.00 827.00 3928.25 910.00 4322.50FERT FOR REPAIR SEEDING
0372 6096000000-M 1662  4,350 KG  2.25 9787.50 2.76 12006.00 2.30 10005.00SEED FOR SUPP SEEDING
0373 6108000000-M 1665 259.5 MTN 248.00 64356.00 287.00 74476.50 250.00 64875.00FERTILIZER TOPDRESSING
0374 6109200000-M SP  2.6 HA  14800.00 38480.00 21021.00 54654.60 15000.00 39000.00SPECIAL SEED UND GR CENTIPEDE
0375 6111000000-M SP   225 M   27.00 6075.00 200.00 45000.00 350.00 78750.00IMPERVIOUS DIKE
0376 6114000000-N SP   140 HR  38.00 5320.00 36.00 5040.00 39.00 5460.00SPECIALIZED HAND MOWING
0377 6117000000-N 1675  56 EA  1.00 56.00 1.00 56.00 1.05 58.80RESPONSE FOR EROS CONTROL
0378 6120000000-M SP   870 M3  9.00 7830.00 10.00 8700.00 40.00 34800.00CULVERT DIVERSION CHANNEL
0379 6123000000-M 1670 11.75 HA  1188.00 13959.00 1335.00 15686.25 1200.00 14100.00REFORESTATION
0380 6132000000-N SP   8 EA  8500.00 68000.00 300.00 2400.00 3800.00 30400.00GENERIC EROSION CONTROL ITEM (EA)

DRY DETENTION BASIN
0381 6150000000-M SP   164 MTN 36.00 5904.00 27.00 4428.00 110.00 18040.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0382 7060000000-M 1705  3,330 M   4.93 16416.90 4.87 16217.10 6.50 21645.00SIGNAL CABLE
0383 7120000000-M 1705  89 EA  685.00 60965.00 604.85 53831.65 830.00 73870.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0384 7144000000-M 1705  10 EA  1102.00 11020.00 947.80 9478.00 1500.00 15000.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0385 7180000000-N 1706  34 EA  78.00 2652.00 35.00 1190.00 91.00 3094.00BACKPLATE
0386 7252000000-M 1710  1,466 M   2.42 3547.72 4.45 6523.70 3.60 5277.60MESSENGER CABLE (6.35MM)
0387 7264000000-M 1710  2,060 M   6.64 13678.40 5.46 11247.60 7.20 14832.00MESSENGER CABLE (9.52MM)
0388 7279000000-M 1715  14,265 M   1.10 15691.50 1.38 19685.70 1.20 17118.00TRACER WIRE
0389 7300000000-M 1715  1,887 M   18.30 34532.10 19.07 35985.09 20.00 37740.00TRENCHING (UNPAVED)
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0390 7302000000-M SP   190 M   28.60 5434.00 41.96 7972.40 31.00 5890.00DIR DRILL POLY COND 31.75 ** COND
(1)

0391 7302000000-M SP   25 M   52.90 1322.50 54.30 1357.50 68.00 1700.00DIR DRILL POLY COND 31.75 ** COND
(2)

0392 7303000000-M SP   1,551 M   86.90 134781.90 71.93 111563.43 75.00 116325.00DIR DRILL OUT-DUCT CONDUIT, 125MM
0393 7306000000-M SP   180 M   18.10 3258.00 15.50 2790.00 19.00 3420.00TRENCH MULTI-DUCT, 31.75MM ** COND

(1)
0394 7306000000-M SP   892 M   21.90 19534.80 21.46 19142.32 23.00 20516.00TRENCH MULTI-DUCT, 31.75MM ** COND

(4)
0395 7307000000-M SP   1,618 M   18.10 29285.80 10.66 17247.88 19.00 30742.00MULTI-DUCT, 31.75MM OUT-DUCT ** COND

(4)
0396 7324000000-N 1716  47 EA  240.30 11294.10 627.25 29480.75 260.00 12220.00JUNCTION BOX (STANDARD SIZE)
0397 7336000000-N 1716  105 EA  468.60 49203.00 451.00 47355.00 510.00 53550.00JUNCTION BOX (OVER-SIZED)
0398 7348000000-N 1716  11 EA  688.00 7568.00 728.00 8008.00 740.00 8140.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0399 7360000000-N 1720  10 EA  816.00 8160.00 877.00 8770.00 890.00 8900.00WOOD POLE
0400 7372000000-N 1721  18 EA  340.55 6129.90 216.00 3888.00 370.00 6660.00GUY ASSEMBLY
0401 7420000000-M 1722  5 EA  370.00 1850.00 412.00 2060.00 400.00 2000.0050MM RISER W/ WEATHERHEAD
0402 7432000000-M 1722  12 EA  416.35 4996.20 296.00 3552.00 450.00 5400.0050MM RISER W/ TUBING
0403 7444000000-M 1725  2,700 M   16.45 44415.00 14.30 38610.00 18.00 48600.00INDUCTIVE LOOP SAWCUT
0404 7456000000-M 1726  8,910 M   3.60 32076.00 4.80 42768.00 3.90 34749.00LEAD-IN CABLE
0405 7484000000-N SP   3 EA  4596.00 13788.00 2044.00 6132.00 5000.00 15000.00MICROWAVE VEHICLE DETECTOR
0406 7516000000-M 1730  2,972 M   3.83 11382.76 4.78 14206.16 4.20 12482.40COMMUNICATIONS CABLE (** FIBER)

(12)
0407 7516000000-M 1730  12,614 M   6.45 81360.30 6.46 81486.44 7.00 88298.00COMMUNICATIONS CABLE (** FIBER)

(72)
0408 7540000000-N 1731  12 EA  2240.00 26880.00 1467.00 17604.00 2400.00 28800.00AERIAL SPLICE ENCLOSURE
0409 7552000000-N 1731  22 EA  1244.00 27368.00 877.00 19294.00 1350.00 29700.00INTERCONNECT CENTER
0410 7564000000-N 1732  10 EA  1352.80 13528.00 1166.00 11660.00 1450.00 14500.00FIBER-OPTIC TRANSCEIVER
0411 7566000000-N 1733  73 EA  50.10 3657.30 57.00 4161.00 54.00 3942.00DELINEATOR MARKER
0412 7574000000-N SP   3 EA  1480.00 4440.00 1065.00 3195.00 1600.00 4800.00FURN FIB-OPT TRANSCEIVER
0413 7576000000-N 1740  37 EA  4729.00 174973.00 4747.00 175639.00 4800.00 177600.00METAL STRAIN SIGNAL POLE
0414 7612000000-N 1742  37 EA  2624.35 97100.95 2861.00 105857.00 2900.00 107300.00METAL SIGNAL POLE FOUNDATION
0415 7624000000-N 1743  3 EA  966.00 2898.00 1646.00 4938.00 1050.00 3150.00SIGNAL PEDESTAL WITH FOUND
0416 7630000000-N 1744  13 EA  845.00 10985.00 292.00 3796.00 900.00 11700.00METAL STRAIN POLE DESIGN
0417 7636000000-N 1745  48 EA  239.50 11496.00 159.00 7632.00 260.00 12480.00SIGN FOR SIGNALS
0418 7684000000-N 1750  8 EA  1908.00 15264.00 841.00 6728.00 2050.00 16400.00SIGNAL CABINET FOUNDATION
0419 7688000000-N SP   4 EA  420.00 1680.00 343.00 1372.00 450.00 1800.00CABINET BASE ADAPTER
0420 7720000000-N 1751  3 EA  10245.00 30735.00 12335.00 37005.00 11000.00 33000.00CONTLR WITH CBNT, 170E BASE MTD
0421 7744000000-N 1751  49 EA  105.00 5145.00 120.00 5880.00 115.00 5635.00DETECTOR CHANNEL (TYPE 170)
0422 7756000000-N 1751  4 EA  10499.00 41996.00 13914.00 55656.00 11500.00 46000.00CONTLR WITH CBNT, 2070L BASE MTD
0423 7780000000-N 1751  40 EA  101.50 4060.00 44.75 1790.00 110.00 4400.00DETECTOR CHANNEL (TYPE 2070L)
0424 7828000000-N 1751  1 EA  11935.45 11935.45 14120.00 14120.00 13000.00 13000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0425 7852000000-N 1751  22 EA  113.00 2486.00 46.30 1018.60 122.00 2684.00DETECTOR CHANNEL (NEMA TS-2)
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0426 7936000000-N SP   1 EA  2560.00 2560.00 2655.00 2655.00 2700.00 2700.00CENTRAL COMPUTER
0427 7938000000-N SP   2 EA  3511.00 7022.00 3558.00 7116.00 3700.00 7400.00NOTEBOOK COMPUTER
0428 7942000000-N SP   1 EA  2270.00 2270.00 900.00 900.00 2400.00 2400.00PRINTER
0429 7980000000-N SP   6 EA  7460.00 44760.00 3554.00 21324.00 8000.00 48000.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0430 7980000000-N SP   6 EA  832.00 4992.00 1088.00 6528.00 900.00 5400.00GENERIC SIGNAL ITEM (EA)

CCTV CAMERA WOOD POLE (15.2M)
0431 7980000000-N SP   5 EA  1070.00 5350.00 1252.00 6260.00 1150.00 5750.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANCEIVER (SINGLE FIBER)
0432 7980000000-N SP   7 EA  1060.00 7420.00 1281.00 8967.00 1150.00 8050.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANSMITTERS

0433 7980000000-N SP   7 EA  1060.00 7420.00 1252.00 8764.00 1150.00 8050.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DIGITAL VIDEO TRANSMITTERS/DATA
RECEIVERS

0434 7980000000-N SP   1 EA  13170.00 13170.00 2274.00 2274.00 14000.00 14000.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC SPLICE CABINET (POLE MOUNTED)

0435 7980000000-N SP   1 EA  970.00 970.00 1230.00 1230.00 1050.00 1050.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DATA TRANSCEIVER (SINGLE
FIBER)

0436 7980000000-N SP   1 EA  1060.00 1060.00 1103.00 1103.00 1150.00 1150.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANS-   MITTERS

0437 7980000000-N SP   1 EA  1060.00 1060.00 1230.00 1230.00 1150.00 1150.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DIGITAL VIDEO
TRANSMITTERS/DATA       RECEIVERS

0438 7980000000-N SP   2 EA  717.00 1434.00 452.00 904.00 780.00 1560.00GENERIC SIGNAL ITEM (EA)
MAST ARM FOR VIDEO SYSTEM

0439 7980000000-N SP   1 EA  6037.00 6037.00 2203.00 2203.00 6500.00 6500.00GENERIC SIGNAL ITEM (EA)
RELOCATE CCTV ASSEMBLY

0440 7980000000-N SP   1 EA  1600.00 1600.00 1119.00 1119.00 1700.00 1700.00GENERIC SIGNAL ITEM (EA)
SITE SURVEY

0441 7985000000-N SP  Lump Sum 12240.00 13881.00 13000.00GENERIC SIGNAL ITEM (LS)
CCTV SYSTEM INTEGRATION

0442 7990000000-M SP   393 M   3.85 1513.05 5.45 2141.85 4.20 1650.60GENERIC SIGNAL ITEM (M)
DROP CABLE (24 FIBER)

0443 7990000000-M SP   1,889 M   2.95 5572.55 3.70 6989.30 3.20 6044.80GENERIC SIGNAL ITEM (M)
DROP CABLE (6 FIBER)

0444 7990000000-M SP   11,119 M   22.00 244618.00 17.31 192469.89 17.50 194582.50GENERIC SIGNAL ITEM (M)
UNDERGROUND MULTIDUCT (31.75MM) (4 CONDUIT)

0445 1044000000-M 501  124,489 M2  2.00 248978.00 2.10 261426.90LIME TRTD SOIL (SLURRY)
0446 1066000000-M 501  1,375 MTN 135.00 185625.00 140.00 192500.00LIME FOR LIME TRTD SOIL
0447 1176000000-M 542  373,485 M2  1.80 672273.00 1.90 709621.50***MM SOIL CEMENT BASE

(180MM)
0448 1187000000-M 542  11,225 MTN 95.00 1066375.00 96.00 1077600.00PC FOR SOIL CEMENT BASE
0449 1198000000-M SP   5,050 MTN 13.00 65650.00 13.50 68175.00AGGREGATE FOR SOIL CEM B
0450 1209000000-M 543  338,650 L   0.40 135460.00 0.42 142233.00ASPHALT CURING SEAL
0451 2143000000-M 818  20 MTN 25.96 519.20 105.00 2100.00BLOTTING SAND
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0452 1880000000-M SP   241,400 MTN 8.50 2051900.00GENERIC PAVING ITEM (MTN)
AGGREGATE BASE COURSE FOR STABILIZATION

0453 7980000000-N SP   4 EA  GENERIC SIGNAL ITEM (EA)
CAMERA WITH INTERNAL LOOP EMULATOR
PROCESSING UNIT

0454 7980000000-N SP   4 EA  2764.00 11056.00 1267.00 5068.00 3000.00 12000.00GENERIC SIGNAL ITEM (EA)
CAMERA WITHOUT INTERNAL LOOP EMULATOR
PROCESSING UNIT

0455 7980000000-N SP   1 EA  12480.00 12480.00 12671.00 12671.00 16000.00 16000.00GENERIC SIGNAL ITEM (EA)
EXTERNAL LOOP EMULATOR PROCESSING UNIT

CULVERT ITEMS

0456 8126000000-N 414 Lump Sum 30000.00 4360.00 70000.00CULV EXCAV @ ************
(369+15.500 -LREV-)

0457 8126000000-N 414 Lump Sum 75000.00 4400.00 45000.00CULV EXCAV @ ************
(389+42.200 -LREV-)

0458 8126000000-N 414 Lump Sum 86000.00 10000.00 50000.00CULV EXCAV @ ************
(442+07.500 -L-)

0459 8126000000-N 414 Lump Sum 92000.00 5000.00 35000.00CULV EXCAV @ ************
(457+00.00 -L-)

0460 8133000000-M 414 1,026.5 MTN 27.50 28228.75 30.00 30795.00 24.00 24636.00FND COND MATL BOX CULV
0461 8196000000-M 420 1,693.6 M3  300.00 508080.00 550.00 931480.00 550.00 931480.00CL A CONC, CULVERT
0462 8245000000-M 425  128,392 KG  1.00 128392.00 1.00 128392.00 1.05 134811.60REINF STL CULV

STRUCTURE ITEMS

0463 8017000000-N SP  Lump Sum 900000.00 650000.00 580000.00CM&R TEMP ACCESS ***********
(396+37.050 -LREV-RT)

0464 8017000000-N SP  Lump Sum 920000.00 640000.00 550000.00CM&R TEMP ACCESS ***********
(445+88.000 -L-LT)

0466 8091000000-N 410 Lump Sum 5000.00 15000.00 2000.00FND EXCAV B** STA *******
(1,363+53.676 -LREV-)

0467 8091000000-N 410 Lump Sum 7500.00 15000.00 3000.00FND EXCAV B** STA *******
(1,408+42.504 -LREV-)

0468 8091000000-N 410 Lump Sum 6000.00 15000.00 4000.00FND EXCAV B** STA *******
(1,437+50.704 -L-)

0469 8091000000-N 410 Lump Sum 7500.00 30000.00 11000.00FND EXCAV B** STA *******
(1,465+66.727 -L-)

0470 8105500000-M SP  223.6 M   2150.00 480740.00 1145.00 256022.00 1900.00 424840.00****MM DRILLD PIER IN SOIL
(1220MM)

0471 8105500000-M SP  115.1 M   2825.00 325157.50 1220.00 140422.00 2700.00 310770.00****MM DRILLD PIER IN SOIL
(1372MM)

0472 8105600000-M SP   144 M   2050.00 295200.00 3910.00 563040.00 1900.00 273600.00****MM DRILLD PIER NO SOIL
(1220MM)

0473 8105600000-M SP  70.5 M   2870.00 202335.00 4010.00 282705.00 2717.00 191548.50****MM DRILLD PIER NO SOIL
(1372MM)

0474 8111000000-M SP  78.6 M   460.00 36156.00 650.00 51090.00 445.00 34977.00PERM STL CASING FOR *** PIER
(1220MM)

0475 8111000000-M SP  67.5 M   460.00 31050.00 660.00 44550.00 450.00 30375.00PERM STL CASING FOR *** PIER
(1372MM)
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VECELLIO & GROGAN, INC. BLYTHE CONSTRUCTION, INC. NORTH CAROLINA CONSTRUCTORS

BECKLEY,  WV CHARLOTTE,  NC LONGMONT,  CO

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 16 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0476 8113000000-N SP   8 EA  800.00 6400.00 350.00 2800.00 790.00 6320.00SID INSPECTION
0477 8114000000-N SP   8 EA  800.00 6400.00 400.00 3200.00 790.00 6320.00SPT TESTING
0478 8115000000-N SP   14 EA  3200.00 44800.00 1300.00 18200.00 3100.00 43400.00CROSSHOLE SONIC LOGGING
0479 8116000000-M SP  2,394.8 M   19.00 45501.20 18.00 43106.40 18.00 43106.40CSL TUBES
0480 8147000000-M 420 20,550.5 M2  170.00 3493585.00 145.00 2979822.50 244.50 5024597.25REINF CONC DECK SLAB
0481 8161000000-M 420 18,285.2 M2  2.15 39313.18 3.21 58695.49 1.80 32913.36GROOVING BRIDGE FLOORS
0482 8182000000-M 420 2,006.8 M3  535.00 1073638.00 522.00 1047549.60 1230.00 2468364.00CL A CONC, BRIDGE
0483 8210000000-N 422 Lump Sum 29000.00 25000.00 38000.00BRG APPR SLAB ***********

(353+71.453 -L-)
0484 8210000000-N 422 Lump Sum 33400.00 29000.00 43000.00BRG APPR SLAB ***********

(353+72.854 -L-)
0485 8210000000-N 422 Lump Sum 28000.00 18000.00 36000.00BRG APPR SLAB ***********

(363+53.676 -LREV-)
0486 8210000000-N 422 Lump Sum 32800.00 26000.00 48000.00BRG APPR SLAB ***********

(396+37.050 -LREV-LT)
0487 8210000000-N 422 Lump Sum 32800.00 26000.00 48000.00BRG APPR SLAB ***********

(396+37.050 -LREV-RT)
0488 8210000000-N 422 Lump Sum 31500.00 25000.00 52000.00BRG APPR SLAB ***********

(408+42.504 -LREV-)
0489 8210000000-N 422 Lump Sum 31000.00 22000.00 50000.00BRG APPR SLAB ***********

(437+50.704 -L-)
0490 8210000000-N 422 Lump Sum 35000.00 38000.00 48000.00BRG APPR SLAB ***********

(445+88.000 -L-LT)
0491 8210000000-N 422 Lump Sum 35000.00 38000.00 48000.00BRG APPR SLAB ***********

(445+88.000 -L-RT)
0492 8210000000-N 422 Lump Sum 60000.00 78000.00 115000.00BRG APPR SLAB ***********

(465+66.727 -L-)
0493 8217000000-M 425  232,663 KG  1.00 232663.00 1.20 279195.60 1.00 232663.00REINF STEEL (BRIDGE)
0494 8238000000-M 425  37,193 KG  1.65 61368.45 1.90 70666.70 1.00 37193.00SPIRAL COL REINF STL STR
0495 8274000000-M 430  2,296 M   425.00 975800.00 400.00 918400.00 490.00 1125040.001600MM MOD PRESTR CONC GRDR
0496 8277000000-M 430 1,571.52 M   445.00 699326.40 450.00 707184.00 530.00 832905.601829MM MOD PRESTR CONC GRDR
0497 8280000000-M 440 Lump Sum 3941660.00 2714000.00 4500000.00STRUCTURAL STEEL
0498 8364000000-M 450  1,934 M   75.00 145050.00 72.00 139248.00 220.00 425480.00HP310X79 STL PILE
0499 8384000000-M 450  700 M   84.00 58800.00 79.00 55300.00 240.00 168000.00HP360X108 STL PILE
0500 8391000000-N 450  36 EA  105.00 3780.00 100.00 3600.00 150.00 5400.00STEEL PILE POINTS
0501 8482000000-M 460 143.282 M   390.00 55879.98 351.00 50291.98 430.00 61611.26THREE BAR METAL RAIL
0502 8503000000-M 460 2,046.133 M   140.00 286458.62 122.00 249628.23 100.00 204613.30CONC BARRIER RAIL
0503 8531000000-M 462  2,067 M2  60.00 124020.00 48.00 99216.00 100.00 206700.00100MM SLOPE PROTECTION
0504 8608000000-M 876  4,222 MTN 30.00 126660.00 33.00 139326.00 22.00 92884.00PLAIN RIP RAP II 600MM TK
0505 8622000000-M 876  4,303 M2  5.00 21515.00 1.60 6884.80 5.00 21515.00FILTER FABRIC FOR DRAINAGE
0506 8650000000-N SP  Lump Sum 93000.00 150000.00 120000.00POT BEARINGS
0507 8657000000-N 430 Lump Sum 160000.00 85000.00 140000.00ELASTOMERIC BEARINGS
0508 8692000000-N SP  Lump Sum 115000.00 86000.00 130000.00EVAZOTE JOINT SEALS
0509 8706000000-N SP  Lump Sum 12000.00 30000.00 80000.00EXPANSION JOINT SEALS



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

VECELLIO & GROGAN, INC. BLYTHE CONSTRUCTION, INC. NORTH CAROLINA CONSTRUCTORS

BECKLEY,  WV CHARLOTTE,  NC LONGMONT,  CO

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 17 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0510 8713000000-N SP  Lump Sum 60000.00 39000.00 50000.00MODULAR EXP JOINT SEALS
0511 8727000000-N SP  Lump Sum 11500.00 24000.00 14000.00ELEC CONDUIT SYS ********

(353+71.453 -L-)
0512 8727000000-N SP  Lump Sum 11500.00 24000.00 14000.00ELEC CONDUIT SYS ********

(353+72.854 -L-)
0513 8727000000-N SP  Lump Sum 25000.00 45000.00 35000.00ELEC CONDUIT SYS ********

(396+37.050 -LREV-RT)
0514 8727000000-N SP  Lump Sum 18000.00 35000.00 19000.00ELEC CONDUIT SYS ********

(445+88 -L-RT)
0515 8867000000-M SP   38 M   560.00 21280.00 683.00 25954.00 520.00 19760.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0516 8867000000-M SP   19 M   590.00 11210.00 1372.00 26068.00 680.00 12920.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 66975618.03 TOTAL 68946372.91 TOTAL 74788331.79CONTRACT TOTAL

 

    SUB-TOTAL 50481669.95 SUB-TOTAL 54647779.61 SUB-TOTAL 54381587.52ROADWAY ITEMS
    SUB-TOTAL 947700.75 SUB-TOTAL 1114427.00 SUB-TOTAL 1290927.60CULVERT ITEMS
    SUB-TOTAL 15546247.33 SUB-TOTAL 13184166.30 SUB-TOTAL 19115816.67STRUCTURE ITEMS



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 18 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3900000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 1000000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 2600000.00CLEARING & GRUBBING
0004 0008000000-M 200  4 HA  11500.00 46000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  11 EA  750.00 8250.00SEALING ABANDONED WELLS
0006 0022000000-M 225  2,289,800 M3  6.50 14883700.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 50000.00REINF BRG APPR **********

(12+97.459 YREV)
0008 0029000000-N SP  Lump Sum 50000.00REINF BRG APPR **********

(12+99.50)
0009 0029000000-N SP  Lump Sum 72000.00REINF BRG APPR **********

(13+85.173 Y1REV)
0010 0029000000-N SP  Lump Sum 20000.00REINF BRG APPR **********

(16+53.916)
0011 0029000000-N SP  Lump Sum 64000.00REINF BRG APPR **********

(396+40 LT LREV)
0012 0029000000-N SP  Lump Sum 64000.00REINF BRG APPR **********

(396+40 RT LREV)
0013 0029000000-N SP  Lump Sum 60000.00REINF BRG APPR **********

(445+88.00-LT)
0014 0029000000-N SP  Lump Sum 60000.00REINF BRG APPR **********

(445+88.00-RT)
0015 0036000000-M 225  14,500 M3  10.65 154425.00UNDERCUT EXCAVATION
0016 0080000000-M SP   2,400 MTN 17.65 42360.00CLASS IV SUBGRD STABILIZATION
0017 0134000000-M 240  25,490 M3  6.75 172057.50DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  620 M   3.15 1953.00BERM DITCH CONSTRUCTION
0019 0156000000-M 250  12,900 M2  3.50 45150.00REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M 250  1,150 M2  7.00 8050.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  142 HR  65.00 9230.00PROOF ROLLING
0022 0195000000-M 265  6,035 M3  13.50 81472.50SELECT GRANULAR MATERIAL
0023 0196000000-M 270  6,000 M2  1.65 9900.00SOIL STABILIZATION FABRIC
0024 0199000000-M SP   500 M2  250.00 125000.00TEMPORARY SHORING
0025 0241000000-M SP   285 M2  40.00 11400.00GENERIC GRADING ITEM (M2)

ROCK PLATING
0026 0300000000-M 300  2,680 MTN 7.00 18760.00SELECT MATERIAL II
0027 0318000000-M 300  3,435 MTN 10.50 36067.50FND CONDIT MAT'L MIN STR
0028 0343000000-M 310 93.6 M   59.00 5522.40375MM SIDE DRAIN PIPE
0029 0360000000-M 310 76.8 M   17.00 1305.60300MM RCP CULV CLASS III
0030 0366000000-M 310 4,061.8 M   64.00 259955.20375MM RCP CULV CLASS III
0031 0372000000-M 310  1,454 M   79.00 114866.00450MM RCP CULV CLASS III
0032 0378000000-M 310 2,386.6 M   93.00 221953.80600MM RCP CULV CLASS III
0033 0384000000-M 310 2,377.2 M   111.00 263869.20750MM RCP CULV CLASS III
0034 0390000000-M 310 1,063.2 M   216.00 229651.20900MM RCP CULV CLASS III
0035 0396000000-M 310 349.2 M   241.00 84157.201050MM RCP CULV CLASS III



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 19 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0036 0402000000-M 310 253.2 M   356.00 90139.201200MM RCP CULV CLASS III
0037 0408000000-M 310 159.6 M   292.00 46603.201350MM RCP CULV CLASS III
0038 0420000000-M 310 15.6 M   356.00 5553.601650MM RCP CULV CLASS III
0039 0448000000-M 310  90 M   232.00 20880.00***MM RCP CULV CLASS IV

(1050MM)
0040 0448000000-M 310 81.6 M   68.00 5548.80***MM RCP CULV CLASS IV

(450MM)
0041 0448000000-M 310 111.6 M   161.00 17967.60***MM RCP CULV CLASS IV

(750MM)
0042 0448000000-M 310 122.4 M   186.00 22766.40***MM RCP CULV CLASS IV

(900MM)
0043 0570000000-M 310  216 M   48.00 10368.00150MM CS PIPE SPRBX1.63MM
0044 0576000000-M 310 10.8 M   52.00 561.60***MM CS PIPE CULV ****MM

(1000MM, 2.01MM)
0045 0576000000-M 310 28.8 M   52.00 1497.60***MM CS PIPE CULV ****MM

(1200MM, 2.01MM)
0046 0582000000-M 310  30 M   75.00 2250.00400MM CS PIPE CULV 1.63MM
0047 0588000000-M 310 8.4 M   98.00 823.20450MM CS PIPE CULV 1.63MM
0048 0594000000-M 310 39.6 M   86.00 3405.60600MM CS PIPE CULV 1.63MM
0049 0600000000-M 310 37.2 M   111.00 4129.20800MM CS PIPE CULV 2.01MM
0050 0706000000-M 310 21.6 M   79.00 1706.40300MM BCCSP B 1.63
0051 0708000000-M 310  396 M   94.00 37224.00400MM BCCSP B 1.63
0052 0714000000-M 310  96 M   130.00 12480.00450MM BCCSP B 1.63
0053 0720000000-M 310  72 M   108.00 7776.00600MM BCCSP B 1.63
0054 0726000000-M 310 98.4 M   140.00 13776.00800MM BCCSP B 2.01
0055 0732000000-M 310 20.4 M   151.00 3080.40900MM BCCSP B 2.01
0056 0738000000-M 310 19.2 M   181.00 3475.201000MM BCCSP B 2.77
0057 0744000000-M 310 9.6 M   223.00 2140.801200MM BCCSP B 2.77
0058 0804000000-M 310  2 EA  703.00 1406.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0059 0804000000-M 310  2 EA  173.00 346.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0060 0806000000-M 310  26 EA  186.00 4836.00400MM BCCSP ELB B 1.63
0061 0807000000-M 310  10 EA  341.00 3410.00450MM BCCSP ELB B 1.63
0062 0808000000-M 310  3 EA  465.00 1395.00600MM BCCSP ELB B 1.63
0063 0809000000-M 310  2 EA  438.00 876.00800MM BCCSP ELB B 2.01
0064 0995000000-M 340 424.4 M   31.00 13156.40PIPE REMOVAL
0065 0996000000-N 350  5 EA  851.00 4255.00PIPE CLEAN-OUT
0066 1000000000-M 462  350 M2  85.00 29750.00150MM SLOPE PROTECTION
0067 1011000000-N 500 Lump Sum 500000.00FINE GRADING
0068 1110000000-M 510  2,500 MTN 18.00 45000.00STABILIZER AGGREGATE
0069 1121000000-M 520  73,200 MTN 14.00 1024800.00AGGREGATE BASE COURSE
0070 1154000000-M SP   6,675 MTN 17.00 113475.00AGGR FOR CEM TREAT BASE CRS



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 20 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0071 1165000000-M SP   350 MTN 89.45 31308.20PORT CEM FOR CEM TRTD BASE CRSE
0072 1220000000-M 545  155 MTN 23.00 3565.00INCIDENTAL STONE BASE
0073 1231000000-M 560  57,685 M3  10.00 576850.00SHOULDER BORROW
0074 1275000000-M 600  62,800 L   0.62 38936.00PRIME COAT
0075 1330000000-M 607  4,130 M2  3.00 12390.00INCIDENTAL MILLING
0076 1489000000-M 610  59,085 MTN 29.00 1713465.00ASP CONC BASE CRS B25.0B
0077 1491000000-M 610  26,130 MTN 28.00 731640.00ASP CONC BASE CRS B25.0C
0078 1498000000-M 610  11,240 MTN 29.00 325960.00ASP CONC INTR CRS I19.0B
0079 1503000000-M 610  21,660 MTN 29.00 628140.00ASP CONC INTR CRS I19.0C
0080 1519000000-M 610  33,220 MTN 30.00 996600.00ASP CONC SURF CRS S9.5B
0081 1523000000-M 610  2,600 MTN 29.30 76180.00ASP CONC SURF CRS S9.5C
0082 1539000000-M 610  17,910 MTN 29.00 519390.00ASP CONC SURF CRS S12.5C
0083 1560000000-M 620  7,344 MTN 200.00 1468800.00ASP FOR PLANT MIX  PG64-22
0084 1565000000-M 620  1,159 MTN 210.00 243390.00ASP FOR PLANT MIX  PG70-22
0085 1693000000-M 654  100 MTN 105.00 10500.00ASPH PLT MIX PVMT REPAIR
0086 1847000000-M 710  266,300 M2  33.00 8787900.00***MM PCC PVMT THRU LNS

(300MM)
0087 1858000000-M 710  8,220 M2  33.00 271260.00***MM PCC PVMT RAMPS

(300MM)
0088 1869000000-M 710  9,350 M2  33.00 308550.00***MM PCC PVMT MISC

(300MM)
0089 1902000000-N 710 Lump Sum 42800.00SURF TEST CONC PAVEMENT
0090 1913000000-M 720  142,845 M2  23.55 3363999.75CONC SHDRS ADJ ***MM PVM

(300MM)
0091 1924000000-N 725 Lump Sum 20000.00FIELD LAB RENTAL, PCCP
0092 2000000000-N 806  242 EA  89.00 21538.00RIGHT OF WAY MARKERS
0093 2022000000-M 815  5,966 M3  7.75 46236.50SUBDRAIN EXCAVATION
0094 2033000000-M 815  2,983 M3  53.00 158099.00SUBDR FINE AGGREGATE
0095 2043000000-M 815  4,500 M   11.00 49500.00100MM PERF SUBDR PIPE
0096 2044000000-M 815  2,700 M   18.00 48600.00150MM PERF SUBDR PIPE
0097 2054000000-M 815  450 EA  13.00 5850.00100MM SUBDR PIPE Y,T,&L'S
0098 2055000000-M 815  270 EA  13.00 3510.00150MM SUBDR PIPE Y,T,&L'S
0099 2066000000-N 815  48 EA  166.00 7968.00CONC PAD SUBDRN OUTLET
0100 2076000000-M 815  60 M   19.50 1170.00100MM OUTLET PIPE (SD)
0101 2077000000-M 815  36 M   24.50 882.00150MM OUTLET PIPE (SD)
0102 2099000000-M 816  41,100 M   9.00 369900.00SHLDR DRAINS
0103 2110000000-M 816  41,100 M   3.50 143850.00100MM SHLDR DRAINS PIPE
0104 2121000000-M 816  3,450 M   15.00 51750.00100MM OUTLET PIPE (SH DRN
0105 2132000000-N 816  165 EA  125.00 20625.00CONC PAD SHLDR DRN OUTLET
0106 2209000000-M 838 38.6 M3  850.00 32810.00ENDWALLS
0107 2220000000-M 838 7.6 M3  950.00 7220.00REINFORCED ENDWALLS
0108 2253000000-M 840 1.18 M3  1165.00 1374.70PIPE COLLARS



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 21 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0109 2264000000-M 840 0.36 M3  1060.00 381.60PIPE PLUGS
0110 2286000000-N 840  262 EA  2130.00 558060.00MASNRY DRAINAGE STRUCT
0111 2297000000-M 840 7.37 M3  1300.00 9581.00MASONRY DRAINAGE STRS
0112 2308000000-M 840 52.371 M   690.00 36135.99MASONRY DRAINAGE STRS
0113 2354000000-N 840  6 EA  106.00 636.00FRAME W/GRATE 840.22 STD
0114 2363000000-N 840  44 EA  174.00 7656.00FRAME W/2GRTS 840.***** STD

(840.20)
0115 2364000000-N 840  1 EA  174.00 174.00FRAME W/2GRTS 840.16 STD
0116 2365000000-N 840  180 EA  166.00 29880.00FRAME W/2GRTS 840.22 STD
0117 2366000000-N 840  2 EA  159.00 318.00FRAME W/2GRTS 840.24 STD
0118 2374000000-N 840  4 EA  202.00 808.00FRAME-GRT-HD 840.03 **

(E)
0119 2374000000-N 840  5 EA  202.00 1010.00FRAME-GRT-HD 840.03 **

(F)
0120 2374000000-N 840  9 EA  202.00 1818.00FRAME-GRT-HD 840.03 **

(G)
0121 2396000000-N 840  1 EA  120.00 120.00FRAME W/COVER STD 840.54
0122 2407000000-N 840  3 EA  540.00 1620.00STL FRAM W/ 2 GTR, STD 840.37
0123 2549000000-M 846  1,619 M   32.57 52730.83750MM CONC CURB & GUTTER
0124 2556000000-M 846  2,990 M   32.40 96876.00SHLDR BERM GUTTER
0125 2570000000-N SP   2 EA  1200.00 2400.00MODIFIED CONCRETE FLUME
0126 2577000000-M 846  490 M   49.50 24255.00CONC XPRESSWAY GUTTER
0127 2591000000-M 848  315 M2  32.67 10291.05100MM CONC SIDEWALK
0128 2598000000-M 848  25 M2  54.45 1361.25CONC WHEELCHAIR RAMPS
0129 2612000000-M 848 48.4 M2  54.45 2635.38150MM CONC DRIVEWAY
0130 2619000000-M 850  455 M2  108.90 49549.50100MM CONC PAVED DITCH
0131 2647000000-M 852  1,310 M2  54.45 71329.50125MM MONOLITHIC CONC ISL (SURF MTD)
0132 2655000000-M 852  210 M2  54.45 11434.50125MM MONOLITHIC CONC ISL (KEY IN)
0133 2724000000-M 857  597 M   99.61 59466.57PC REINF BARRIER SNGL FC
0134 3000000000-N SP   25 EA  3525.00 88125.00IMPACT ATTEN TYPE 350
0135 3030000000-M 862 11,584.305 M   22.96 265975.64STL BM GRDRAIL
0136 3045000000-M 862 83.82 M   39.36 3299.16STL BM GRDRAIL SHOP CURV
0137 3105000000-N 862  8 EA  50.00 400.00SBGR TERM SECT
0138 3150000000-N 862  20 EA  20.00 400.00ADDIT GUARDRAIL POSTS
0139 3180000000-N 862  29 EA  1100.00 31900.00GR ANCHOR TYPE **********

(B-77)
0140 3180000000-N 862  4 EA  900.00 3600.00GR ANCHOR TYPE **********

(B-83)
0141 3195000000-N 862  2 EA  350.00 700.00GR ANCHOR TYPE AT-1
0142 3210000000-N 862  42 EA  300.00 12600.00GR ANCHOR TYPE CAT-1
0143 3215000000-N 862  26 EA  880.00 22880.00GR ANCHOR TYPE III
0144 3270000000-N SP   65 EA  1300.00 84500.00GR ANCHOR TYPE 350
0145 3285000000-N SP   6 EA  1300.00 7800.00GR ANCHOR TYPE M-350



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 22 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0146 3300000000-N 862  6 EA  950.00 5700.00GR ANCHOR TYPE XI
0147 3315000000-N 862  6 EA  1000.00 6000.00GR ANCHOR TYPE XI (MOD)
0148 3330000000-N 862  3 EA  300.00 900.00GR ANCHOR TYPE XIII
0149 3360000000-M 863  130 M   3.28 426.40REMOVE GUARDRAIL
0150 3380000000-M 862 53.34 M   19.19 1023.59TEMP STL BM GUARDRAIL
0151 3389100000-N SP   1 EA  1300.00 1300.00GDRL ANCH UNITS 350 TEMP
0152 3389200000-M 865 10,586.06 M   9.84 104166.83CABLE GUIDERAIL
0153 3389600000-N 865  52 EA  800.00 41600.00CBL GUIDERAIL ANCH UNIT
0154 3503000000-M 866  24,100 M   3.05 73505.00WW WIRE FENCE 1200MM FABR
0155 3509000000-M 866  4,747 EA  14.00 66458.00100MM FENCE POSTS 2.30M
0156 3515000000-M 866  1,685 EA  30.00 50550.00125MM FENCE POSTS 2.50M
0157 3557000000-M 866  900 M   0.25 225.00ADDITIONAL BARBED WIRE
0158 3628000000-M 876  1,320 MTN 36.00 47520.00PLN RIP RAP CL I
0159 3635000000-M 876  1,265 MTN 36.00 45540.00PLN RIP RAP CL II
0160 3649000000-M 876  2,295 MTN 33.00 75735.00PLN RIP RAP, CLASS B
0161 3656000000-M 876 16,052.3 M2  1.12 17898.31FILTER FABRIC FOR DRAINGE
0162 3659000000-N SP   6 EA  1000.00 6000.00PREFORMED SCOUR HOLES
0163 4048000000-M 902  4 M3  664.00 2656.00RC SIGN FOOTINGS
0164 4054000000-M 902  3 M3  1850.00 5550.00PLN CONC SIGN FOOTINGS
0165 4060000000-M 903  2,321 KG  4.96 11512.16SUPPORT, BRKWY STL BEAM
0166 4066000000-M 903  826 KG  2.88 2378.88SIMPLE STL BEAM SIGN SUPP
0167 4072000000-M 903  1,431 M   16.72 23926.32SUPPORT, 4.5KG STEEL U-CHNL
0168 4078000000-M 903  14 EA  102.30 1432.20SUPPORT, 3KG STEEL U-CHAN
0169 4096000000-N 904  14 EA  315.85 4421.90SIGN ERECTION, TYPE D
0170 4102000000-N 904  157 EA  57.10 8964.70SIGN ERECTION, TYPE E
0171 4108000000-N 904  17 EA  115.30 1960.10SIGN ERECTION, TYPE F
0172 4109000000-N 904  47 EA  519.00 24393.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0173 4109000000-N 904  23 EA  171.50 3944.50SIGN ERECTION, TYPE *** (OVRHD)

(B)
0174 4110000000-N 904  15 EA  344.00 5160.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0175 4110000000-N 904  4 EA  224.00 896.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0176 4114000000-N 904  68 EA  28.60 1944.80SIGN ERECTION, MILEMARKERS
0177 4115000000-N 904  1 EA  577.00 577.00SIGN ERECTION, OVERLAY (OVRHD)
0178 4116200000-N 904  3 EA  462.00 1386.00SIGN ERECTION, REPOSIT OVRHD
0179 4129000000-N 906  1 EA  448.00 448.00RELOCATE SIGN, TYPE *****

(D)
0180 4129000000-N 906  3 EA  84.00 252.00RELOCATE SIGN, TYPE *****

(E)
0181 4149000000-N 907  1 EA  2887.00 2887.00DISPOSE SIGN SYST OVRHD
0182 4152000000-N 907  3 EA  560.00 1680.00DISPOSE SIGN SYST STL BM
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0183 4155000000-N 907  42 EA  33.00 1386.00DISPOSE SIGN SYST U-CHAN
0184 4192000000-N 907  3 EA  56.00 168.00DISPOSE SUPPORT, U-CHAN
0185 4234000000-N 907  5 EA  462.00 2310.00DISPOSE SIGN, A OR B (OVRHD)
0186 4370000000-N SP  Lump Sum 1155.00GENERIC SIGNING ITEM (LS)

DYNAMIC MESSAGE SIGN BENCH TEST UNIT FOR
R-2000F

0187 4370000000-N SP  Lump Sum 1120.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN BENCH TEST UNIT FOR
R-2000G

0188 4370000000-N SP  Lump Sum 6560.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING
FOR R-2000F

0189 4370000000-N SP  Lump Sum 6443.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN MAIN- TENANCE TRAINING
FOR R-2000G

0190 4370000000-N SP  Lump Sum 120.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS FOR     R-2000F

0191 4370000000-N SP  Lump Sum 120.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM DESIGN APPROVAL
TESTS FOR     R-2000G

0192 4370000000-N SP  Lump Sum 7395.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION FOR
R-2000F

0193 4370000000-N SP  Lump Sum 7257.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM INTEGRATION FOR
R-2000G

0194 4370000000-N SP  Lump Sum 2405.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS FOR    R-2000F

0195 4370000000-N SP  Lump Sum 2366.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM NTCIP ACCEPTANCE
TESTS FOR    R-2000G

0196 4370000000-N SP  Lump Sum 5830.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS FOR R-2000F

0197 4370000000-N SP  Lump Sum 5737.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL
FACTORY TESTS FOR R-2000G

0198 4370000000-N SP  Lump Sum 3930.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS FOR   R-2000F

0199 4370000000-N SP  Lump Sum 3852.00GENERIC SIGNING ITEM (LS)
DYNAMIC MESSAGE SIGN SYSTEM OPERATIONAL FIELD
TESTS FOR   R-2000G

0200 4370000000-N SP  Lump Sum 13420.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (A) FOR R-2000F

0201 4370000000-N SP  Lump Sum 19450.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (C) FOR R-2000F

0202 4370000000-N SP  Lump Sum 12562.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (F) FOR R-2000F
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0203 4370000000-N SP  Lump Sum 17292.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (F) FOR R-2000G

0204 4370000000-N SP  Lump Sum 27382.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (G) FOR R-2000F

0205 4370000000-N SP  Lump Sum 25077.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (H) FOR R-2000F

0206 4370000000-N SP  Lump Sum 20125.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (I) FOR R-2000G

0207 4370000000-N SP  Lump Sum 20653.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (J) FOR R-2000G

0208 4370000000-N SP  Lump Sum 20190.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (K) FOR R-2000F

0209 4370000000-N SP  Lump Sum 13310.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (O) FOR R-2000F

0210 4370000000-N SP  Lump Sum 13080.00GENERIC SIGNING ITEM (LS)
LRS LIGHTING SYSTEM (P) FOR R-2000F

0211 4370000000-N SP  Lump Sum 40825.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE ASSEMBLY (DMS-1)

0212 4370000000-N SP  Lump Sum 36977.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-2)

0213 4370000000-N SP  Lump Sum 24835.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN ASSEMBLY
(DMS-4)

0214 4370000000-N SP  Lump Sum 123142.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-1)

0215 4370000000-N SP  Lump Sum 123142.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-2)

0216 4370000000-N SP  Lump Sum 71540.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-3)

0217 4370000000-N SP  Lump Sum 74140.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMIC MESSAGE SIGN SYSTEM (DMS-4)

0218 4370000000-N SP  Lump Sum 44060.00GENERIC SIGNING ITEM (LS)
OVERHEAD DYNAMOC MESSAGE SIGN ASSEMBLY
(DMS-3)

0219 4370000000-N SP  Lump Sum 30320.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (A) FOR R-2000F

0220 4370000000-N SP  Lump Sum 17500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (A) FOR R-2000G

0221 4370000000-N SP  Lump Sum 32290.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (B) FOR R-2000F

0222 4370000000-N SP  Lump Sum 17380.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (B) FOR R-2000G

0223 4370000000-N SP  Lump Sum 51500.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (C) FOR R-2000F

0224 4370000000-N SP  Lump Sum 22705.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (C) FOR R-2000G

0225 4370000000-N SP  Lump Sum 17760.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (D) FOR R-2000F

0226 4370000000-N SP  Lump Sum 22350.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (D) FOR R-2000G
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0227 4370000000-N SP  Lump Sum 45150.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (E) FOR R-2000F

0228 4370000000-N SP  Lump Sum 52857.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (F) FOR R-2000F

0229 4370000000-N SP  Lump Sum 19805.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (F) FOR R-2000G

0230 4370000000-N SP  Lump Sum 84311.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (G) FOR R-2000F

0231 4370000000-N SP  Lump Sum 36447.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (G) FOR R-2000G

0232 4370000000-N SP  Lump Sum 100060.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (H) FOR R-2000F

0233 4370000000-N SP  Lump Sum 93905.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (H) FOR R-2000G

0234 4370000000-N SP  Lump Sum 34190.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (I) FOR R-2000F

0235 4370000000-N SP  Lump Sum 35737.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (I) FOR R-2000G

0236 4370000000-N SP  Lump Sum 31785.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (J) FOR R-2000F

0237 4370000000-N SP  Lump Sum 36330.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (J) FOR R-2000G

0238 4370000000-N SP  Lump Sum 40535.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (K) FOR R-2000F

0239 4370000000-N SP  Lump Sum 17880.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (L) FOR R-2000F

0240 4370000000-N SP  Lump Sum 17640.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (M) FOR R-2000F

0241 4370000000-N SP  Lump Sum 17760.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (N) FOR R-2000F

0242 4370000000-N SP  Lump Sum 22570.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (O) FOR R-2000F

0243 4370000000-N SP  Lump Sum 22570.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY (P) FOR R-2000F

0244 4400000000-M 1110  123 M2  41.90 5153.70WORK ZONE SIGNS (STAT)
0245 4405000000-M 1110  134 M2  38.13 5109.42WORK ZONE SIGNS (PORT)
0246 4410000000-M 1110  43 M2  41.90 1801.70WORK ZONE SIGNS (BARRICAD
0247 4415000000-N 1115  14 EA  3643.00 51002.00FLASHING ARROW PNL TYPE C
0248 4420000000-N 1120  4 EA  17000.00 68000.00CHANGEABLE MESSAGE SIGNS
0249 4425000000-N 1125  10 EA  7.00 70.00WARNING FLAG SETS
0250 4430000000-N 1130  260 EA  33.00 8580.00DRUMS
0251 4435000000-N 1135  100 EA  9.20 920.00CONES
0252 4445000000-M 1145  126 M   32.00 4032.00BARRICADES (TYPE III)
0253 4450000000-N 1150  1,360 HR  17.00 23120.00FLAGGER
0254 4460000000-N 1155  36 EA  55.00 1980.00WARNING LIGHTS (TYPE B)
0255 4465000000-N 1160  4 EA  7995.00 31980.00TEMPORARY CRASH CUSHIONS
0256 4470000000-N 1160  3 EA  2450.00 7350.00RESET CRASH CUSHION
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0257 4475000000-N 1165  6 EA  2200.00 13200.00TRUCK MTD IMP ATTN 45 MPH
0258 4485000000-M 1170  352 M   48.36 17024.13PORTABLE BARRIER
0259 4490000000-M 1170  391 M   54.00 21112.83PORT BARRIER, ANCHORED
0260 4495000000-M 1170  352 M   48.52 17080.45PORT BARRIER, DRAINAGE
0261 4500000000-M 1170  375 M   11.79 4420.13RESET PORTABLE BARRIER
0262 4510000000-N SP   88 HR  36.00 3168.00POLICE
0263 4520000000-N 1266  408 EA  25.00 10200.00TUBULAR MARKERS (FIXED)
0264 4615000000-M 1205  6,160 M   3.78 23284.80REM TAPE LINES 100MM
0265 4620000000-M 1205  4,461 M   4.82 21502.02REM TAPE LINES 150MM
0266 4625000000-M 1205  244 M   7.00 1708.00REM TAPE LINES 200MM
0267 4630000000-M 1205  202 M   9.00 1818.00REM TAPE LINES 300MM
0268 4635000000-M 1205  8 M   15.00 120.00REM TAPE LINES 600MM
0269 4645000000-N 1205  26 EA  150.00 3900.00REM TAPE PVT MKG SYMBOL
0270 4650000000-N 1251  337 EA  4.00 1348.00TEMP RAISED PVMT MRKS
0271 4685000000-M 1205  21,179 M   1.47 31133.13100MM THERMO MKG, 2.3MMTK
0272 4686000000-M 1205  11,838 M   1.60 18940.80100MM THERMO MKG, 3.1MMTK
0273 4688000000-M 1205  3,828 M   1.67 6392.76150MM THERMO MKG 2.3MM TK
0274 4690000000-M 1205  1,050 M   1.87 1963.50150MM THERMO MKG 3.1MM TK
0275 4695000000-M 1205  1,650 M   2.94 4851.00200MM THERMO MKG 2.3MM TK
0276 4700000000-M 1205  1,075 M   3.34 3590.50300MM THERMO MKG 2.3MM TK
0277 4710000000-M 1205  369 M   13.00 4797.00600MM THERMO MKG 3.1MM TK
0278 4725000000-M 1205  211 EA  75.00 15825.00THERMO PVT MKG SYMB 2.3MM
0279 4770000000-M 1205  1,831 M   4.43 8111.33COLD APP PLAS LINES 100MM
0280 4775000000-M 1205  228 M   6.60 1504.80COLD APP PLAS LINES 150MM
0281 4795000000-M 1205  20 M   25.00 500.00COLD APP PLAS LINES 600MM
0282 4805000000-N 1205  4 EA  150.00 600.00COLD APPL PLASTIC SYMBOL
0283 4810000000-M 1205  26,364 M   0.59 15554.76PAINT PVT MKG LINES 100MM
0284 4815000000-M 1205  9,386 M   0.62 5819.32PAINT PVT MKG LINES 150MM
0285 4820000000-M 1205  1,092 M   1.18 1288.56PAINT PVT MKG LINES 200MM
0286 4835000000-M 1205  308 M   6.56 2020.48PAINT PVT MKG LINES 600MM
0287 4845000000-N 1205  84 EA  35.00 2940.00PAINT PVT MKG SYMBOL
0288 4850000000-M 1205  983 M   2.54 2496.82REMVL OF 100MM LINES
0289 4890000000-M SP   48,598 M   4.17 202653.66GENERIC PAVEMENT MARKING ITEM (M)

150MM POLYUREA PAVEMENT MARK- ING LINES
0290 4890000000-M SP   1,945 M   7.89 15346.05GENERIC PAVEMENT MARKING ITEM (M)

300MM POLYUREA PAVEMENT MARK- ING LINES
0291 4895000000-N SP   8 EA  150.00 1200.00GENERIC PAVEMENT MARKING ITEM (EA)

POLYUREA PAVEMENT MARKING     CHARACTER
0292 4895000000-N SP   35 EA  150.00 5250.00GENERIC PAVEMENT MARKING ITEM (EA)

POLYUREA PAVEMENT MARKING     SYMBOLS
0293 4900000000-N 1252  2,183 EA  4.00 8732.00PERM RAISED PVMT MARKERS
0294 4935000000-N 1267  140 EA  25.00 3500.00FLEX DELINATR (CRYSTAL)
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0295 4940000000-N 1267  80 EA  25.00 2000.00FLEX DELINATR (YELLOW)
0296 4945000000-N 1267  45 EA  25.00 1125.00FLEX DELINATR (CRY & RED)
0297 4950000000-N 1267  45 EA  25.00 1125.00FLEX DELINATR (YEL & RED)
0298 4955000000-N 1264  9 EA  50.00 450.00OBJECT MARKERS (END OF RD
0299 5010000000-M 1401  15 EA  10475.00 157125.0030.5M HIGH MOUNT STANDARD
0300 5015000000-M 1401  4 EA  12430.00 49720.0036.5M HIGH MOUNT STANDARD
0301 5020000000-N 1401  1 EA  2942.00 2942.00PORTABLE DRIVE UNIT
0302 5025000000-M 1402  78 M3  448.50 34983.00HIGH MOUNT FOUNDATIONS
0303 5030000000-N 1403  84 EA  532.50 44730.00HM LUMINAIRE ************

(1KW, HPS)
0304 5050000000-N 1404  71 EA  1397.00 99187.00LIT STD MTLT ************

(13.7M, SA 4.6M)
0305 5070000000-N 1405  63 EA  449.00 28287.00STD FOUNDAT ***********

(TYPE R1)
0306 5070000000-N 1405  23 EA  467.00 10741.00STD FOUNDAT ***********

(TYPE R2)
0307 5120000000-N 1407  7 EA  1105.00 7735.00SERVICE POLE ************

(9.1M, CLASS 4)
0308 5125000000-M 1407  210 M   43.20 9072.00SERV LATERAL ************

(3 #1/0, USE)
0309 5145000000-N 1408  7 EA  6371.00 44597.00LITE CNTRL RW************

(240/480 VOLT)
0310 5155000000-M 1409  975 M   18.60 18135.00ELEC DUCT TYP BD SIZ ****

(TS2)
0311 5155000000-M 1409  120 M   23.75 2850.00ELEC DUCT TYP BD SIZ ****

(TS3)
0312 5160000000-M 1409  360 M   61.35 22086.00ELEC DUCT TYP JA SIZ ****

(TS2)
0313 5160000000-M 1409  305 M   68.40 20862.00ELEC DUCT TYP JA SIZ ****

(TS3)
0314 5170000000-M 1410  115 M   6.95 799.25**#8 W/G FEEDER CIRCUIT

(2)
0315 5175000000-M 1410  175 M   8.10 1417.50**#6 W/G FEEDER CIRCUIT

(2)
0316 5180000000-M 1410  280 M   10.50 2940.00**#4 W/G FEEDER CIRCUIT

(2)
0317 5185000000-M 1410  230 M   13.10 3013.00**#2 W/G FEEDER CIRCUIT

(2)
0318 5205000000-M 1410  4,245 M   24.20 102729.00**#8 W/G FDR CIR * CNDUIT

(2, TS1.5)
0319 5210000000-M 1410  2,890 M   25.30 73117.00**#6 W/G FDR CIR * CNDUIT

(2, TS1.5)
0320 5215000000-M 1410  2,255 M   26.60 59983.00**#4 W/G FDR CIR * CNDUIT

(2, TS1.5)
0321 5220000000-M 1410  555 M   31.85 17676.75**#2 W/G FDR CIR *** CNDUIT

(2, TS1.5)
0322 5240000000-N 1411  33 EA  272.00 8976.00ELEC JB ************

(PC18)
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0323 5270000000-N SP   101 EA  246.00 24846.00GENERIC LIGHTING ITEM (EA)
LGT STD LUMINAIRE, TYPE RDW 400W HPS

0324 5270000000-N SP   15 EA  2042.00 30630.00GENERIC LIGHTING ITEM (EA)
LGT STD, TYPE MTLT, 13.7M, TA 4.6M

0325 5300000000-M 1505  182 MTN 100.87 18358.34FND CONDIT MAT'L ********
(VI)

0326 5306000000-M SP   182 MTN 14.63 2662.66BEDDN MAT'L CL **********
(VI)

0327 5318000000-M 1505  15 MTN 317.00 4755.00PVMT REP FOR UTILITY WORK
0328 5324000000-M 1510  508 M   102.00 51816.00***MM DI WP CL***********

(400MM, 50, 2.41MPA)
0329 5330000000-M 1510  18 M   80.00 1440.00150MM DI WP CL***********

(50, 2.41MPA)
0330 5342000000-M 1510  529 M   81.00 42849.00300MM DI WP CL***********

(50, 2.41MPA)
0331 5360000000-M 1510  14 M   65.00 910.00150MM DI H2O PIPE 2.41MPA
0332 5384000000-M 1510  241 M   107.00 25787.00400MM DI H2O PIPE ****MPA

(2.41MPA)
0333 5414000000-M 1510  10 M   25.00 250.0020MM CU WATER PIPE TYPE K
0334 5480000000-M 1510  4,078 KG  15.00 61170.00DI H2O FITTINGS 1.72MPA
0335 5540000000-M 1510  3 EA  472.00 1416.00150MM GATE V & V BX
0336 5576000000-M 1510  2 EA  2050.00 4100.00*** X ***MM TAPN SLV V BX

(300MM X 300MM)
0337 5648000000-N 1510  1 EA  720.00 720.00RELOCATE EXIST WAT METER
0338 5672000000-N 1510  4 EA  1500.00 6000.00RELOCATE EXIST FIRE HYD
0339 5714000000-M 1520  100 M   69.50 6950.00***MM DI SS PIPE CL ****

(200MM, 51)
0340 5804000000-M 1530  372 M   23.00 8556.00FL OR REMV 300 PIPE *****

(DI WATER)
0341 5810000000-M 1530  137 M   29.00 3973.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0342 5840000000-M 1540  209 M   600.00 125400.00***MM STL NCAS PIPE****OC

(500MM, 6.25MM)
0343 5840000000-M 1540  97 M   615.00 59655.00***MM STL NCAS PIPE****OC

(600MM, 6.25)
0344 5840000000-M 1540  58 M   850.00 49300.00***MM STL NCAS PIPE****OC

(750MM, 9.525MM)
0345 5882000000-N SP   1 EA  2000.00 2000.00GENERIC UTILITY ITEM (EA)

BREAKDOWN & CAP EXISTING      MANHOLE
0346 5882000000-N SP   1 EA  500.00 500.00GENERIC UTILITY ITEM (EA)

REMOVE AND STOCKPILE EXISTING FIRE HYDRANT
0347 5882000000-N SP   4 EA  425.00 1700.00GENERIC UTILITY ITEM (EA)

REMOVE EXISTING BLOWOFF
0348 6000000000-M 1605  13,100 M   5.16 67596.00TEMPORARY SILT FENCE
0349 6006000000-M 1610  1,325 MTN 27.00 35775.00EROS CONTRL STONE CL A
0350 6009000000-M 1610  35,500 MTN 33.00 1171500.00EROS CONTRL STONE CL B
0351 6012000000-M 1610  18,800 MTN 25.00 470000.00SEDIMENT CONTROL STONE
0352 6015000000-M 1615  120 HA  888.00 106560.00TEMPORARY MULCHING



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 29 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0353 6018000000-M 1620  6,500 KG  2.98 19370.00SEED FOR TEMP SEEDING
0354 6021000000-M 1620 52.25 MTN 238.00 12435.50FERT FOR TEMP SEEDING
0355 6024000000-M 1622  1,100 M   50.00 55000.00TEMPORARY SLOPE DRAINS
0356 6027000000-N 1622  85 EA  375.00 31875.00INLET PROTCN @ SLOPE DRNS
0357 6030000000-M 1630  155,500 M3  0.25 38875.00SILT EXCAVATION
0358 6033000000-M 1631  12,000 M2  1.25 15000.00SYNTHETIC ROVING
0359 6036000000-M 1631  30,000 M2  1.25 37500.00MATTING FOR EROS CONTROL
0360 6038000000-M SP   555 M2  5.10 2830.50PERM SOIL REINF MAT
0361 6042000000-M 1632  1,150 M   8.90 10235.006.4MM HARDWARE CLOTH
0362 6045000000-M SP   100 M   55.00 5500.00***MM TEMPORARY PIPE

(450MM)
0363 6054000000-M 1637  3 EA  2000.00 6000.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0364 6057000000-M 1637  1 EA  3000.00 3000.00*** X *** X *** PERF TEE

(1000MM X 1000MM X 1000MM)
0365 6057000000-M 1637  2 EA  4000.00 8000.00*** X *** X *** PERF TEE

(1200MM X 1200MM X 1200MM)
0366 6069000000-M 1638  890 M3  25.00 22250.00STILLING BASINS
0367 6070000000-N SP   84 EA  300.00 25200.00SPECIAL STILLING BASINS
0368 6084000000-M 1660 154.5 HA  2188.00 338046.00SEEDING & MULCHING
0369 6087000000-M 1660  65 HA  80.00 5200.00MOWING
0370 6090000000-M 1661  1,425 KG  11.88 16929.00SEED FOR REPAIR SEEDING
0371 6093000000-M 1661 4.75 MTN 900.00 4275.00FERT FOR REPAIR SEEDING
0372 6096000000-M 1662  4,350 KG  2.25 9787.50SEED FOR SUPP SEEDING
0373 6108000000-M 1665 259.5 MTN 248.00 64356.00FERTILIZER TOPDRESSING
0374 6109200000-M SP  2.6 HA  14800.00 38480.00SPECIAL SEED UND GR CENTIPEDE
0375 6111000000-M SP   225 M   100.00 22500.00IMPERVIOUS DIKE
0376 6114000000-N SP   140 HR  38.00 5320.00SPECIALIZED HAND MOWING
0377 6117000000-N 1675  56 EA  1.00 56.00RESPONSE FOR EROS CONTROL
0378 6120000000-M SP   870 M3  13.50 11745.00CULVERT DIVERSION CHANNEL
0379 6123000000-M 1670 11.75 HA  1188.00 13959.00REFORESTATION
0380 6132000000-N SP   8 EA  300.00 2400.00GENERIC EROSION CONTROL ITEM (EA)

DRY DETENTION BASIN
0381 6150000000-M SP   164 MTN 40.00 6560.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0382 7060000000-M 1705  3,330 M   4.93 16416.90SIGNAL CABLE
0383 7120000000-M 1705  89 EA  685.00 60965.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0384 7144000000-M 1705  10 EA  1102.00 11020.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0385 7180000000-N 1706  34 EA  78.00 2652.00BACKPLATE
0386 7252000000-M 1710  1,466 M   2.42 3547.72MESSENGER CABLE (6.35MM)
0387 7264000000-M 1710  2,060 M   6.64 13678.40MESSENGER CABLE (9.52MM)
0388 7279000000-M 1715  14,265 M   1.10 15691.50TRACER WIRE
0389 7300000000-M 1715  1,887 M   18.30 34532.10TRENCHING (UNPAVED)



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 30 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0390 7302000000-M SP   190 M   28.60 5434.00DIR DRILL POLY COND 31.75 ** COND
(1)

0391 7302000000-M SP   25 M   52.90 1322.50DIR DRILL POLY COND 31.75 ** COND
(2)

0392 7303000000-M SP   1,551 M   86.90 134781.90DIR DRILL OUT-DUCT CONDUIT, 125MM
0393 7306000000-M SP   180 M   18.10 3258.00TRENCH MULTI-DUCT, 31.75MM ** COND

(1)
0394 7306000000-M SP   892 M   21.90 19534.80TRENCH MULTI-DUCT, 31.75MM ** COND

(4)
0395 7307000000-M SP   1,618 M   18.10 29285.80MULTI-DUCT, 31.75MM OUT-DUCT ** COND

(4)
0396 7324000000-N 1716  47 EA  240.30 11294.10JUNCTION BOX (STANDARD SIZE)
0397 7336000000-N 1716  105 EA  468.60 49203.00JUNCTION BOX (OVER-SIZED)
0398 7348000000-N 1716  11 EA  688.00 7568.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0399 7360000000-N 1720  10 EA  816.00 8160.00WOOD POLE
0400 7372000000-N 1721  18 EA  340.55 6129.90GUY ASSEMBLY
0401 7420000000-M 1722  5 EA  370.00 1850.0050MM RISER W/ WEATHERHEAD
0402 7432000000-M 1722  12 EA  416.35 4996.2050MM RISER W/ TUBING
0403 7444000000-M 1725  2,700 M   16.45 44415.00INDUCTIVE LOOP SAWCUT
0404 7456000000-M 1726  8,910 M   3.60 32076.00LEAD-IN CABLE
0405 7484000000-N SP   3 EA  4596.00 13788.00MICROWAVE VEHICLE DETECTOR
0406 7516000000-M 1730  2,972 M   3.83 11382.76COMMUNICATIONS CABLE (** FIBER)

(12)
0407 7516000000-M 1730  12,614 M   6.45 81360.30COMMUNICATIONS CABLE (** FIBER)

(72)
0408 7540000000-N 1731  12 EA  2240.00 26880.00AERIAL SPLICE ENCLOSURE
0409 7552000000-N 1731  22 EA  1244.00 27368.00INTERCONNECT CENTER
0410 7564000000-N 1732  10 EA  1352.80 13528.00FIBER-OPTIC TRANSCEIVER
0411 7566000000-N 1733  73 EA  50.10 3657.30DELINEATOR MARKER
0412 7574000000-N SP   3 EA  1480.00 4440.00FURN FIB-OPT TRANSCEIVER
0413 7576000000-N 1740  37 EA  4729.00 174973.00METAL STRAIN SIGNAL POLE
0414 7612000000-N 1742  37 EA  2624.35 97100.95METAL SIGNAL POLE FOUNDATION
0415 7624000000-N 1743  3 EA  966.00 2898.00SIGNAL PEDESTAL WITH FOUND
0416 7630000000-N 1744  13 EA  845.00 10985.00METAL STRAIN POLE DESIGN
0417 7636000000-N 1745  48 EA  239.50 11496.00SIGN FOR SIGNALS
0418 7684000000-N 1750  8 EA  1908.00 15264.00SIGNAL CABINET FOUNDATION
0419 7688000000-N SP   4 EA  420.00 1680.00CABINET BASE ADAPTER
0420 7720000000-N 1751  3 EA  10245.00 30735.00CONTLR WITH CBNT, 170E BASE MTD
0421 7744000000-N 1751  49 EA  105.00 5145.00DETECTOR CHANNEL (TYPE 170)
0422 7756000000-N 1751  4 EA  10499.00 41996.00CONTLR WITH CBNT, 2070L BASE MTD
0423 7780000000-N 1751  40 EA  101.50 4060.00DETECTOR CHANNEL (TYPE 2070L)
0424 7828000000-N 1751  1 EA  11935.45 11935.45CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0425 7852000000-N 1751  22 EA  113.00 2486.00DETECTOR CHANNEL (NEMA TS-2)



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 31 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0426 7936000000-N SP   1 EA  2560.00 2560.00CENTRAL COMPUTER
0427 7938000000-N SP   2 EA  3511.00 7022.00NOTEBOOK COMPUTER
0428 7942000000-N SP   1 EA  2270.00 2270.00PRINTER
0429 7980000000-N SP   6 EA  7460.00 44760.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0430 7980000000-N SP   6 EA  832.00 4992.00GENERIC SIGNAL ITEM (EA)

CCTV CAMERA WOOD POLE (15.2M)
0431 7980000000-N SP   5 EA  1070.00 5350.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DATA TRANCEIVER (SINGLE FIBER)
0432 7980000000-N SP   7 EA  1060.00 7420.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANSMITTERS

0433 7980000000-N SP   7 EA  1060.00 7420.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC DIGITAL VIDEO TRANSMITTERS/DATA
RECEIVERS

0434 7980000000-N SP   1 EA  13170.00 13170.00GENERIC SIGNAL ITEM (EA)
FIBER OPTIC SPLICE CABINET (POLE MOUNTED)

0435 7980000000-N SP   1 EA  970.00 970.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DATA TRANSCEIVER (SINGLE
FIBER)

0436 7980000000-N SP   1 EA  1060.00 1060.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DIGITAL VIDEO RECEIVERS/DATA
TRANS-   MITTERS

0437 7980000000-N SP   1 EA  1060.00 1060.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC DIGITAL VIDEO
TRANSMITTERS/DATA       RECEIVERS

0438 7980000000-N SP   2 EA  717.00 1434.00GENERIC SIGNAL ITEM (EA)
MAST ARM FOR VIDEO SYSTEM

0439 7980000000-N SP   1 EA  6037.00 6037.00GENERIC SIGNAL ITEM (EA)
RELOCATE CCTV ASSEMBLY

0440 7980000000-N SP   1 EA  1600.00 1600.00GENERIC SIGNAL ITEM (EA)
SITE SURVEY

0441 7985000000-N SP  Lump Sum 12239.45GENERIC SIGNAL ITEM (LS)
CCTV SYSTEM INTEGRATION

0442 7990000000-M SP   393 M   3.85 1513.05GENERIC SIGNAL ITEM (M)
DROP CABLE (24 FIBER)

0443 7990000000-M SP   1,889 M   2.95 5572.55GENERIC SIGNAL ITEM (M)
DROP CABLE (6 FIBER)

0444 7990000000-M SP   11,119 M   22.00 244618.00GENERIC SIGNAL ITEM (M)
UNDERGROUND MULTIDUCT (31.75MM) (4 CONDUIT)

0445 1044000000-M 501  124,489 M2  1.20 149386.80LIME TRTD SOIL (SLURRY)
0446 1066000000-M 501  1,375 MTN 145.00 199375.00LIME FOR LIME TRTD SOIL
0447 1176000000-M 542  373,485 M2  1.50 560227.50***MM SOIL CEMENT BASE

(180MM)
0448 1187000000-M 542  11,225 MTN 92.00 1032700.00PC FOR SOIL CEMENT BASE
0449 1198000000-M SP   5,050 MTN 10.00 50500.00AGGREGATE FOR SOIL CEM B
0450 1209000000-M 543  338,650 L   0.36 121914.00ASPHALT CURING SEAL
0451 2143000000-M 818  20 MTN 50.00 1000.00BLOTTING SAND



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 32 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0452 1880000000-M SP   241,400 MTN GENERIC PAVING ITEM (MTN)
AGGREGATE BASE COURSE FOR STABILIZATION

0453 7980000000-N SP   4 EA  GENERIC SIGNAL ITEM (EA)
CAMERA WITH INTERNAL LOOP EMULATOR
PROCESSING UNIT

0454 7980000000-N SP   4 EA  2764.00 11056.00GENERIC SIGNAL ITEM (EA)
CAMERA WITHOUT INTERNAL LOOP EMULATOR
PROCESSING UNIT

0455 7980000000-N SP   1 EA  12480.00 12480.00GENERIC SIGNAL ITEM (EA)
EXTERNAL LOOP EMULATOR PROCESSING UNIT

CULVERT ITEMS

0456 8126000000-N 414 Lump Sum 100000.00CULV EXCAV @ ************
(369+15.500 -LREV-)

0457 8126000000-N 414 Lump Sum 75000.00CULV EXCAV @ ************
(389+42.200 -LREV-)

0458 8126000000-N 414 Lump Sum 20000.00CULV EXCAV @ ************
(442+07.500 -L-)

0459 8126000000-N 414 Lump Sum 10000.00CULV EXCAV @ ************
(457+00.00 -L-)

0460 8133000000-M 414 1,026.5 MTN 27.00 27715.50FND COND MATL BOX CULV
0461 8196000000-M 420 1,693.6 M3  500.00 846800.00CL A CONC, CULVERT
0462 8245000000-M 425  128,392 KG  0.86 110288.73REINF STL CULV

STRUCTURE ITEMS

0463 8017000000-N SP  Lump Sum 875000.00CM&R TEMP ACCESS ***********
(396+37.050 -LREV-RT)

0464 8017000000-N SP  Lump Sum 1000000.00CM&R TEMP ACCESS ***********
(445+88.000 -L-LT)

0466 8091000000-N 410 Lump Sum 10000.00FND EXCAV B** STA *******
(1,363+53.676 -LREV-)

0467 8091000000-N 410 Lump Sum 15000.00FND EXCAV B** STA *******
(1,408+42.504 -LREV-)

0468 8091000000-N 410 Lump Sum 15000.00FND EXCAV B** STA *******
(1,437+50.704 -L-)

0469 8091000000-N 410 Lump Sum 40000.00FND EXCAV B** STA *******
(1,465+66.727 -L-)

0470 8105500000-M SP  223.6 M   1900.00 424840.00****MM DRILLD PIER IN SOIL
(1220MM)

0471 8105500000-M SP  115.1 M   1800.00 207180.00****MM DRILLD PIER IN SOIL
(1372MM)

0472 8105600000-M SP   144 M   1910.00 275040.00****MM DRILLD PIER NO SOIL
(1220MM)

0473 8105600000-M SP  70.5 M   7500.00 528750.00****MM DRILLD PIER NO SOIL
(1372MM)

0474 8111000000-M SP  78.6 M   700.00 55020.00PERM STL CASING FOR *** PIER
(1220MM)

0475 8111000000-M SP  67.5 M   700.00 47250.00PERM STL CASING FOR *** PIER
(1372MM)



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA   

JUL 22, 2003 02:18 PM

TIP NO R-2000F, R-2000G 2:00PM 33 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0476 8113000000-N SP   8 EA  300.00 2400.00SID INSPECTION
0477 8114000000-N SP   8 EA  400.00 3200.00SPT TESTING
0478 8115000000-N SP   14 EA  2300.00 32200.00CROSSHOLE SONIC LOGGING
0479 8116000000-M SP  2,394.8 M   18.50 44303.80CSL TUBES
0480 8147000000-M 420 20,550.5 M2  135.00 2774317.50REINF CONC DECK SLAB
0481 8161000000-M 420 18,285.2 M2  1.69 30901.99GROOVING BRIDGE FLOORS
0482 8182000000-M 420 2,006.8 M3  600.00 1204080.00CL A CONC, BRIDGE
0483 8210000000-N 422 Lump Sum 50000.00BRG APPR SLAB ***********

(353+71.453 -L-)
0484 8210000000-N 422 Lump Sum 60000.00BRG APPR SLAB ***********

(353+72.854 -L-)
0485 8210000000-N 422 Lump Sum 40000.00BRG APPR SLAB ***********

(363+53.676 -LREV-)
0486 8210000000-N 422 Lump Sum 50000.00BRG APPR SLAB ***********

(396+37.050 -LREV-LT)
0487 8210000000-N 422 Lump Sum 40000.00BRG APPR SLAB ***********

(396+37.050 -LREV-RT)
0488 8210000000-N 422 Lump Sum 40000.00BRG APPR SLAB ***********

(408+42.504 -LREV-)
0489 8210000000-N 422 Lump Sum 40000.00BRG APPR SLAB ***********

(437+50.704 -L-)
0490 8210000000-N 422 Lump Sum 50000.00BRG APPR SLAB ***********

(445+88.000 -L-LT)
0491 8210000000-N 422 Lump Sum 50000.00BRG APPR SLAB ***********

(445+88.000 -L-RT)
0492 8210000000-N 422 Lump Sum 100000.00BRG APPR SLAB ***********

(465+66.727 -L-)
0493 8217000000-M 425  232,663 KG  0.86 199857.52REINF STEEL (BRIDGE)
0494 8238000000-M 425  37,193 KG  1.44 53706.69SPIRAL COL REINF STL STR
0495 8274000000-M 430  2,296 M   500.00 1148000.001600MM MOD PRESTR CONC GRDR
0496 8277000000-M 430 1,571.52 M   550.00 864336.001829MM MOD PRESTR CONC GRDR
0497 8280000000-M 440 Lump Sum 5450000.00STRUCTURAL STEEL
0498 8364000000-M 450  1,934 M   100.00 193400.00HP310X79 STL PILE
0499 8384000000-M 450  700 M   85.00 59500.00HP360X108 STL PILE
0500 8391000000-N 450  36 EA  150.00 5400.00STEEL PILE POINTS
0501 8482000000-M 460 143.282 M   350.00 50148.70THREE BAR METAL RAIL
0502 8503000000-M 460 2,046.133 M   75.00 153459.98CONC BARRIER RAIL
0503 8531000000-M 462  2,067 M2  45.00 93015.00100MM SLOPE PROTECTION
0504 8608000000-M 876  4,222 MTN 32.00 135104.00PLAIN RIP RAP II 600MM TK
0505 8622000000-M 876  4,303 M2  1.00 4303.00FILTER FABRIC FOR DRAINAGE
0506 8650000000-N SP  Lump Sum 110000.00POT BEARINGS
0507 8657000000-N 430 Lump Sum 95000.00ELASTOMERIC BEARINGS
0508 8692000000-N SP  Lump Sum 175000.00EVAZOTE JOINT SEALS
0509 8706000000-N SP  Lump Sum 50000.00EXPANSION JOINT SEALS



FED AID NO NHF-540(2), NHF-540(1) JUL 22 2003 C200869
GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS & STRUCTURES.
I-540 (NORTHERN WAKE EXPRESSWAY) FROM EAST OF US-1 SOUTH OF PERRY CREEK RD TO US-64 EAST OF KNIGHTDALE.

ARCHER WESTERN
CONTRACTORS, LTD.
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TIP NO R-2000F, R-2000G 2:00PM 34 /  34 003

WAKE

34365.3.40,  34365.3.41

8.U401727, 8.U401717

11.690 KM

0510 8713000000-N SP  Lump Sum 50000.00MODULAR EXP JOINT SEALS
0511 8727000000-N SP  Lump Sum 10630.00ELEC CONDUIT SYS ********

(353+71.453 -L-)
0512 8727000000-N SP  Lump Sum 10760.31ELEC CONDUIT SYS ********

(353+72.854 -L-)
0513 8727000000-N SP  Lump Sum 21327.00ELEC CONDUIT SYS ********

(396+37.050 -LREV-RT)
0514 8727000000-N SP  Lump Sum 16770.00ELEC CONDUIT SYS ********

(445+88 -L-RT)
0515 8867000000-M SP   38 M   500.00 19000.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0516 8867000000-M SP   19 M   500.00 9500.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 78554185.41CONTRACT TOTAL

 

    SUB-TOTAL 60281679.69ROADWAY ITEMS
    SUB-TOTAL 1189804.23CULVERT ITEMS
    SUB-TOTAL 17082701.49STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  66975618.03VECELLIO & GROGAN, INC.
     2  68946372.91BLYTHE CONSTRUCTION, INC.
     3  74788331.79NORTH CAROLINA CONSTRUCTORS
     4  78554185.41ARCHER WESTERN CONTRACTORS, LTD.



FED AID NO STATE FUNDED JUL 22 2003 C200874
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

BMCO CONSTRUCTION, INC. THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

BARNHILL CONTRACTING CO.

LUMBERTON,  NC GREENSBORO,  NC TARBORO,  NC

JUL 22, 2003 02:18 PM

TIP NO R-2231CA, R-2231CB 2:00PM 1 /  27 006

MONTGOMERY, RICHMOND

34398.3.10,  34398.3.11

6.589012T, 6.589016T

11.371 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1266600.00 1502000.00 1500000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 400000.00 358260.00 362010.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 38000.00 40220.00 25000.00FIELD OFFICE
0004 0001000000-M 200 Lump Sum 800000.00 1100000.00 3000000.00CLEARING & GRUBBING
0005 0008000000-M 200 3.6 HA  6000.00 21600.00 5040.00 18144.00 4940.00 17784.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  7 EA  920.00 6440.00 1377.00 9639.00 2000.00 14000.00SEALING ABANDONED WELLS
0007 0022000000-M 225  1,801,000 M3  1.80 3241800.00 2.57 4628570.00 2.30 4142300.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 15000.00 10000.00 7900.00REINF BRG APPR **********

(12+48.918 -Y2-)
0009 0029000000-N SP  Lump Sum 15000.00 31620.00 12600.00REINF BRG APPR **********

(14+49.938 -Y4-)
0010 0029000000-N SP  Lump Sum 15000.00 24480.00 15500.00REINF BRG APPR **********

(15+00.000-Y1-)
0011 0029000000-N SP  Lump Sum 15000.00 42840.00 10800.00REINF BRG APPR **********

(15+00.900-Y2-)
0012 0029000000-N SP  Lump Sum 15000.00 22440.00 9900.00REINF BRG APPR **********

(16+65.497 -Y-)
0013 0029000000-N SP  Lump Sum 15000.00 22950.00 10200.00REINF BRG APPR **********

(190+86.913 -L- RT)
0014 0029000000-N SP  Lump Sum 15000.00 22950.00 10200.00REINF BRG APPR **********

(190+90.632 -L- LT)
0015 0036000000-M 225  24,120 M3  3.39 81766.80 4.55 109746.00 4.00 96480.00UNDERCUT EXCAVATION
0016 0080000000-M SP   1,200 MTN 13.00 15600.00 17.05 20460.00 14.93 17916.00CLASS IV SUBGRD STABILIZATION
0017 0134000000-M 240  31,050 M3  3.20 99360.00 7.75 240637.50 3.50 108675.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  1,290 M   6.80 8772.00 3.15 4063.50 3.50 4515.00BERM DITCH CONSTRUCTION
0019 0156000000-M 250  36,175 M2  1.80 65115.00 2.55 92246.25 3.50 126612.50REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M 250  7,075 M2  1.20 8490.00 1.82 12876.50 1.00 7075.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  88 HR  170.00 14960.00 153.00 13464.00 140.00 12320.00PROOF ROLLING
0022 0195000000-M 265  2,000 M3  4.30 8600.00 12.75 25500.00 10.00 20000.00SELECT GRANULAR MATERIAL
0023 0196000000-M 270  3,200 M2  1.50 4800.00 1.80 5760.00 1.30 4160.00SOIL STABILIZATION FABRIC
0024 0234000000-M SP   1,300 M3  4.30 5590.00 15.30 19890.00 11.00 14300.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0025 0241000000-M SP   5,400 M2  6.20 33480.00 9.20 49680.00 10.61 57294.00GENERIC GRADING ITEM (M2)
FABRIC FOR TEMPORARY FABRIC   WALL

0026 0318000000-M 300  2,865 MTN 20.00 57300.00 18.35 52572.75 18.00 51570.00FND CONDIT MAT'L MIN STR
0027 0343000000-M 310  258 M   60.00 15480.00 53.05 13686.90 52.00 13416.00375MM SIDE DRAIN PIPE
0028 0344000000-M 310  36 M   60.00 2160.00 63.25 2277.00 62.00 2232.00450MM SIDE DRAIN PIPE
0029 0366000000-M 310  1,896 M   59.00 111864.00 55.10 104469.60 54.00 102384.00375MM RCP CULV CLASS III
0030 0372000000-M 310 1,730.4 M   61.50 106419.60 62.25 107717.40 61.00 105554.40450MM RCP CULV CLASS III
0031 0378000000-M 310 2,342.4 M   75.00 175680.00 79.55 186337.92 78.00 182707.20600MM RCP CULV CLASS III
0032 0384000000-M 310 890.4 M   89.00 79245.60 105.05 93536.52 103.00 91711.20750MM RCP CULV CLASS III
0033 0390000000-M 310 592.8 M   106.00 62836.80 129.55 76797.24 127.00 75285.60900MM RCP CULV CLASS III
0034 0396000000-M 310 129.6 M   150.00 19440.00 185.65 24060.24 182.00 23587.201050MM RCP CULV CLASS III
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0035 0408000000-M 310  96 M   230.00 22080.00 335.00 32160.00 328.00 31488.001350MM RCP CULV CLASS III
0036 0448000000-M 310  210 M   330.00 69300.00 448.80 94248.00 440.00 92400.00***MM RCP CULV CLASS IV

(1500MM)
0037 0448000000-M 310 79.2 M   80.00 6336.00 66.30 5250.96 65.00 5148.00***MM RCP CULV CLASS IV

(450MM)
0038 0448000000-M 310  102 M   150.00 15300.00 181.55 18518.10 178.00 18156.00***MM RCP CULV CLASS IV

(900MM)
0039 0582000000-M 310  114 M   68.00 7752.00 56.10 6395.40 55.00 6270.00400MM CS PIPE CULV 1.63MM
0040 0588000000-M 310 51.6 M   75.00 3870.00 65.30 3369.48 64.00 3302.40450MM CS PIPE CULV 1.63MM
0041 0684000000-M 310 14.4 M   75.00 1080.00 48.95 704.88 48.00 691.20***MM BCCSP B ****

(150MM, 1.63MM)
0042 0706000000-M 310 32.4 M   75.00 2430.00 53.05 1718.82 52.00 1684.80300MM BCCSP B 1.63
0043 0708000000-M 310 297.4 M   68.00 20223.20 63.25 18810.55 62.00 18438.80400MM BCCSP B 1.63
0044 0714000000-M 310 70.8 M   75.00 5310.00 67.30 4764.84 66.00 4672.80450MM BCCSP B 1.63
0045 0720000000-M 310 81.6 M   82.00 6691.20 79.55 6491.28 78.00 6364.80600MM BCCSP B 1.63
0046 0726000000-M 310 49.2 M   105.00 5166.00 102.00 5018.40 100.00 4920.00800MM BCCSP B 2.01
0047 0732000000-M 310 52.8 M   120.00 6336.00 119.35 6301.68 117.00 6177.60900MM BCCSP B 2.01
0048 0804000000-M 310  8 EA  130.00 1040.00 112.20 897.60 110.00 880.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0049 0806000000-M 310  32 EA  150.00 4800.00 122.40 3916.80 120.00 3840.00400MM BCCSP ELB B 1.63
0050 0807000000-M 310  4 EA  166.00 664.00 142.80 571.20 140.00 560.00450MM BCCSP ELB B 1.63
0051 0808000000-M 310  9 EA  220.00 1980.00 212.15 1909.35 208.00 1872.00600MM BCCSP ELB B 1.63
0052 0809000000-M 310  3 EA  330.20 990.60 270.30 810.90 265.00 795.00800MM BCCSP ELB B 2.01
0053 0995000000-M 340 471.2 M   30.00 14136.00 30.60 14418.72 28.00 13193.60PIPE REMOVAL
0054 1000000000-M 462  250 M2  62.00 15500.00 51.00 12750.00 85.00 21250.00150MM SLOPE PROTECTION
0055 1011000000-N 500 Lump Sum 445000.00 597452.00 420000.00FINE GRADING
0056 1022000000-M SP   250 KG  10.00 2500.00 10.20 2550.00 13.20 3300.00SEALING PAVEMENT CRACKS
0057 1055000000-M 501  5,000 M2  2.50 12500.00 5.10 25500.00 5.00 25000.00LIME TRTD SOIL (QUICKLIME
0058 1066000000-M 501  50 MTN 200.00 10000.00 153.00 7650.00 150.00 7500.00LIME FOR LIME TRTD SOIL
0059 1121000000-M 520  201,000 MTN 13.85 2783850.00 14.50 2914500.00 16.43 3302430.00AGGREGATE BASE COURSE
0060 1220000000-M 545  750 MTN 18.00 13500.00 27.20 20400.00 18.00 13500.00INCIDENTAL STONE BASE
0061 1231000000-M 560  52,153 M3  1.00 52153.00 0.90 46937.70 3.00 156459.00SHOULDER BORROW
0062 1275000000-M 600  79,600 L   0.37 29452.00 0.38 30248.00 0.37 29452.00PRIME COAT
0063 1330000000-M 607  1,200 M2  4.30 5160.00 7.35 8820.00 3.50 4200.00INCIDENTAL MILLING
0064 1489000000-M 610  2,680 MTN 31.55 84554.00 33.80 90584.00 31.55 84554.00ASP CONC BASE CRS B25.0B
0065 1491000000-M 610  48,860 MTN 28.30 1382738.00 26.35 1287461.00 28.30 1382738.00ASP CONC BASE CRS B25.0C
0066 1498000000-M 610  9,690 MTN 31.20 302328.00 28.45 275680.50 31.20 302328.00ASP CONC INTR CRS I19.0B
0067 1503000000-M 610  41,125 MTN 28.50 1172062.50 26.70 1098037.50 28.50 1172062.50ASP CONC INTR CRS I19.0C
0068 1519000000-M 610  19,240 MTN 31.05 597402.00 28.55 549302.00 31.05 597402.00ASP CONC SURF CRS S9.5B
0069 1523000000-M 610  45,110 MTN 28.30 1276613.00 27.05 1220225.50 28.30 1276613.00ASP CONC SURF CRS S9.5C
0070 1560000000-M 620  5,855 MTN 210.00 1229550.00 266.60 1560943.00 210.00 1229550.00ASP FOR PLANT MIX  PG64-22
0071 1565000000-M 620  2,933 MTN 220.00 645260.00 280.35 822266.55 220.00 645260.00ASP FOR PLANT MIX  PG70-22
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0072 1693000000-M 654  820 MTN 90.00 73800.00 90.00 73800.00 120.00 98400.00ASPH PLT MIX PVMT REPAIR
0073 1840000000-M 665  45,850 M   0.38 17423.00 0.30 13755.00 0.41 18798.50MILLED RUMBLE STRIPS
0074 2000000000-N 806  229 EA  130.00 29770.00 90.80 20793.20 89.00 20381.00RIGHT OF WAY MARKERS
0075 2022000000-M 815  805 M3  9.50 7647.50 9.20 7406.00 9.00 7245.00SUBDRAIN EXCAVATION
0076 2033000000-M 815  500 M3  32.00 16000.00 29.60 14800.00 31.00 15500.00SUBDR FINE AGGREGATE
0077 2044000000-M 815  1,200 M   13.80 16560.00 13.80 16560.00 13.50 16200.00150MM PERF SUBDR PIPE
0078 2055000000-M 815  120 EA  1.00 120.00 0.50 60.00 0.50 60.00150MM SUBDR PIPE Y,T,&L'S
0079 2066000000-N 815  9 EA  170.00 1530.00 158.00 1422.00 155.00 1395.00CONC PAD SUBDRN OUTLET
0080 2077000000-M 815  18 M   14.00 252.00 14.00 252.00 13.50 243.00150MM OUTLET PIPE (SD)
0081 2099000000-M 816  3,300 M   9.30 30690.00 9.20 30360.00 9.00 29700.00SHLDR DRAINS
0082 2110000000-M 816  3,300 M   3.10 10230.00 3.05 10065.00 3.00 9900.00100MM SHLDR DRAINS PIPE
0083 2121000000-M 816  270 M   13.20 3564.00 13.25 3577.50 13.00 3510.00100MM OUTLET PIPE (SH DRN
0084 2132000000-N 816  21 EA  160.00 3360.00 153.00 3213.00 150.00 3150.00CONC PAD SHLDR DRN OUTLET
0085 2209000000-M 838 13.8 M3  1200.00 16560.00 805.80 11120.04 790.00 10902.00ENDWALLS
0086 2220000000-M 838 12.4 M3  1200.00 14880.00 836.40 10371.36 820.00 10168.00REINFORCED ENDWALLS
0087 2253000000-M 840 4.71 M3  1200.00 5652.00 714.00 3362.94 700.00 3297.00PIPE COLLARS
0088 2264000000-M 840  1 M3  900.00 900.00 714.00 714.00 700.00 700.00PIPE PLUGS
0089 2286000000-N 840  174 EA  1000.00 174000.00 994.50 173043.00 950.00 165300.00MASNRY DRAINAGE STRUCT
0090 2308000000-M 840 17.43 M   700.00 12201.00 612.00 10667.16 500.00 8715.00MASONRY DRAINAGE STRS
0091 2354000000-N 840  9 EA  320.00 2880.00 295.80 2662.20 290.00 2610.00FRAME W/GRATE 840.22 STD
0092 2363000000-N 840  26 EA  300.00 7800.00 295.80 7690.80 290.00 7540.00FRAME W/2GRTS 840.***** STD

(840.20)
0093 2364000000-N 840  3 EA  350.00 1050.00 306.00 918.00 300.00 900.00FRAME W/2GRTS 840.16 STD
0094 2365000000-N 840  123 EA  310.20 38154.60 306.00 37638.00 300.00 36900.00FRAME W/2GRTS 840.22 STD
0095 2367000000-N 840  13 EA  310.00 4030.00 306.00 3978.00 300.00 3900.00FRAME W/2GRTS 840.29 STD
0096 2396000000-N 840  6 EA  400.00 2400.00 234.60 1407.60 230.00 1380.00FRAME W/COVER STD 840.54
0097 2462000000-M SP   4 EA  7000.00 28000.00 6528.00 26112.00 6400.00 25600.00***MM SLUICE GATE

(900MM)
0098 2556000000-M 846  2,885 M   36.00 103860.00 30.45 87848.25 29.85 86117.25SHLDR BERM GUTTER
0099 2570000000-N SP   3 EA  1300.00 3900.00 1280.00 3840.00 1225.00 3675.00MODIFIED CONCRETE FLUME
0100 2577000000-M 846  350 M   50.00 17500.00 48.00 16800.00 47.10 16485.00CONC XPRESSWAY GUTTER
0101 2619000000-M 850  175 M2  43.00 7525.00 42.85 7498.75 42.00 7350.00100MM CONC PAVED DITCH
0102 2647000000-M 852  270 M2  40.00 10800.00 38.75 10462.50 38.00 10260.00125MM MONOLITHIC CONC ISL (SURF MTD)
0103 2655000000-M 852  685 M2  45.00 30825.00 43.90 30071.50 43.00 29455.00125MM MONOLITHIC CONC ISL (KEY IN)
0104 2738000000-M SP   610 M2  48.00 29280.00 45.90 27999.00 45.00 27450.00GENERIC PAVING ITEM (M2)

REINFORCED CONC DRIVEWAY
0105 2905000000-N 859  2 EA  950.00 1900.00 1020.00 2040.00 1000.00 2000.00CONVERT DI TO JB
0106 2950000000-N SP   1 EA  950.00 950.00 816.00 816.00 800.00 800.00CONVERT JB TO DI
0107 3030000000-M 862 7,410.45 M   23.46 173849.16 23.75 175998.19 23.28 172515.28STL BM GRDRAIL
0108 3045000000-M 862 58.35 M   23.46 1368.89 40.15 2342.75 39.36 2296.66STL BM GRDRAIL SHOP CURV
0109 3105000000-N 862  4 EA  20.00 80.00 51.00 204.00 50.00 200.00SBGR TERM SECT
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0110 3150000000-N 862  20 EA  25.00 500.00 20.40 408.00 20.00 400.00ADDIT GUARDRAIL POSTS
0111 3195000000-N 862  1 EA  200.00 200.00 357.00 357.00 350.00 350.00GR ANCHOR TYPE AT-1
0112 3210000000-N 862  12 EA  350.00 4200.00 306.00 3672.00 300.00 3600.00GR ANCHOR TYPE CAT-1
0113 3215000000-N 862  20 EA  500.00 10000.00 897.60 17952.00 880.00 17600.00GR ANCHOR TYPE III
0114 3270000000-N SP   44 EA  1175.00 51700.00 1326.00 58344.00 1300.00 57200.00GR ANCHOR TYPE 350
0115 3285000000-N SP   2 EA  900.00 1800.00 1326.00 2652.00 1300.00 2600.00GR ANCHOR TYPE M-350
0116 3360000000-M 863 156.21 M   3.28 512.37 3.35 523.30 3.28 512.37REMOVE GUARDRAIL
0117 3380000000-M 862 11.43 M   14.76 168.71 20.00 228.60 19.19 219.34TEMP STL BM GUARDRAIL
0118 3384000000-N 862  2 EA  15.00 30.00 41.00 82.00 40.00 80.00TEMP STL BM GDRAIL, TERM SECT
0119 3389200000-M 865 4,504.6 M   10.17 45811.78 10.00 45046.00 9.84 44325.26CABLE GUIDERAIL
0120 3389400000-M 865  6,000 M   10.66 63960.00 10.00 60000.00 9.84 59040.00DBL FACED CABLE GUIDERAIL
0121 3389600000-N 865  44 EA  975.00 42900.00 816.00 35904.00 800.00 35200.00CBL GUIDERAIL ANCH UNIT
0122 3503000000-M 866  24,525 M   3.00 73575.00 2.10 51502.50 2.05 50276.25WW WIRE FENCE 1200MM FABR
0123 3509000000-M 866  2,575 EA  16.00 41200.00 22.45 57808.75 22.00 56650.00100MM FENCE POSTS 2.30M
0124 3515000000-M 866  885 EA  27.00 23895.00 30.60 27081.00 30.00 26550.00125MM FENCE POSTS 2.50M
0125 3557000000-M 866  450 M   1.80 810.00 0.30 135.00 0.25 112.50ADDITIONAL BARBED WIRE
0126 3628000000-M 876  300 MTN 32.00 9600.00 38.75 11625.00 36.00 10800.00PLN RIP RAP CL I
0127 3649000000-M 876  3,770 MTN 32.00 120640.00 32.65 123090.50 34.00 128180.00PLN RIP RAP, CLASS B
0128 3656000000-M 876  10,500 M2  2.30 24150.00 2.55 26775.00 1.30 13650.00FILTER FABRIC FOR DRAINGE
0129 3659000000-N SP   9 EA  800.00 7200.00 561.00 5049.00 900.00 8100.00PREFORMED SCOUR HOLES
0130 3684000000-M SP   35 MTN 210.00 7350.00 153.00 5355.00 60.00 2100.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0131 4048000000-M 902  19 M3  678.00 12882.00 700.00 13300.00 678.00 12882.00RC SIGN FOOTINGS
0132 4054000000-M 902  3 M3  712.00 2136.00 727.00 2181.00 712.00 2136.00PLN CONC SIGN FOOTINGS
0133 4060000000-M 903  6,426 KG  3.98 25575.48 4.05 26025.30 3.98 25575.48SUPPORT, BRKWY STL BEAM
0134 4066000000-M 903  4,691 KG  2.48 11633.68 2.55 11962.05 2.48 11633.68SIMPLE STL BEAM SIGN SUPP
0135 4072000000-M 903  1,099 M   16.18 17781.82 16.50 18133.50 16.18 17781.82SUPPORT, 4.5KG STEEL U-CHNL
0136 4078000000-M 903  18 EA  27.96 503.28 28.50 513.00 27.96 503.28SUPPORT, 3KG STEEL U-CHAN
0137 4096000000-N 904  20 EA  92.72 1854.40 94.55 1891.00 92.72 1854.40SIGN ERECTION, TYPE D
0138 4102000000-N 904  101 EA  48.62 4910.62 49.60 5009.60 48.62 4910.62SIGN ERECTION, TYPE E
0139 4108000000-N 904  34 EA  89.48 3042.32 91.25 3102.50 89.48 3042.32SIGN ERECTION, TYPE F
0140 4110000000-N 904  23 EA  348.80 8022.40 355.00 8165.00 348.80 8022.40SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0141 4110000000-N 904  15 EA  239.24 3588.60 244.00 3660.00 239.24 3588.60SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0142 4114000000-N 904  18 EA  29.67 534.06 30.25 544.50 29.67 534.06SIGN ERECTION, MILEMARKERS
0143 4155000000-N 907  27 EA  14.83 400.41 15.00 405.00 14.83 400.41DISPOSE SIGN SYST U-CHAN
0144 4400000000-M 1110  80 M2  70.00 5600.00 34.05 2724.00 33.38 2670.40WORK ZONE SIGNS (STAT)
0145 4405000000-M 1110  67 M2  300.00 20100.00 37.75 2529.25 150.00 10050.00WORK ZONE SIGNS (PORT)
0146 4410000000-M 1110  27 M2  70.00 1890.00 39.80 1074.60 65.00 1755.00WORK ZONE SIGNS (BARRICAD
0147 4415000000-N 1115  2 EA  3500.00 7000.00 3315.00 6630.00 2500.00 5000.00FLASHING ARROW PNL TYPE C
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0148 4420000000-N 1120  2 EA  10000.00 20000.00 16575.00 33150.00 10000.00 20000.00CHANGEABLE MESSAGE SIGNS
0149 4425000000-N 1125  3 EA  100.00 300.00 9.40 28.20 20.00 60.00WARNING FLAG SETS
0150 4430000000-N 1130  245 EA  45.00 11025.00 50.50 12372.50 45.00 11025.00DRUMS
0151 4435000000-N 1135  110 EA  30.00 3300.00 30.00 3300.00 20.00 2200.00CONES
0152 4440000000-M 1145  20 M   80.00 1600.00 48.00 960.00 40.00 800.00BARRICADES (TYPE II)
0153 4445000000-M 1145  120 M   60.00 7200.00 30.45 3654.00 50.00 6000.00BARRICADES (TYPE III)
0154 4450000000-N 1150  2,640 HR  15.00 39600.00 16.00 42240.00 13.00 34320.00FLAGGER
0155 4460000000-N 1155  9 EA  300.00 2700.00 75.00 675.00 200.00 1800.00WARNING LIGHTS (TYPE B)
0156 4465000000-N 1160  2 EA  12000.00 24000.00 8400.00 16800.00 8250.00 16500.00TEMPORARY CRASH CUSHIONS
0157 4475000000-N 1165  1 EA  4000.00 4000.00 5500.00 5500.00 3000.00 3000.00TRUCK MTD IMP ATTN 45 MPH
0158 4480000000-N 1165  2 EA  8000.00 16000.00 8300.00 16600.00 10000.00 20000.00TRUCK MTD IMP ATTN 60 MPH
0159 4495000000-M 1170  220 M   60.00 13200.00 56.10 12342.00 55.00 12100.00PORT BARRIER, DRAINAGE
0160 4650000000-N 1251  262 EA  4.00 1048.00 4.10 1074.20 4.00 1048.00TEMP RAISED PVMT MRKS
0161 4685000000-M 1205  19,842 M   1.00 19842.00 1.02 20238.84 1.00 19842.00100MM THERMO MKG, 2.3MMTK
0162 4686000000-M 1205  17,572 M   1.10 19329.20 1.15 20207.80 1.10 19329.20100MM THERMO MKG, 3.1MMTK
0163 4688000000-M 1205  45,600 M   1.50 68400.00 1.55 70680.00 1.50 68400.00150MM THERMO MKG 2.3MM TK
0164 4690000000-M 1205  5,980 M   1.60 9568.00 1.65 9867.00 1.60 9568.00150MM THERMO MKG 3.1MM TK
0165 4695000000-M 1205  640 M   2.40 1536.00 2.45 1568.00 2.40 1536.00200MM THERMO MKG 2.3MM TK
0166 4700000000-M 1205  1,450 M   4.00 5800.00 4.10 5945.00 4.00 5800.00300MM THERMO MKG 2.3MM TK
0167 4710000000-M 1205  56 M   13.00 728.00 13.25 742.00 13.00 728.00600MM THERMO MKG 3.1MM TK
0168 4725000000-M 1205  92 EA  70.00 6440.00 71.40 6568.80 70.00 6440.00THERMO PVT MKG SYMB 2.3MM
0169 4810000000-M 1205  106,818 M   0.35 37386.30 0.36 38454.48 0.35 37386.30PAINT PVT MKG LINES 100MM
0170 4820000000-M 1205  160 M   0.45 72.00 0.50 80.00 0.45 72.00PAINT PVT MKG LINES 200MM
0171 4835000000-M 1205  88 M   3.50 308.00 4.00 352.00 3.50 308.00PAINT PVT MKG LINES 600MM
0172 4845000000-N 1205  48 EA  35.00 1680.00 35.70 1713.60 35.00 1680.00PAINT PVT MKG SYMBOL
0173 4850000000-M 1205  1,500 M   1.75 2625.00 1.80 2700.00 1.75 2625.00REMVL OF 100MM LINES
0174 4900000000-N 1252  1,104 EA  4.00 4416.00 4.10 4526.40 4.00 4416.00PERM RAISED PVMT MARKERS
0175 4915000000-M 1264  21 EA  25.87 543.27 26.40 554.40 25.87 543.272.1M U-CHANNEL POSTS
0176 4935000000-N 1267  150 EA  30.00 4500.00 22.40 3360.00 21.98 3297.00FLEX DELINATR (CRYSTAL)
0177 4940000000-N 1267  60 EA  30.00 1800.00 22.40 1344.00 21.98 1318.80FLEX DELINATR (YELLOW)
0178 4945000000-N 1267  74 EA  30.00 2220.00 24.40 1805.60 23.98 1774.52FLEX DELINATR (CRY & RED)
0179 4950000000-N 1267  74 EA  30.00 2220.00 24.45 1809.30 23.98 1774.52FLEX DELINATR (YEL & RED)
0180 4955000000-N 1264  21 EA  100.00 2100.00 47.10 989.10 46.20 970.20OBJECT MARKERS (END OF RD
0181 5300000000-M 1505  75 MTN 20.00 1500.00 23.70 1777.50 20.00 1500.00FND CONDIT MAT'L ********

(I)
0182 5306000000-M SP   75 MTN 20.00 1500.00 23.70 1777.50 20.00 1500.00BEDDN MAT'L CL **********

(I)
0183 5318000000-M 1505  2 MTN 300.00 600.00 150.00 300.00 180.00 360.00PVMT REP FOR UTILITY WORK
0184 5360000000-M 1510 6.5 M   60.00 390.00 153.00 994.50 85.00 552.50150MM DI H2O PIPE 2.41MPA
0185 5366000000-M 1510  125 M   68.00 8500.00 76.00 9500.00 75.00 9375.00200MM DI H2O PIPE 2.41MPA
0186 5414000000-M 1510  30 M   34.00 1020.00 42.59 1277.70 40.00 1200.0020MM CU WATER PIPE TYPE K
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0187 5450000000-M 1510  1,347 M   44.00 59268.00 44.05 59335.35 52.00 70044.00200MM PVC H2O P SD21 1.38
0188 5462000000-M 1510  187 M   61.00 11407.00 38.20 7143.40 78.00 14586.00300MM PVC H2O P SD21 1.38
0189 5480000000-M 1510  1,521 KG  7.50 11407.50 4.10 6236.10 7.25 11027.25DI H2O FITTINGS 1.72MPA
0190 5510000000-M 1510  1 EA  125.00 125.00 130.00 130.00 75.00 75.0020MM CORPORATION STOP
0191 5540000000-M 1510  2 EA  475.00 950.00 645.00 1290.00 480.00 960.00150MM GATE V & V BX

(1.38MPA)
0192 5546000000-M 1510  5 EA  675.00 3375.00 835.00 4175.00 700.00 3500.00200MM GATE V & V BX **** MPA WP

(1.38MPA)
0193 5582000000-M 1510  1 EA  150.00 150.00 150.00 150.00 185.00 185.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0194 5600000000-M SP   1 EA  833.00 833.00 830.00 830.00 800.00 800.00***MM BLOW OFF ASSEMBLY

(50MM)
0195 5672000000-N 1510  2 EA  1125.00 2250.00 1600.00 3200.00 1200.00 2400.00RELOCATE EXIST FIRE HYD
0196 5840000000-M 1540  82 M   114.00 9348.00 197.50 16195.00 90.00 7380.00***MM STL NCAS PIPE****OC

(300MM, 5.00MM)
0197 5882000000-N SP   1 EA  920.00 920.00 350.00 350.00 600.00 600.00GENERIC UTILITY ITEM (EA)

INSTALL WATER METER
0198 6000000000-M 1605  3,050 M   6.00 18300.00 5.50 16775.00 5.41 16500.50TEMPORARY SILT FENCE
0199 6006000000-M 1610  1,050 MTN 32.00 33600.00 29.25 30712.50 34.00 35700.00EROS CONTRL STONE CL A
0200 6009000000-M 1610  15,000 MTN 21.00 315000.00 28.90 433500.00 34.00 510000.00EROS CONTRL STONE CL B
0201 6012000000-M 1610  6,400 MTN 21.00 134400.00 29.60 189440.00 31.00 198400.00SEDIMENT CONTROL STONE
0202 6015000000-M 1615  174 HA  702.75 122278.50 726.25 126367.50 712.00 123888.00TEMPORARY MULCHING
0203 6018000000-M 1620  7,050 KG  6.06 42723.00 2.25 15862.50 2.21 15580.50SEED FOR TEMP SEEDING
0204 6021000000-M 1620 56.75 MTN 302.50 17166.88 357.00 20259.75 350.00 19862.50FERT FOR TEMP SEEDING
0205 6024000000-M 1622  1,540 M   28.60 44044.00 36.70 56518.00 24.00 36960.00TEMPORARY SLOPE DRAINS
0206 6027000000-N 1622  130 EA  50.00 6500.00 147.35 19155.50 110.00 14300.00INLET PROTCN @ SLOPE DRNS
0207 6030000000-M 1630  153,650 M3  0.01 1536.50 3.79 582333.50 0.10 15365.00SILT EXCAVATION
0208 6033000000-M 1631  8,750 M2  1.20 10500.00 1.35 11812.50 1.30 11375.00SYNTHETIC ROVING
0209 6036000000-M 1631  4,375 M2  1.20 5250.00 1.35 5906.25 1.30 5687.50MATTING FOR EROS CONTROL
0210 6038000000-M SP   1,280 M2  7.00 8960.00 5.10 6528.00 5.00 6400.00PERM SOIL REINF MAT
0211 6042000000-M 1632  385 M   14.00 5390.00 9.10 3503.50 15.00 5775.006.4MM HARDWARE CLOTH
0212 6054000000-M 1637  2 EA  1000.00 2000.00 4080.00 8160.00 1673.00 3346.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0213 6057000000-M 1637  1 EA  1500.00 1500.00 6120.00 6120.00 2200.00 2200.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0214 6057000000-M 1637  2 EA  2600.00 5200.00 8160.00 16320.00 2700.00 5400.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0215 6069000000-M 1638  150 M3  40.00 6000.00 25.50 3825.00 15.00 2250.00STILLING BASINS
0216 6084000000-M 1660  168 HA  3000.00 504000.00 2242.00 376656.00 2198.00 369264.00SEEDING & MULCHING
0217 6087000000-M 1660  98 HA  74.10 7261.80 50.00 4900.00 49.00 4802.00MOWING
0218 6090000000-M 1661  2,125 KG  13.23 28113.75 11.25 23906.25 11.02 23417.50SEED FOR REPAIR SEEDING
0219 6093000000-M 1661  7 MTN 440.00 3080.00 787.00 5509.00 771.00 5397.00FERT FOR REPAIR SEEDING
0220 6096000000-M 1662  4,725 KG  4.41 20837.25 2.25 10631.25 2.20 10395.00SEED FOR SUPP SEEDING
0221 6108000000-M 1665 282.5 MTN 275.00 77687.50 240.00 67800.00 235.00 66387.50FERTILIZER TOPDRESSING
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0222 6109200000-M SP  0.57 HA  4940.00 2815.80 14635.00 8341.95 14347.00 8177.79SPECIAL SEED UND GR CENTIPEDE
0223 6111000000-M SP   20 M   120.00 2400.00 122.40 2448.00 25.00 500.00IMPERVIOUS DIKE
0224 6114000000-N SP   30 HR  25.00 750.00 25.50 765.00 25.00 750.00SPECIALIZED HAND MOWING
0225 6117000000-N 1675  56 EA  200.00 11200.00 1.00 56.00 1.00 56.00RESPONSE FOR EROS CONTROL
0226 6120000000-M SP   125 M3  30.00 3750.00 35.70 4462.50 20.00 2500.00CULVERT DIVERSION CHANNEL
0227 6123000000-M 1670  11 HA  2223.00 24453.00 1362.00 14982.00 1335.00 14685.00REFORESTATION
0228 6126000000-M SP  0.25 HA  3400.00 850.00 5215.00 1303.75 5110.00 1277.50STREAMBANK REFORESTATION
0229 6132000000-N SP   61 EA  120.00 7320.00 102.00 6222.00 205.00 12505.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0230 6141000000-M SP   1,300 M2  3.80 4940.00 3.85 5005.00 3.75 4875.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0231 7060000000-M 1705  120 M   5.58 669.60 5.70 684.00 5.58 669.60SIGNAL CABLE
0232 7120000000-M 1705  3 EA  890.00 2670.00 907.80 2723.40 890.00 2670.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0233 7144000000-M 1705  3 EA  1350.00 4050.00 1377.00 4131.00 1350.00 4050.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0234 7264000000-M 1710  122 M   7.92 966.24 8.10 988.20 7.92 966.24MESSENGER CABLE (9.52MM)
0235 7300000000-M 1715  55 M   14.03 771.65 14.30 786.50 14.03 771.65TRENCHING (UNPAVED)
0236 7324000000-N 1716  3 EA  275.00 825.00 280.50 841.50 275.00 825.00JUNCTION BOX (STANDARD SIZE)
0237 7360000000-N 1720  4 EA  610.00 2440.00 622.20 2488.80 610.00 2440.00WOOD POLE
0238 7372000000-N 1721  6 EA  210.00 1260.00 214.20 1285.20 210.00 1260.00GUY ASSEMBLY
0239 7408000000-M 1722  1 EA  260.00 260.00 265.20 265.20 260.00 260.0025MM RISER W/ WEATHERHEAD
0240 7420000000-M 1722  4 EA  295.00 1180.00 300.90 1203.60 295.00 1180.0050MM RISER W/ WEATHERHEAD
0241 7444000000-M 1725  188 M   10.86 2041.68 11.10 2086.80 10.86 2041.68INDUCTIVE LOOP SAWCUT
0242 7456000000-M 1726  268 M   3.93 1053.24 4.00 1072.00 3.93 1053.24LEAD-IN CABLE
0243 7768000000-N 1751  1 EA  10865.00 10865.00 11080.00 11080.00 10865.00 10865.00CONTLR WITH CBNT, 2070L POLE MTD
0244 7780000000-N 1751  4 EA  120.00 480.00 122.40 489.60 120.00 480.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0245 8126000000-N 414 Lump Sum 7000.00 7140.00 25385.00CULV EXCAV @ ************
(255+22.00 -L-)

0246 8133000000-M 414  147 MTN 35.00 5145.00 35.70 5247.90 28.90 4248.30FND COND MATL BOX CULV
0247 8196000000-M 420 233.6 M3  324.00 75686.40 330.45 77193.12 360.88 84301.57CL A CONC, CULVERT
0248 8245000000-M 425  15,125 KG  1.10 16637.50 1.10 16637.50 0.95 14368.75REINF STL CULV

STRUCTURE ITEMS

0249 8017000000-N SP  Lump Sum 156000.00 159120.00 156000.00CM&R TEMP ACCESS ***********
(190+89.000 -L-LT)

0250 8091000000-N 410 Lump Sum 5800.00 5916.00 5800.00FND EXCAV B** STA *******
(1,181+85.000 -L-)

0251 8091000000-N 410 Lump Sum 5800.00 5916.00 5800.00FND EXCAV B** STA *******
(1,190+89.000 -L-LT)

0252 8091000000-N 410 Lump Sum 4700.00 4794.00 4700.00FND EXCAV B** STA *******
(1,190+89.000 -L-RT)

0253 8091000000-N 410 Lump Sum 5800.00 5916.00 5800.00FND EXCAV B** STA *******
(1,199+75.000 -L-)
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0254 8091000000-N 410 Lump Sum 8100.00 8262.00 8100.00FND EXCAV B** STA *******
(1,238+35.000 -L-)

0255 8091000000-N 410 Lump Sum 6900.00 7038.00 6900.00FND EXCAV B** STA *******
(1,245+73.259 -L-)

0256 8091000000-N 410 Lump Sum 9400.00 9588.00 9400.00FND EXCAV B** STA *******
(1,276+55.853 -L-)

0257 8091000000-N 410 Lump Sum 5800.00 5916.00 5800.00FND EXCAV B** STA *******
(4,190+89.000 -L-RT)

0258 8147000000-M 420 9,087.8 M2  157.25 1429056.55 160.38 1457501.36 157.25 1429056.55REINF CONC DECK SLAB
0259 8161000000-M 420 7,717.6 M2  2.40 18522.24 2.45 18908.12 2.40 18522.24GROOVING BRIDGE FLOORS
0260 8182000000-M 420 1,451.9 M3  582.00 845005.80 593.64 861905.92 582.00 845005.80CL A CONC, BRIDGE
0261 8210000000-N 422 Lump Sum 21500.00 21930.00 21500.00BRG APPR SLAB ***********

(181+85.000 -L-)
0262 8210000000-N 422 Lump Sum 22100.00 22542.00 22100.00BRG APPR SLAB ***********

(190+89.000 -L-LT)
0263 8210000000-N 422 Lump Sum 22100.00 22542.00 22100.00BRG APPR SLAB ***********

(190+89.000 -L-RT)
0264 8210000000-N 422 Lump Sum 17100.00 17442.00 17100.00BRG APPR SLAB ***********

(199+75.000 -L-)
0265 8210000000-N 422 Lump Sum 28900.00 29478.00 28900.00BRG APPR SLAB ***********

(238+35.000 -L-)
0266 8210000000-N 422 Lump Sum 24900.00 25398.00 24900.00BRG APPR SLAB ***********

(245+73.259 -L-)
0267 8210000000-N 422 Lump Sum 38000.00 38760.00 38000.00BRG APPR SLAB ***********

(276+55.853 -L-)
0268 8217000000-M 425  139,446 KG  1.17 163151.82 1.19 165940.74 1.17 163151.82REINF STEEL (BRIDGE)
0269 8238000000-M 425  13,550 KG  2.71 36720.50 2.76 37398.00 2.71 36720.50SPIRAL COL REINF STL STR
0270 8265000000-M 430 1,311.25 M   396.00 519255.00 403.92 529640.10 396.00 519255.001372MM PRESTR CONC GIRDER
0271 8280000000-M 440 Lump Sum 1321000.00 1347420.00 1321000.00STRUCTURAL STEEL
0272 8364000000-M 450  8,444 M   58.00 489752.00 59.16 499547.04 58.00 489752.00HP310X79 STL PILE
0273 8406000000-N SP  Lump Sum 24700.00 25194.00 24700.00GALVAN STL PILES @ ******

(190+89.000 -L-LT)
0274 8406000000-N SP  Lump Sum 15500.00 15810.00 15500.00GALVAN STL PILES @ ******

(190+89.000 -L-RT)
0275 8503000000-M 460 1,264.666 M   115.10 145563.06 117.40 148471.79 115.10 145563.06CONC BARRIER RAIL
0276 8531000000-M 462  1,981 M2  58.00 114898.00 59.16 117195.96 58.00 114898.00100MM SLOPE PROTECTION
0277 8594000000-M 876  4,245 MTN 30.00 127350.00 30.60 129897.00 30.00 127350.00PLAIN RIP RAP B
0278 8622000000-M 876  3,216 M2  3.35 10773.60 3.42 10998.72 3.35 10773.60FILTER FABRIC FOR DRAINAGE
0279 8650000000-N SP  Lump Sum 105000.00 107100.00 105000.00POT BEARINGS
0280 8657000000-N 430 Lump Sum 9750.00 9945.00 9750.00ELASTOMERIC BEARINGS
0281 8692000000-N SP  Lump Sum 106000.00 108120.00 106000.00EVAZOTE JOINT SEALS

 

    TOTAL 26598695.51 TOTAL 30041436.26 TOTAL 30660747.93CONTRACT TOTAL
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    SUB-TOTAL 20629328.04 SUB-TOTAL 23953665.99 SUB-TOTAL 24667545.74ROADWAY ITEMS
    SUB-TOTAL 104468.90 SUB-TOTAL 106218.52 SUB-TOTAL 128303.62CULVERT ITEMS
    SUB-TOTAL 5864898.57 SUB-TOTAL 5981551.75 SUB-TOTAL 5864898.57STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1500000.00 1500000.00 1549581.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 600000.00 450000.00 386824.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 100000.00 35000.00 25000.00FIELD OFFICE
0004 0001000000-M 200 Lump Sum 2290000.00 1850000.00 764400.00CLEARING & GRUBBING
0005 0008000000-M 200 3.6 HA  6000.00 21600.00 5000.00 18000.00 12000.00 43200.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  7 EA  800.00 5600.00 1250.00 8750.00 1500.00 10500.00SEALING ABANDONED WELLS
0007 0022000000-M 225  1,801,000 M3  2.37 4268370.00 2.94 5294940.00 2.61 4700610.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 14000.00 14000.00 12000.00REINF BRG APPR **********

(12+48.918 -Y2-)
0009 0029000000-N SP  Lump Sum 27000.00 31000.00 19000.00REINF BRG APPR **********

(14+49.938 -Y4-)
0010 0029000000-N SP  Lump Sum 22000.00 24000.00 17000.00REINF BRG APPR **********

(15+00.000-Y1-)
0011 0029000000-N SP  Lump Sum 34000.00 42000.00 23000.00REINF BRG APPR **********

(15+00.900-Y2-)
0012 0029000000-N SP  Lump Sum 21000.00 22000.00 19000.00REINF BRG APPR **********

(16+65.497 -Y-)
0013 0029000000-N SP  Lump Sum 21000.00 22500.00 16000.00REINF BRG APPR **********

(190+86.913 -L- RT)
0014 0029000000-N SP  Lump Sum 21000.00 22500.00 16000.00REINF BRG APPR **********

(190+90.632 -L- LT)
0015 0036000000-M 225  24,120 M3  4.50 108540.00 3.50 84420.00 5.00 120600.00UNDERCUT EXCAVATION
0016 0080000000-M SP   1,200 MTN 21.00 25200.00 16.80 20160.00 20.00 24000.00CLASS IV SUBGRD STABILIZATION
0017 0134000000-M 240  31,050 M3  3.00 93150.00 3.75 116437.50 5.00 155250.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  1,290 M   3.25 4192.50 4.00 5160.00 5.00 6450.00BERM DITCH CONSTRUCTION
0019 0156000000-M 250  36,175 M2  1.50 54262.50 2.65 95863.75 2.50 90437.50REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M 250  7,075 M2  1.50 10612.50 2.65 18748.75 2.00 14150.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  88 HR  200.00 17600.00 200.00 17600.00 200.00 17600.00PROOF ROLLING
0022 0195000000-M 265  2,000 M3  5.50 11000.00 3.00 6000.00 20.00 40000.00SELECT GRANULAR MATERIAL
0023 0196000000-M 270  3,200 M2  1.75 5600.00 2.00 6400.00 2.00 6400.00SOIL STABILIZATION FABRIC
0024 0234000000-M SP   1,300 M3  30.00 39000.00 4.50 5850.00 20.00 26000.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0025 0241000000-M SP   5,400 M2  6.00 32400.00 2.50 13500.00 2.50 13500.00GENERIC GRADING ITEM (M2)
FABRIC FOR TEMPORARY FABRIC   WALL

0026 0318000000-M 300  2,865 MTN 20.00 57300.00 20.00 57300.00 20.00 57300.00FND CONDIT MAT'L MIN STR
0027 0343000000-M 310  258 M   52.00 13416.00 52.00 13416.00 52.00 13416.00375MM SIDE DRAIN PIPE
0028 0344000000-M 310  36 M   62.00 2232.00 62.00 2232.00 62.00 2232.00450MM SIDE DRAIN PIPE
0029 0366000000-M 310  1,896 M   55.00 104280.00 55.00 104280.00 55.00 104280.00375MM RCP CULV CLASS III
0030 0372000000-M 310 1,730.4 M   62.00 107284.80 62.00 107284.80 62.00 107284.80450MM RCP CULV CLASS III
0031 0378000000-M 310 2,342.4 M   81.00 189734.40 81.00 189734.40 81.00 189734.40600MM RCP CULV CLASS III
0032 0384000000-M 310 890.4 M   105.00 93492.00 105.00 93492.00 105.00 93492.00750MM RCP CULV CLASS III
0033 0390000000-M 310 592.8 M   130.00 77064.00 130.00 77064.00 130.00 77064.00900MM RCP CULV CLASS III
0034 0396000000-M 310 129.6 M   182.00 23587.20 182.00 23587.20 182.00 23587.201050MM RCP CULV CLASS III
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0035 0408000000-M 310  96 M   328.00 31488.00 328.00 31488.00 328.00 31488.001350MM RCP CULV CLASS III
0036 0448000000-M 310  210 M   452.00 94920.00 452.00 94920.00 452.00 94920.00***MM RCP CULV CLASS IV

(1500MM)
0037 0448000000-M 310 79.2 M   65.00 5148.00 65.00 5148.00 65.00 5148.00***MM RCP CULV CLASS IV

(450MM)
0038 0448000000-M 310  102 M   178.00 18156.00 178.00 18156.00 178.00 18156.00***MM RCP CULV CLASS IV

(900MM)
0039 0582000000-M 310  114 M   55.00 6270.00 55.00 6270.00 55.00 6270.00400MM CS PIPE CULV 1.63MM
0040 0588000000-M 310 51.6 M   64.00 3302.40 64.00 3302.40 64.00 3302.40450MM CS PIPE CULV 1.63MM
0041 0684000000-M 310 14.4 M   48.00 691.20 48.00 691.20 48.00 691.20***MM BCCSP B ****

(150MM, 1.63MM)
0042 0706000000-M 310 32.4 M   52.00 1684.80 52.00 1684.80 52.00 1684.80300MM BCCSP B 1.63
0043 0708000000-M 310 297.4 M   62.00 18438.80 62.00 18438.80 62.00 18438.80400MM BCCSP B 1.63
0044 0714000000-M 310 70.8 M   66.00 4672.80 66.00 4672.80 66.00 4672.80450MM BCCSP B 1.63
0045 0720000000-M 310 81.6 M   78.00 6364.80 78.00 6364.80 78.00 6364.80600MM BCCSP B 1.63
0046 0726000000-M 310 49.2 M   100.00 4920.00 100.00 4920.00 100.00 4920.00800MM BCCSP B 2.01
0047 0732000000-M 310 52.8 M   117.00 6177.60 117.00 6177.60 117.00 6177.60900MM BCCSP B 2.01
0048 0804000000-M 310  8 EA  110.00 880.00 110.00 880.00 110.00 880.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0049 0806000000-M 310  32 EA  120.00 3840.00 120.00 3840.00 120.00 3840.00400MM BCCSP ELB B 1.63
0050 0807000000-M 310  4 EA  140.00 560.00 140.00 560.00 140.00 560.00450MM BCCSP ELB B 1.63
0051 0808000000-M 310  9 EA  208.00 1872.00 208.00 1872.00 208.00 1872.00600MM BCCSP ELB B 1.63
0052 0809000000-M 310  3 EA  265.00 795.00 265.00 795.00 265.00 795.00800MM BCCSP ELB B 2.01
0053 0995000000-M 340 471.2 M   30.00 14136.00 30.00 14136.00 30.00 14136.00PIPE REMOVAL
0054 1000000000-M 462  250 M2  100.00 25000.00 55.00 13750.00 52.00 13000.00150MM SLOPE PROTECTION
0055 1011000000-N 500 Lump Sum 653000.00 425000.00 600000.00FINE GRADING
0056 1022000000-M SP   250 KG  10.00 2500.00 10.00 2500.00 15.00 3750.00SEALING PAVEMENT CRACKS
0057 1055000000-M 501  5,000 M2  2.28 11400.00 2.28 11400.00 5.00 25000.00LIME TRTD SOIL (QUICKLIME
0058 1066000000-M 501  50 MTN 154.00 7700.00 154.00 7700.00 150.00 7500.00LIME FOR LIME TRTD SOIL
0059 1121000000-M 520  201,000 MTN 15.00 3015000.00 16.25 3266250.00 16.00 3216000.00AGGREGATE BASE COURSE
0060 1220000000-M 545  750 MTN 30.00 22500.00 18.00 13500.00 25.00 18750.00INCIDENTAL STONE BASE
0061 1231000000-M 560  52,153 M3  4.75 247726.75 0.10 5215.30 0.05 2607.65SHOULDER BORROW
0062 1275000000-M 600  79,600 L   0.37 29452.00 0.37 29452.00 0.37 29452.00PRIME COAT
0063 1330000000-M 607  1,200 M2  3.01 3612.00 3.75 4500.00 5.50 6600.00INCIDENTAL MILLING
0064 1489000000-M 610  2,680 MTN 31.55 84554.00 31.55 84554.00 31.55 84554.00ASP CONC BASE CRS B25.0B
0065 1491000000-M 610  48,860 MTN 28.30 1382738.00 28.30 1382738.00 28.30 1382738.00ASP CONC BASE CRS B25.0C
0066 1498000000-M 610  9,690 MTN 31.20 302328.00 31.20 302328.00 31.20 302328.00ASP CONC INTR CRS I19.0B
0067 1503000000-M 610  41,125 MTN 28.50 1172062.50 28.50 1172062.50 28.50 1172062.50ASP CONC INTR CRS I19.0C
0068 1519000000-M 610  19,240 MTN 31.05 597402.00 31.05 597402.00 31.05 597402.00ASP CONC SURF CRS S9.5B
0069 1523000000-M 610  45,110 MTN 28.30 1276613.00 28.30 1276613.00 28.30 1276613.00ASP CONC SURF CRS S9.5C
0070 1560000000-M 620  5,855 MTN 210.00 1229550.00 210.00 1229550.00 210.00 1229550.00ASP FOR PLANT MIX  PG64-22
0071 1565000000-M 620  2,933 MTN 220.00 645260.00 220.00 645260.00 220.00 645260.00ASP FOR PLANT MIX  PG70-22
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0072 1693000000-M 654  820 MTN 150.00 123000.00 150.00 123000.00 100.00 82000.00ASPH PLT MIX PVMT REPAIR
0073 1840000000-M 665  45,850 M   0.33 15130.50 0.48 22008.00 0.48 22008.00MILLED RUMBLE STRIPS
0074 2000000000-N 806  229 EA  120.00 27480.00 100.00 22900.00 150.00 34350.00RIGHT OF WAY MARKERS
0075 2022000000-M 815  805 M3  9.00 7245.00 9.00 7245.00 9.00 7245.00SUBDRAIN EXCAVATION
0076 2033000000-M 815  500 M3  31.00 15500.00 31.00 15500.00 31.00 15500.00SUBDR FINE AGGREGATE
0077 2044000000-M 815  1,200 M   13.50 16200.00 13.50 16200.00 13.50 16200.00150MM PERF SUBDR PIPE
0078 2055000000-M 815  120 EA  0.50 60.00 0.50 60.00 0.50 60.00150MM SUBDR PIPE Y,T,&L'S
0079 2066000000-N 815  9 EA  155.00 1395.00 155.00 1395.00 155.00 1395.00CONC PAD SUBDRN OUTLET
0080 2077000000-M 815  18 M   13.50 243.00 13.50 243.00 13.50 243.00150MM OUTLET PIPE (SD)
0081 2099000000-M 816  3,300 M   9.00 29700.00 9.00 29700.00 9.00 29700.00SHLDR DRAINS
0082 2110000000-M 816  3,300 M   3.00 9900.00 3.00 9900.00 3.00 9900.00100MM SHLDR DRAINS PIPE
0083 2121000000-M 816  270 M   13.00 3510.00 13.00 3510.00 13.00 3510.00100MM OUTLET PIPE (SH DRN
0084 2132000000-N 816  21 EA  150.00 3150.00 150.00 3150.00 150.00 3150.00CONC PAD SHLDR DRN OUTLET
0085 2209000000-M 838 13.8 M3  790.00 10902.00 790.00 10902.00 790.00 10902.00ENDWALLS
0086 2220000000-M 838 12.4 M3  820.00 10168.00 820.00 10168.00 820.00 10168.00REINFORCED ENDWALLS
0087 2253000000-M 840 4.71 M3  700.00 3297.00 700.00 3297.00 700.00 3297.00PIPE COLLARS
0088 2264000000-M 840  1 M3  700.00 700.00 700.00 700.00 700.00 700.00PIPE PLUGS
0089 2286000000-N 840  174 EA  975.00 169650.00 975.00 169650.00 975.00 169650.00MASNRY DRAINAGE STRUCT
0090 2308000000-M 840 17.43 M   600.00 10458.00 600.00 10458.00 600.00 10458.00MASONRY DRAINAGE STRS
0091 2354000000-N 840  9 EA  290.00 2610.00 290.00 2610.00 290.00 2610.00FRAME W/GRATE 840.22 STD
0092 2363000000-N 840  26 EA  290.00 7540.00 290.00 7540.00 290.00 7540.00FRAME W/2GRTS 840.***** STD

(840.20)
0093 2364000000-N 840  3 EA  300.00 900.00 300.00 900.00 300.00 900.00FRAME W/2GRTS 840.16 STD
0094 2365000000-N 840  123 EA  300.00 36900.00 300.00 36900.00 300.00 36900.00FRAME W/2GRTS 840.22 STD
0095 2367000000-N 840  13 EA  300.00 3900.00 300.00 3900.00 300.00 3900.00FRAME W/2GRTS 840.29 STD
0096 2396000000-N 840  6 EA  230.00 1380.00 230.00 1380.00 230.00 1380.00FRAME W/COVER STD 840.54
0097 2462000000-M SP   4 EA  6400.00 25600.00 6400.00 25600.00 6400.00 25600.00***MM SLUICE GATE

(900MM)
0098 2556000000-M 846  2,885 M   35.00 100975.00 28.75 82943.75 28.75 82943.75SHLDR BERM GUTTER
0099 2570000000-N SP   3 EA  850.00 2550.00 900.00 2700.00 900.00 2700.00MODIFIED CONCRETE FLUME
0100 2577000000-M 846  350 M   48.00 16800.00 52.50 18375.00 52.50 18375.00CONC XPRESSWAY GUTTER
0101 2619000000-M 850  175 M2  55.00 9625.00 45.25 7918.75 45.25 7918.75100MM CONC PAVED DITCH
0102 2647000000-M 852  270 M2  47.00 12690.00 35.95 9706.50 35.95 9706.50125MM MONOLITHIC CONC ISL (SURF MTD)
0103 2655000000-M 852  685 M2  47.00 32195.00 35.95 24625.75 35.95 24625.75125MM MONOLITHIC CONC ISL (KEY IN)
0104 2738000000-M SP   610 M2  55.00 33550.00 60.00 36600.00 60.00 36600.00GENERIC PAVING ITEM (M2)

REINFORCED CONC DRIVEWAY
0105 2905000000-N 859  2 EA  1000.00 2000.00 1000.00 2000.00 1000.00 2000.00CONVERT DI TO JB
0106 2950000000-N SP   1 EA  1000.00 1000.00 800.00 800.00 800.00 800.00CONVERT JB TO DI
0107 3030000000-M 862 7,410.45 M   23.46 173849.16 23.28 172515.28 23.28 172515.28STL BM GRDRAIL
0108 3045000000-M 862 58.35 M   23.46 1368.89 39.36 2296.66 39.36 2296.66STL BM GRDRAIL SHOP CURV
0109 3105000000-N 862  4 EA  20.00 80.00 50.00 200.00 50.00 200.00SBGR TERM SECT



FED AID NO STATE FUNDED JUL 22 2003 C200874
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

TRIANGLE GRADING & PAVING,
INC.

C. M. LINDSAY & SONS, INC. MCWHIRTER GRADING CO.

BURLINGTON,  NC LUMBERTON,  NC CHARLOTTE,  NC

JUL 22, 2003 02:18 PM

TIP NO R-2231CA, R-2231CB 2:00PM 13 /  27 006

MONTGOMERY, RICHMOND

34398.3.10,  34398.3.11

6.589012T, 6.589016T

11.371 KM

0110 3150000000-N 862  20 EA  25.00 500.00 20.00 400.00 20.00 400.00ADDIT GUARDRAIL POSTS
0111 3195000000-N 862  1 EA  200.00 200.00 350.00 350.00 350.00 350.00GR ANCHOR TYPE AT-1
0112 3210000000-N 862  12 EA  350.00 4200.00 300.00 3600.00 300.00 3600.00GR ANCHOR TYPE CAT-1
0113 3215000000-N 862  20 EA  500.00 10000.00 880.00 17600.00 880.00 17600.00GR ANCHOR TYPE III
0114 3270000000-N SP   44 EA  1175.00 51700.00 1300.00 57200.00 1300.00 57200.00GR ANCHOR TYPE 350
0115 3285000000-N SP   2 EA  900.00 1800.00 1300.00 2600.00 1300.00 2600.00GR ANCHOR TYPE M-350
0116 3360000000-M 863 156.21 M   3.28 512.37 3.28 512.37 3.28 512.37REMOVE GUARDRAIL
0117 3380000000-M 862 11.43 M   14.76 168.71 19.19 219.34 19.19 219.34TEMP STL BM GUARDRAIL
0118 3384000000-N 862  2 EA  15.00 30.00 40.00 80.00 40.00 80.00TEMP STL BM GDRAIL, TERM SECT
0119 3389200000-M 865 4,504.6 M   10.17 45811.78 9.84 44325.26 9.84 44325.26CABLE GUIDERAIL
0120 3389400000-M 865  6,000 M   10.66 63960.00 9.84 59040.00 9.84 59040.00DBL FACED CABLE GUIDERAIL
0121 3389600000-N 865  44 EA  975.00 42900.00 800.00 35200.00 800.00 35200.00CBL GUIDERAIL ANCH UNIT
0122 3503000000-M 866  24,525 M   2.88 70632.00 2.05 50276.25 2.05 50276.25WW WIRE FENCE 1200MM FABR
0123 3509000000-M 866  2,575 EA  15.00 38625.00 22.00 56650.00 22.00 56650.00100MM FENCE POSTS 2.30M
0124 3515000000-M 866  885 EA  27.00 23895.00 30.00 26550.00 30.00 26550.00125MM FENCE POSTS 2.50M
0125 3557000000-M 866  450 M   1.67 751.50 0.25 112.50 0.25 112.50ADDITIONAL BARBED WIRE
0126 3628000000-M 876  300 MTN 45.00 13500.00 35.00 10500.00 35.00 10500.00PLN RIP RAP CL I
0127 3649000000-M 876  3,770 MTN 45.00 169650.00 33.00 124410.00 35.00 131950.00PLN RIP RAP, CLASS B
0128 3656000000-M 876  10,500 M2  1.75 18375.00 1.80 18900.00 2.00 21000.00FILTER FABRIC FOR DRAINGE
0129 3659000000-N SP   9 EA  1300.00 11700.00 1300.00 11700.00 2000.00 18000.00PREFORMED SCOUR HOLES
0130 3684000000-M SP   35 MTN 80.00 2800.00 400.00 14000.00 50.00 1750.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0131 4048000000-M 902  19 M3  678.00 12882.00 678.00 12882.00 678.00 12882.00RC SIGN FOOTINGS
0132 4054000000-M 902  3 M3  712.00 2136.00 712.00 2136.00 712.00 2136.00PLN CONC SIGN FOOTINGS
0133 4060000000-M 903  6,426 KG  4.00 25704.00 3.98 25575.48 3.98 25575.48SUPPORT, BRKWY STL BEAM
0134 4066000000-M 903  4,691 KG  2.50 11727.50 2.48 11633.68 2.48 11633.68SIMPLE STL BEAM SIGN SUPP
0135 4072000000-M 903  1,099 M   16.00 17584.00 16.18 17781.82 16.18 17781.82SUPPORT, 4.5KG STEEL U-CHNL
0136 4078000000-M 903  18 EA  28.00 504.00 27.96 503.28 27.96 503.28SUPPORT, 3KG STEEL U-CHAN
0137 4096000000-N 904  20 EA  93.00 1860.00 92.72 1854.40 92.72 1854.40SIGN ERECTION, TYPE D
0138 4102000000-N 904  101 EA  49.00 4949.00 48.62 4910.62 48.62 4910.62SIGN ERECTION, TYPE E
0139 4108000000-N 904  34 EA  90.00 3060.00 89.48 3042.32 89.48 3042.32SIGN ERECTION, TYPE F
0140 4110000000-N 904  23 EA  349.00 8027.00 348.80 8022.40 348.80 8022.40SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0141 4110000000-N 904  15 EA  239.00 3585.00 239.24 3588.60 239.24 3588.60SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0142 4114000000-N 904  18 EA  30.00 540.00 29.67 534.06 29.76 535.68SIGN ERECTION, MILEMARKERS
0143 4155000000-N 907  27 EA  15.00 405.00 14.83 400.41 14.83 400.41DISPOSE SIGN SYST U-CHAN
0144 4400000000-M 1110  80 M2  33.00 2640.00 79.00 6320.00 33.38 2670.40WORK ZONE SIGNS (STAT)
0145 4405000000-M 1110  67 M2  37.00 2479.00 180.00 12060.00 40.00 2680.00WORK ZONE SIGNS (PORT)
0146 4410000000-M 1110  27 M2  39.00 1053.00 100.00 2700.00 39.03 1053.81WORK ZONE SIGNS (BARRICAD
0147 4415000000-N 1115  2 EA  3957.00 7914.00 4500.00 9000.00 4000.00 8000.00FLASHING ARROW PNL TYPE C
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0148 4420000000-N 1120  2 EA  19712.00 39424.00 17500.00 35000.00 15000.00 30000.00CHANGEABLE MESSAGE SIGNS
0149 4425000000-N 1125  3 EA  15.00 45.00 65.00 195.00 10.00 30.00WARNING FLAG SETS
0150 4430000000-N 1130  245 EA  36.00 8820.00 58.00 14210.00 40.00 9800.00DRUMS
0151 4435000000-N 1135  110 EA  15.00 1650.00 20.00 2200.00 15.00 1650.00CONES
0152 4440000000-M 1145  20 M   50.00 1000.00 95.00 1900.00 55.00 1100.00BARRICADES (TYPE II)
0153 4445000000-M 1145  120 M   32.00 3840.00 50.00 6000.00 35.00 4200.00BARRICADES (TYPE III)
0154 4450000000-N 1150  2,640 HR  12.50 33000.00 20.00 52800.00 20.00 52800.00FLAGGER
0155 4460000000-N 1155  9 EA  75.00 675.00 200.00 1800.00 100.00 900.00WARNING LIGHTS (TYPE B)
0156 4465000000-N 1160  2 EA  9600.00 19200.00 9000.00 18000.00 12000.00 24000.00TEMPORARY CRASH CUSHIONS
0157 4475000000-N 1165  1 EA  7900.00 7900.00 14000.00 14000.00 8000.00 8000.00TRUCK MTD IMP ATTN 45 MPH
0158 4480000000-N 1165  2 EA  10000.00 20000.00 14000.00 28000.00 12000.00 24000.00TRUCK MTD IMP ATTN 60 MPH
0159 4495000000-M 1170  220 M   110.00 24200.00 58.00 12760.00 75.00 16500.00PORT BARRIER, DRAINAGE
0160 4650000000-N 1251  262 EA  4.00 1048.00 4.00 1048.00 4.00 1048.00TEMP RAISED PVMT MRKS
0161 4685000000-M 1205  19,842 M   1.00 19842.00 1.00 19842.00 1.20 23810.40100MM THERMO MKG, 2.3MMTK
0162 4686000000-M 1205  17,572 M   1.10 19329.20 1.10 19329.20 1.33 23370.76100MM THERMO MKG, 3.1MMTK
0163 4688000000-M 1205  45,600 M   1.50 68400.00 1.50 68400.00 1.40 63840.00150MM THERMO MKG 2.3MM TK
0164 4690000000-M 1205  5,980 M   1.60 9568.00 1.60 9568.00 1.60 9568.00150MM THERMO MKG 3.1MM TK
0165 4695000000-M 1205  640 M   2.40 1536.00 2.40 1536.00 2.46 1574.40200MM THERMO MKG 2.3MM TK
0166 4700000000-M 1205  1,450 M   4.00 5800.00 4.00 5800.00 4.10 5945.00300MM THERMO MKG 2.3MM TK
0167 4710000000-M 1205  56 M   13.00 728.00 13.00 728.00 13.00 728.00600MM THERMO MKG 3.1MM TK
0168 4725000000-M 1205  92 EA  70.00 6440.00 70.00 6440.00 95.00 8740.00THERMO PVT MKG SYMB 2.3MM
0169 4810000000-M 1205  106,818 M   0.35 37386.30 0.35 37386.30 0.53 56613.54PAINT PVT MKG LINES 100MM
0170 4820000000-M 1205  160 M   0.45 72.00 0.45 72.00 1.06 169.60PAINT PVT MKG LINES 200MM
0171 4835000000-M 1205  88 M   3.50 308.00 3.50 308.00 6.56 577.28PAINT PVT MKG LINES 600MM
0172 4845000000-N 1205  48 EA  35.00 1680.00 35.00 1680.00 35.00 1680.00PAINT PVT MKG SYMBOL
0173 4850000000-M 1205  1,500 M   1.75 2625.00 1.75 2625.00 2.46 3690.00REMVL OF 100MM LINES
0174 4900000000-N 1252  1,104 EA  4.00 4416.00 4.00 4416.00 5.00 5520.00PERM RAISED PVMT MARKERS
0175 4915000000-M 1264  21 EA  26.00 546.00 27.00 567.00 25.87 543.272.1M U-CHANNEL POSTS
0176 4935000000-N 1267  150 EA  22.00 3300.00 23.00 3450.00 21.98 3297.00FLEX DELINATR (CRYSTAL)
0177 4940000000-N 1267  60 EA  22.00 1320.00 23.00 1380.00 21.98 1318.80FLEX DELINATR (YELLOW)
0178 4945000000-N 1267  74 EA  24.00 1776.00 25.00 1850.00 23.98 1774.52FLEX DELINATR (CRY & RED)
0179 4950000000-N 1267  74 EA  24.00 1776.00 25.00 1850.00 23.98 1774.52FLEX DELINATR (YEL & RED)
0180 4955000000-N 1264  21 EA  46.00 966.00 52.00 1092.00 46.20 970.20OBJECT MARKERS (END OF RD
0181 5300000000-M 1505  75 MTN 20.00 1500.00 20.00 1500.00 20.00 1500.00FND CONDIT MAT'L ********

(I)
0182 5306000000-M SP   75 MTN 20.00 1500.00 20.00 1500.00 20.00 1500.00BEDDN MAT'L CL **********

(I)
0183 5318000000-M 1505  2 MTN 180.00 360.00 180.00 360.00 180.00 360.00PVMT REP FOR UTILITY WORK
0184 5360000000-M 1510 6.5 M   85.00 552.50 85.00 552.50 85.00 552.50150MM DI H2O PIPE 2.41MPA
0185 5366000000-M 1510  125 M   75.00 9375.00 75.00 9375.00 75.00 9375.00200MM DI H2O PIPE 2.41MPA
0186 5414000000-M 1510  30 M   40.00 1200.00 40.00 1200.00 40.00 1200.0020MM CU WATER PIPE TYPE K
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0187 5450000000-M 1510  1,347 M   52.00 70044.00 52.00 70044.00 52.00 70044.00200MM PVC H2O P SD21 1.38
0188 5462000000-M 1510  187 M   78.00 14586.00 78.00 14586.00 78.00 14586.00300MM PVC H2O P SD21 1.38
0189 5480000000-M 1510  1,521 KG  7.25 11027.25 7.25 11027.25 7.25 11027.25DI H2O FITTINGS 1.72MPA
0190 5510000000-M 1510  1 EA  75.00 75.00 75.00 75.00 75.00 75.0020MM CORPORATION STOP
0191 5540000000-M 1510  2 EA  480.00 960.00 480.00 960.00 480.00 960.00150MM GATE V & V BX

(1.38MPA)
0192 5546000000-M 1510  5 EA  700.00 3500.00 700.00 3500.00 700.00 3500.00200MM GATE V & V BX **** MPA WP

(1.38MPA)
0193 5582000000-M 1510  1 EA  185.00 185.00 185.00 185.00 185.00 185.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0194 5600000000-M SP   1 EA  800.00 800.00 800.00 800.00 800.00 800.00***MM BLOW OFF ASSEMBLY

(50MM)
0195 5672000000-N 1510  2 EA  1200.00 2400.00 1200.00 2400.00 1200.00 2400.00RELOCATE EXIST FIRE HYD
0196 5840000000-M 1540  82 M   90.00 7380.00 90.00 7380.00 90.00 7380.00***MM STL NCAS PIPE****OC

(300MM, 5.00MM)
0197 5882000000-N SP   1 EA  600.00 600.00 600.00 600.00 600.00 600.00GENERIC UTILITY ITEM (EA)

INSTALL WATER METER
0198 6000000000-M 1605  3,050 M   5.64 17202.00 5.25 16012.50 5.41 16500.50TEMPORARY SILT FENCE
0199 6006000000-M 1610  1,050 MTN 35.00 36750.00 29.00 30450.00 35.00 36750.00EROS CONTRL STONE CL A
0200 6009000000-M 1610  15,000 MTN 35.00 525000.00 29.00 435000.00 35.00 525000.00EROS CONTRL STONE CL B
0201 6012000000-M 1610  6,400 MTN 35.00 224000.00 27.00 172800.00 35.00 224000.00SEDIMENT CONTROL STONE
0202 6015000000-M 1615  174 HA  712.00 123888.00 712.00 123888.00 712.00 123888.00TEMPORARY MULCHING
0203 6018000000-M 1620  7,050 KG  2.21 15580.50 17.21 121330.50 2.21 15580.50SEED FOR TEMP SEEDING
0204 6021000000-M 1620 56.75 MTN 350.00 19862.50 350.00 19862.50 350.00 19862.50FERT FOR TEMP SEEDING
0205 6024000000-M 1622  1,540 M   25.00 38500.00 42.00 64680.00 45.00 69300.00TEMPORARY SLOPE DRAINS
0206 6027000000-N 1622  130 EA  120.00 15600.00 100.00 13000.00 150.00 19500.00INLET PROTCN @ SLOPE DRNS
0207 6030000000-M 1630  153,650 M3  0.01 1536.50 0.10 15365.00 6.00 921900.00SILT EXCAVATION
0208 6033000000-M 1631  8,750 M2  1.30 11375.00 1.30 11375.00 1.30 11375.00SYNTHETIC ROVING
0209 6036000000-M 1631  4,375 M2  1.30 5687.50 1.30 5687.50 1.30 5687.50MATTING FOR EROS CONTROL
0210 6038000000-M SP   1,280 M2  5.00 6400.00 5.00 6400.00 5.00 6400.00PERM SOIL REINF MAT
0211 6042000000-M 1632  385 M   5.54 2132.90 6.00 2310.00 12.00 4620.006.4MM HARDWARE CLOTH
0212 6054000000-M 1637  2 EA  2000.00 4000.00 1250.00 2500.00 900.00 1800.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0213 6057000000-M 1637  1 EA  3000.00 3000.00 1550.00 1550.00 1500.00 1500.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0214 6057000000-M 1637  2 EA  3000.00 6000.00 2000.00 4000.00 2000.00 4000.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0215 6069000000-M 1638  150 M3  12.00 1800.00 25.00 3750.00 15.00 2250.00STILLING BASINS
0216 6084000000-M 1660  168 HA  2198.00 369264.00 2198.00 369264.00 2198.00 369264.00SEEDING & MULCHING
0217 6087000000-M 1660  98 HA  49.00 4802.00 49.00 4802.00 49.00 4802.00MOWING
0218 6090000000-M 1661  2,125 KG  11.02 23417.50 11.02 23417.50 11.02 23417.50SEED FOR REPAIR SEEDING
0219 6093000000-M 1661  7 MTN 771.00 5397.00 771.00 5397.00 771.00 5397.00FERT FOR REPAIR SEEDING
0220 6096000000-M 1662  4,725 KG  2.20 10395.00 2.20 10395.00 2.20 10395.00SEED FOR SUPP SEEDING
0221 6108000000-M 1665 282.5 MTN 235.00 66387.50 235.00 66387.50 235.00 66387.50FERTILIZER TOPDRESSING
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0222 6109200000-M SP  0.57 HA  14347.00 8177.79 14347.00 8177.79 14347.00 8177.79SPECIAL SEED UND GR CENTIPEDE
0223 6111000000-M SP   20 M   120.00 2400.00 100.00 2000.00 120.00 2400.00IMPERVIOUS DIKE
0224 6114000000-N SP   30 HR  25.00 750.00 25.00 750.00 25.00 750.00SPECIALIZED HAND MOWING
0225 6117000000-N 1675  56 EA  1.00 56.00 1.00 56.00 100.00 5600.00RESPONSE FOR EROS CONTROL
0226 6120000000-M SP   125 M3  12.00 1500.00 35.00 4375.00 20.00 2500.00CULVERT DIVERSION CHANNEL
0227 6123000000-M 1670  11 HA  1335.00 14685.00 1335.00 14685.00 1335.00 14685.00REFORESTATION
0228 6126000000-M SP  0.25 HA  5110.00 1277.50 5110.00 1277.50 5110.00 1277.50STREAMBANK REFORESTATION
0229 6132000000-N SP   61 EA  120.00 7320.00 300.00 18300.00 500.00 30500.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0230 6141000000-M SP   1,300 M2  3.75 4875.00 3.75 4875.00 3.75 4875.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0231 7060000000-M 1705  120 M   5.58 669.60 5.58 669.60 5.58 669.60SIGNAL CABLE
0232 7120000000-M 1705  3 EA  890.00 2670.00 890.00 2670.00 890.00 2670.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0233 7144000000-M 1705  3 EA  1350.00 4050.00 1350.00 4050.00 1350.00 4050.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0234 7264000000-M 1710  122 M   7.92 966.24 7.92 966.24 7.92 966.24MESSENGER CABLE (9.52MM)
0235 7300000000-M 1715  55 M   14.03 771.65 14.03 771.65 14.03 771.65TRENCHING (UNPAVED)
0236 7324000000-N 1716  3 EA  275.00 825.00 275.00 825.00 275.00 825.00JUNCTION BOX (STANDARD SIZE)
0237 7360000000-N 1720  4 EA  610.00 2440.00 610.00 2440.00 610.00 2440.00WOOD POLE
0238 7372000000-N 1721  6 EA  210.00 1260.00 210.00 1260.00 210.00 1260.00GUY ASSEMBLY
0239 7408000000-M 1722  1 EA  260.00 260.00 260.00 260.00 260.00 260.0025MM RISER W/ WEATHERHEAD
0240 7420000000-M 1722  4 EA  295.00 1180.00 295.00 1180.00 295.00 1180.0050MM RISER W/ WEATHERHEAD
0241 7444000000-M 1725  188 M   10.86 2041.68 10.86 2041.68 10.86 2041.68INDUCTIVE LOOP SAWCUT
0242 7456000000-M 1726  268 M   3.93 1053.24 3.93 1053.24 3.93 1053.24LEAD-IN CABLE
0243 7768000000-N 1751  1 EA  10865.00 10865.00 10865.00 10865.00 10865.00 10865.00CONTLR WITH CBNT, 2070L POLE MTD
0244 7780000000-N 1751  4 EA  120.00 480.00 120.00 480.00 120.00 480.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0245 8126000000-N 414 Lump Sum 7000.00 10000.00 7000.00CULV EXCAV @ ************
(255+22.00 -L-)

0246 8133000000-M 414  147 MTN 35.00 5145.00 49.00 7203.00 35.00 5145.00FND COND MATL BOX CULV
0247 8196000000-M 420 233.6 M3  324.00 75686.40 390.00 91104.00 324.00 75686.40CL A CONC, CULVERT
0248 8245000000-M 425  15,125 KG  1.10 16637.50 1.13 17091.25 1.10 16637.50REINF STL CULV

STRUCTURE ITEMS

0249 8017000000-N SP  Lump Sum 175000.00 156000.00 117000.00CM&R TEMP ACCESS ***********
(190+89.000 -L-LT)

0250 8091000000-N 410 Lump Sum 5000.00 5800.00 10000.00FND EXCAV B** STA *******
(1,181+85.000 -L-)

0251 8091000000-N 410 Lump Sum 7000.00 5800.00 10000.00FND EXCAV B** STA *******
(1,190+89.000 -L-LT)

0252 8091000000-N 410 Lump Sum 7000.00 4700.00 10000.00FND EXCAV B** STA *******
(1,190+89.000 -L-RT)

0253 8091000000-N 410 Lump Sum 4500.00 5800.00 10000.00FND EXCAV B** STA *******
(1,199+75.000 -L-)
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0254 8091000000-N 410 Lump Sum 5000.00 8100.00 80000.00FND EXCAV B** STA *******
(1,238+35.000 -L-)

0255 8091000000-N 410 Lump Sum 4000.00 6900.00 10000.00FND EXCAV B** STA *******
(1,245+73.259 -L-)

0256 8091000000-N 410 Lump Sum 5000.00 9400.00 15000.00FND EXCAV B** STA *******
(1,276+55.853 -L-)

0257 8091000000-N 410 Lump Sum 6000.00 5800.00 10000.00FND EXCAV B** STA *******
(4,190+89.000 -L-RT)

0258 8147000000-M 420 9,087.8 M2  144.00 1308643.20 157.25 1429056.55 140.00 1272292.00REINF CONC DECK SLAB
0259 8161000000-M 420 7,717.6 M2  2.60 20065.76 2.40 18522.24 1.69 13042.74GROOVING BRIDGE FLOORS
0260 8182000000-M 420 1,451.9 M3  600.00 871140.00 582.00 845005.80 600.00 871140.00CL A CONC, BRIDGE
0261 8210000000-N 422 Lump Sum 23000.00 21500.00 19500.00BRG APPR SLAB ***********

(181+85.000 -L-)
0262 8210000000-N 422 Lump Sum 26000.00 22100.00 20000.00BRG APPR SLAB ***********

(190+89.000 -L-LT)
0263 8210000000-N 422 Lump Sum 26000.00 22100.00 20000.00BRG APPR SLAB ***********

(190+89.000 -L-RT)
0264 8210000000-N 422 Lump Sum 17000.00 17100.00 15000.00BRG APPR SLAB ***********

(199+75.000 -L-)
0265 8210000000-N 422 Lump Sum 40000.00 28900.00 25000.00BRG APPR SLAB ***********

(238+35.000 -L-)
0266 8210000000-N 422 Lump Sum 30000.00 24900.00 37000.00BRG APPR SLAB ***********

(245+73.259 -L-)
0267 8210000000-N 422 Lump Sum 45000.00 38000.00 25000.00BRG APPR SLAB ***********

(276+55.853 -L-)
0268 8217000000-M 425  139,446 KG  1.20 167335.20 1.17 163151.82 1.00 139446.00REINF STEEL (BRIDGE)
0269 8238000000-M 425  13,550 KG  2.20 29810.00 2.71 36720.50 2.00 27100.00SPIRAL COL REINF STL STR
0270 8265000000-M 430 1,311.25 M   430.00 563837.50 396.00 519255.00 335.00 439268.751372MM PRESTR CONC GIRDER
0271 8280000000-M 440 Lump Sum 1410000.00 1321000.00 2270000.00STRUCTURAL STEEL
0272 8364000000-M 450  8,444 M   50.00 422200.00 58.00 489752.00 70.00 591080.00HP310X79 STL PILE
0273 8406000000-N SP  Lump Sum 55000.00 24700.00 20000.00GALVAN STL PILES @ ******

(190+89.000 -L-LT)
0274 8406000000-N SP  Lump Sum 55000.00 15500.00 11000.00GALVAN STL PILES @ ******

(190+89.000 -L-RT)
0275 8503000000-M 460 1,264.666 M   120.00 151759.92 115.10 145563.06 120.00 151759.92CONC BARRIER RAIL
0276 8531000000-M 462  1,981 M2  45.00 89145.00 58.00 114898.00 50.00 99050.00100MM SLOPE PROTECTION
0277 8594000000-M 876  4,245 MTN 25.00 106125.00 30.00 127350.00 35.00 148575.00PLAIN RIP RAP B
0278 8622000000-M 876  3,216 M2  2.00 6432.00 3.35 10773.60 2.00 6432.00FILTER FABRIC FOR DRAINAGE
0279 8650000000-N SP  Lump Sum 130000.00 105000.00 83500.00POT BEARINGS
0280 8657000000-N 430 Lump Sum 15000.00 9750.00 9000.00ELASTOMERIC BEARINGS
0281 8692000000-N SP  Lump Sum 135000.00 106000.00 58000.00EVAZOTE JOINT SEALS

 

    TOTAL 30699871.29 TOTAL 30750207.85 TOTAL 30991619.81CONTRACT TOTAL
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    SUB-TOTAL 24633408.81 SUB-TOTAL 24759911.03 SUB-TOTAL 24242964.50ROADWAY ITEMS
    SUB-TOTAL 104468.90 SUB-TOTAL 125398.25 SUB-TOTAL 104468.90CULVERT ITEMS
    SUB-TOTAL 5961993.58 SUB-TOTAL 5864898.57 SUB-TOTAL 6644186.41STRUCTURE ITEMS



FED AID NO STATE FUNDED JUL 22 2003 C200874
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

MORGAN CORP. S. T. WOOTEN CORPORATION BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC WILSON,  NC CHARLOTTE,  NC

JUL 22, 2003 02:18 PM

TIP NO R-2231CA, R-2231CB 2:00PM 19 /  27 006

MONTGOMERY, RICHMOND

34398.3.10,  34398.3.11

6.589012T, 6.589016T

11.371 KM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1560000.00 1575000.00 1725000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 450000.00 480000.00 450000.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 35000.00 60000.00 75000.00FIELD OFFICE
0004 0001000000-M 200 Lump Sum 1100000.00 2500000.00 3425000.00CLEARING & GRUBBING
0005 0008000000-M 200 3.6 HA  4000.00 14400.00 4000.00 14400.00 5890.00 21204.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  7 EA  2500.00 17500.00 1250.00 8750.00 1500.00 10500.00SEALING ABANDONED WELLS
0007 0022000000-M 225  1,801,000 M3  2.90 5222900.00 2.05 3692050.00 3.65 6573650.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 14000.00 10900.00 9800.00REINF BRG APPR **********

(12+48.918 -Y2-)
0009 0029000000-N SP  Lump Sum 31000.00 12300.00 18500.00REINF BRG APPR **********

(14+49.938 -Y4-)
0010 0029000000-N SP  Lump Sum 24000.00 12000.00 15600.00REINF BRG APPR **********

(15+00.000-Y1-)
0011 0029000000-N SP  Lump Sum 42000.00 13700.00 23000.00REINF BRG APPR **********

(15+00.900-Y2-)
0012 0029000000-N SP  Lump Sum 22000.00 11600.00 14400.00REINF BRG APPR **********

(16+65.497 -Y-)
0013 0029000000-N SP  Lump Sum 22500.00 11500.00 12700.00REINF BRG APPR **********

(190+86.913 -L- RT)
0014 0029000000-N SP  Lump Sum 22500.00 11500.00 12700.00REINF BRG APPR **********

(190+90.632 -L- LT)
0015 0036000000-M 225  24,120 M3  7.60 183312.00 3.39 81766.80 6.00 144720.00UNDERCUT EXCAVATION
0016 0080000000-M SP   1,200 MTN 23.00 27600.00 19.65 23580.00 15.10 18120.00CLASS IV SUBGRD STABILIZATION
0017 0134000000-M 240  31,050 M3  5.50 170775.00 3.20 99360.00 5.00 155250.00DRAINAGE DITCH EXCAVATION
0018 0141000000-M 240  1,290 M   4.00 5160.00 6.80 8772.00 6.00 7740.00BERM DITCH CONSTRUCTION
0019 0156000000-M 250  36,175 M2  2.20 79585.00 1.80 65115.00 3.75 135656.25REMOVAL OF EXT ASPHALT PVM'T
0020 0177000000-M 250  7,075 M2  2.20 15565.00 1.20 8490.00 1.40 9905.00BREAKING OF EXT ASPH PVMT
0021 0192000000-N 260  88 HR  150.00 13200.00 170.00 14960.00 225.00 19800.00PROOF ROLLING
0022 0195000000-M 265  2,000 M3  8.50 17000.00 4.30 8600.00 8.00 16000.00SELECT GRANULAR MATERIAL
0023 0196000000-M 270  3,200 M2  2.00 6400.00 1.50 4800.00 3.00 9600.00SOIL STABILIZATION FABRIC
0024 0234000000-M SP   1,300 M3  25.00 32500.00 12.00 15600.00 15.00 19500.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC
WALL

0025 0241000000-M SP   5,400 M2  10.00 54000.00 7.25 39150.00 5.00 27000.00GENERIC GRADING ITEM (M2)
FABRIC FOR TEMPORARY FABRIC   WALL

0026 0318000000-M 300  2,865 MTN 19.00 54435.00 17.00 48705.00 20.00 57300.00FND CONDIT MAT'L MIN STR
0027 0343000000-M 310  258 M   60.25 15544.50 60.50 15609.00 52.00 13416.00375MM SIDE DRAIN PIPE
0028 0344000000-M 310  36 M   68.00 2448.00 67.74 2438.64 62.00 2232.00450MM SIDE DRAIN PIPE
0029 0366000000-M 310  1,896 M   56.00 106176.00 63.00 119448.00 55.00 104280.00375MM RCP CULV CLASS III
0030 0372000000-M 310 1,730.4 M   60.75 105121.80 71.00 122858.40 62.00 107284.80450MM RCP CULV CLASS III
0031 0378000000-M 310 2,342.4 M   78.00 182707.20 86.50 202617.60 81.00 189734.40600MM RCP CULV CLASS III
0032 0384000000-M 310 890.4 M   95.00 84588.00 107.00 95272.80 105.00 93492.00750MM RCP CULV CLASS III
0033 0390000000-M 310 592.8 M   117.00 69357.60 118.00 69950.40 130.00 77064.00900MM RCP CULV CLASS III
0034 0396000000-M 310 129.6 M   165.00 21384.00 160.00 20736.00 182.00 23587.201050MM RCP CULV CLASS III
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0035 0408000000-M 310  96 M   285.00 27360.00 296.00 28416.00 328.00 31488.001350MM RCP CULV CLASS III
0036 0448000000-M 310  210 M   550.00 115500.00 500.00 105000.00 452.00 94920.00***MM RCP CULV CLASS IV

(1500MM)
0037 0448000000-M 310 79.2 M   115.00 9108.00 80.00 6336.00 65.00 5148.00***MM RCP CULV CLASS IV

(450MM)
0038 0448000000-M 310  102 M   175.00 17850.00 132.00 13464.00 178.00 18156.00***MM RCP CULV CLASS IV

(900MM)
0039 0582000000-M 310  114 M   65.00 7410.00 60.50 6897.00 55.00 6270.00400MM CS PIPE CULV 1.63MM
0040 0588000000-M 310 51.6 M   68.00 3508.80 65.50 3379.80 64.00 3302.40450MM CS PIPE CULV 1.63MM
0041 0684000000-M 310 14.4 M   52.00 748.80 57.50 828.00 48.00 691.20***MM BCCSP B ****

(150MM, 1.63MM)
0042 0706000000-M 310 32.4 M   66.00 2138.40 68.00 2203.20 52.00 1684.80300MM BCCSP B 1.63
0043 0708000000-M 310 297.4 M   71.75 21338.45 72.00 21412.80 62.00 18438.80400MM BCCSP B 1.63
0044 0714000000-M 310 70.8 M   77.65 5497.62 80.00 5664.00 66.00 4672.80450MM BCCSP B 1.63
0045 0720000000-M 310 81.6 M   96.85 7902.96 96.00 7833.60 78.00 6364.80600MM BCCSP B 1.63
0046 0726000000-M 310 49.2 M   123.00 6051.60 120.50 5928.60 100.00 4920.00800MM BCCSP B 2.01
0047 0732000000-M 310 52.8 M   150.00 7920.00 125.00 6600.00 117.00 6177.60900MM BCCSP B 2.01
0048 0804000000-M 310  8 EA  275.00 2200.00 150.00 1200.00 110.00 880.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0049 0806000000-M 310  32 EA  185.00 5920.00 160.00 5120.00 120.00 3840.00400MM BCCSP ELB B 1.63
0050 0807000000-M 310  4 EA  250.00 1000.00 190.00 760.00 140.00 560.00450MM BCCSP ELB B 1.63
0051 0808000000-M 310  9 EA  280.00 2520.00 250.00 2250.00 208.00 1872.00600MM BCCSP ELB B 1.63
0052 0809000000-M 310  3 EA  350.00 1050.00 400.00 1200.00 265.00 795.00800MM BCCSP ELB B 2.01
0053 0995000000-M 340 471.2 M   25.00 11780.00 30.00 14136.00 30.00 14136.00PIPE REMOVAL
0054 1000000000-M 462  250 M2  52.00 13000.00 74.00 18500.00 100.00 25000.00150MM SLOPE PROTECTION
0055 1011000000-N 500 Lump Sum 950000.00 1000000.00 768600.00FINE GRADING
0056 1022000000-M SP   250 KG  10.00 2500.00 15.00 3750.00 15.00 3750.00SEALING PAVEMENT CRACKS
0057 1055000000-M 501  5,000 M2  2.28 11400.00 2.28 11400.00 5.00 25000.00LIME TRTD SOIL (QUICKLIME
0058 1066000000-M 501  50 MTN 154.00 7700.00 154.00 7700.00 150.00 7500.00LIME FOR LIME TRTD SOIL
0059 1121000000-M 520  201,000 MTN 14.90 2994900.00 16.75 3366750.00 15.50 3115500.00AGGREGATE BASE COURSE
0060 1220000000-M 545  750 MTN 16.56 12420.00 20.00 15000.00 15.00 11250.00INCIDENTAL STONE BASE
0061 1231000000-M 560  52,153 M3  4.00 208612.00 5.80 302487.40 0.01 521.53SHOULDER BORROW
0062 1275000000-M 600  79,600 L   0.50 39800.00 0.37 29452.00 0.37 29452.00PRIME COAT
0063 1330000000-M 607  1,200 M2  10.00 12000.00 7.50 9000.00 7.35 8820.00INCIDENTAL MILLING
0064 1489000000-M 610  2,680 MTN 31.55 84554.00 31.55 84554.00 31.55 84554.00ASP CONC BASE CRS B25.0B
0065 1491000000-M 610  48,860 MTN 28.30 1382738.00 28.30 1382738.00 28.30 1382738.00ASP CONC BASE CRS B25.0C
0066 1498000000-M 610  9,690 MTN 31.20 302328.00 31.20 302328.00 31.20 302328.00ASP CONC INTR CRS I19.0B
0067 1503000000-M 610  41,125 MTN 28.50 1172062.50 28.50 1172062.50 28.50 1172062.50ASP CONC INTR CRS I19.0C
0068 1519000000-M 610  19,240 MTN 31.05 597402.00 31.05 597402.00 31.05 597402.00ASP CONC SURF CRS S9.5B
0069 1523000000-M 610  45,110 MTN 28.30 1276613.00 28.30 1276613.00 28.30 1276613.00ASP CONC SURF CRS S9.5C
0070 1560000000-M 620  5,855 MTN 210.00 1229550.00 210.00 1229550.00 210.00 1229550.00ASP FOR PLANT MIX  PG64-22
0071 1565000000-M 620  2,933 MTN 220.00 645260.00 220.00 645260.00 220.00 645260.00ASP FOR PLANT MIX  PG70-22
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0072 1693000000-M 654  820 MTN 125.00 102500.00 12.00 9840.00 100.00 82000.00ASPH PLT MIX PVMT REPAIR
0073 1840000000-M 665  45,850 M   0.55 25217.50 0.37 16964.50 0.47 21549.50MILLED RUMBLE STRIPS
0074 2000000000-N 806  229 EA  125.00 28625.00 89.00 20381.00 150.00 34350.00RIGHT OF WAY MARKERS
0075 2022000000-M 815  805 M3  5.00 4025.00 9.00 7245.00 7.50 6037.50SUBDRAIN EXCAVATION
0076 2033000000-M 815  500 M3  45.00 22500.00 31.00 15500.00 50.00 25000.00SUBDR FINE AGGREGATE
0077 2044000000-M 815  1,200 M   15.00 18000.00 13.50 16200.00 11.00 13200.00150MM PERF SUBDR PIPE
0078 2055000000-M 815  120 EA  30.00 3600.00 0.50 60.00 20.00 2400.00150MM SUBDR PIPE Y,T,&L'S
0079 2066000000-N 815  9 EA  125.00 1125.00 155.00 1395.00 140.00 1260.00CONC PAD SUBDRN OUTLET
0080 2077000000-M 815  18 M   5.00 90.00 13.50 243.00 19.00 342.00150MM OUTLET PIPE (SD)
0081 2099000000-M 816  3,300 M   9.00 29700.00 9.00 29700.00 9.00 29700.00SHLDR DRAINS
0082 2110000000-M 816  3,300 M   4.00 13200.00 3.00 9900.00 4.00 13200.00100MM SHLDR DRAINS PIPE
0083 2121000000-M 816  270 M   19.00 5130.00 13.00 3510.00 19.00 5130.00100MM OUTLET PIPE (SH DRN
0084 2132000000-N 816  21 EA  125.00 2625.00 150.00 3150.00 125.00 2625.00CONC PAD SHLDR DRN OUTLET
0085 2209000000-M 838 13.8 M3  1200.00 16560.00 850.00 11730.00 790.00 10902.00ENDWALLS
0086 2220000000-M 838 12.4 M3  1200.00 14880.00 1300.00 16120.00 820.00 10168.00REINFORCED ENDWALLS
0087 2253000000-M 840 4.71 M3  1200.00 5652.00 1350.00 6358.50 700.00 3297.00PIPE COLLARS
0088 2264000000-M 840  1 M3  1200.00 1200.00 1350.00 1350.00 700.00 700.00PIPE PLUGS
0089 2286000000-N 840  174 EA  1250.00 217500.00 1050.00 182700.00 975.00 169650.00MASNRY DRAINAGE STRUCT
0090 2308000000-M 840 17.43 M   700.00 12201.00 750.00 13072.50 600.00 10458.00MASONRY DRAINAGE STRS
0091 2354000000-N 840  9 EA  260.00 2340.00 550.00 4950.00 290.00 2610.00FRAME W/GRATE 840.22 STD
0092 2363000000-N 840  26 EA  260.00 6760.00 365.00 9490.00 290.00 7540.00FRAME W/2GRTS 840.***** STD

(840.20)
0093 2364000000-N 840  3 EA  310.00 930.00 410.00 1230.00 300.00 900.00FRAME W/2GRTS 840.16 STD
0094 2365000000-N 840  123 EA  260.00 31980.00 630.00 77490.00 300.00 36900.00FRAME W/2GRTS 840.22 STD
0095 2367000000-N 840  13 EA  260.00 3380.00 365.00 4745.00 300.00 3900.00FRAME W/2GRTS 840.29 STD
0096 2396000000-N 840  6 EA  230.00 1380.00 330.00 1980.00 230.00 1380.00FRAME W/COVER STD 840.54
0097 2462000000-M SP   4 EA  7000.00 28000.00 5405.00 21620.00 6400.00 25600.00***MM SLUICE GATE

(900MM)
0098 2556000000-M 846  2,885 M   29.00 83665.00 29.85 86117.25 38.88 112168.80SHLDR BERM GUTTER
0099 2570000000-N SP   3 EA  950.00 2850.00 1255.00 3765.00 1255.00 3765.00MODIFIED CONCRETE FLUME
0100 2577000000-M 846  350 M   55.00 19250.00 47.10 16485.00 47.10 16485.00CONC XPRESSWAY GUTTER
0101 2619000000-M 850  175 M2  48.00 8400.00 42.00 7350.00 42.00 7350.00100MM CONC PAVED DITCH
0102 2647000000-M 852  270 M2  38.00 10260.00 38.00 10260.00 38.00 10260.00125MM MONOLITHIC CONC ISL (SURF MTD)
0103 2655000000-M 852  685 M2  38.00 26030.00 43.00 29455.00 43.00 29455.00125MM MONOLITHIC CONC ISL (KEY IN)
0104 2738000000-M SP   610 M2  63.00 38430.00 45.00 27450.00 45.00 27450.00GENERIC PAVING ITEM (M2)

REINFORCED CONC DRIVEWAY
0105 2905000000-N 859  2 EA  1325.00 2650.00 698.56 1397.12 1000.00 2000.00CONVERT DI TO JB
0106 2950000000-N SP   1 EA  1325.00 1325.00 965.00 965.00 800.00 800.00CONVERT JB TO DI
0107 3030000000-M 862 7,410.45 M   23.28 172515.28 23.28 172515.28 23.28 172515.28STL BM GRDRAIL
0108 3045000000-M 862 58.35 M   39.36 2296.66 39.36 2296.66 39.36 2296.66STL BM GRDRAIL SHOP CURV
0109 3105000000-N 862  4 EA  50.00 200.00 50.00 200.00 50.00 200.00SBGR TERM SECT
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0110 3150000000-N 862  20 EA  20.00 400.00 20.00 400.00 20.00 400.00ADDIT GUARDRAIL POSTS
0111 3195000000-N 862  1 EA  350.00 350.00 350.00 350.00 350.00 350.00GR ANCHOR TYPE AT-1
0112 3210000000-N 862  12 EA  300.00 3600.00 300.00 3600.00 300.00 3600.00GR ANCHOR TYPE CAT-1
0113 3215000000-N 862  20 EA  880.00 17600.00 880.00 17600.00 880.00 17600.00GR ANCHOR TYPE III
0114 3270000000-N SP   44 EA  1300.00 57200.00 1300.00 57200.00 1300.00 57200.00GR ANCHOR TYPE 350
0115 3285000000-N SP   2 EA  1300.00 2600.00 1300.00 2600.00 1300.00 2600.00GR ANCHOR TYPE M-350
0116 3360000000-M 863 156.21 M   3.28 512.37 3.28 512.37 3.28 512.37REMOVE GUARDRAIL
0117 3380000000-M 862 11.43 M   19.19 219.34 19.19 219.34 19.19 219.34TEMP STL BM GUARDRAIL
0118 3384000000-N 862  2 EA  40.00 80.00 40.00 80.00 40.00 80.00TEMP STL BM GDRAIL, TERM SECT
0119 3389200000-M 865 4,504.6 M   9.84 44325.26 9.84 44325.26 9.84 44325.26CABLE GUIDERAIL
0120 3389400000-M 865  6,000 M   9.84 59040.00 9.84 59040.00 9.84 59040.00DBL FACED CABLE GUIDERAIL
0121 3389600000-N 865  44 EA  800.00 35200.00 800.00 35200.00 800.00 35200.00CBL GUIDERAIL ANCH UNIT
0122 3503000000-M 866  24,525 M   2.05 50276.25 2.05 50276.25 2.05 50276.25WW WIRE FENCE 1200MM FABR
0123 3509000000-M 866  2,575 EA  22.00 56650.00 22.00 56650.00 22.00 56650.00100MM FENCE POSTS 2.30M
0124 3515000000-M 866  885 EA  30.00 26550.00 30.00 26550.00 30.00 26550.00125MM FENCE POSTS 2.50M
0125 3557000000-M 866  450 M   0.25 112.50 0.25 112.50 0.25 112.50ADDITIONAL BARBED WIRE
0126 3628000000-M 876  300 MTN 31.60 9480.00 34.25 10275.00 36.00 10800.00PLN RIP RAP CL I
0127 3649000000-M 876  3,770 MTN 31.60 119132.00 34.25 129122.50 36.50 137605.00PLN RIP RAP, CLASS B
0128 3656000000-M 876  10,500 M2  2.00 21000.00 3.00 31500.00 2.25 23625.00FILTER FABRIC FOR DRAINGE
0129 3659000000-N SP   9 EA  1000.00 9000.00 1200.00 10800.00 200.00 1800.00PREFORMED SCOUR HOLES
0130 3684000000-M SP   35 MTN 210.00 7350.00 450.00 15750.00 55.00 1925.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0131 4048000000-M 902  19 M3  732.00 13908.00 600.00 11400.00 678.00 12882.00RC SIGN FOOTINGS
0132 4054000000-M 902  3 M3  1017.00 3051.00 650.00 1950.00 712.00 2136.00PLN CONC SIGN FOOTINGS
0133 4060000000-M 903  6,426 KG  4.85 31166.10 4.50 28917.00 3.98 25575.48SUPPORT, BRKWY STL BEAM
0134 4066000000-M 903  4,691 KG  4.00 18764.00 3.15 14776.65 2.48 11633.68SIMPLE STL BEAM SIGN SUPP
0135 4072000000-M 903  1,099 M   17.38 19100.62 14.15 15550.85 16.18 17781.82SUPPORT, 4.5KG STEEL U-CHNL
0136 4078000000-M 903  18 EA  29.96 539.28 26.75 481.50 27.96 503.28SUPPORT, 3KG STEEL U-CHAN
0137 4096000000-N 904  20 EA  106.80 2136.00 90.00 1800.00 92.72 1854.40SIGN ERECTION, TYPE D
0138 4102000000-N 904  101 EA  64.87 6551.87 65.00 6565.00 48.62 4910.62SIGN ERECTION, TYPE E
0139 4108000000-N 904  34 EA  99.48 3382.32 150.00 5100.00 89.48 3042.32SIGN ERECTION, TYPE F
0140 4110000000-N 904  23 EA  398.80 9172.40 400.00 9200.00 348.80 8022.40SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0141 4110000000-N 904  15 EA  284.38 4265.70 225.00 3375.00 239.24 3588.60SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0142 4114000000-N 904  18 EA  34.67 624.06 23.95 431.10 29.67 534.06SIGN ERECTION, MILEMARKERS
0143 4155000000-N 907  27 EA  14.85 400.95 8.50 229.50 414.83 11200.41DISPOSE SIGN SYST U-CHAN
0144 4400000000-M 1110  80 M2  43.80 3504.00 52.95 4236.00 110.00 8800.00WORK ZONE SIGNS (STAT)
0145 4405000000-M 1110  67 M2  39.50 2646.50 265.00 17755.00 40.00 2680.00WORK ZONE SIGNS (PORT)
0146 4410000000-M 1110  27 M2  43.80 1182.60 105.00 2835.00 44.00 1188.00WORK ZONE SIGNS (BARRICAD
0147 4415000000-N 1115  2 EA  3900.00 7800.00 4600.00 9200.00 6500.00 13000.00FLASHING ARROW PNL TYPE C
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0148 4420000000-N 1120  2 EA  17000.00 34000.00 15500.00 31000.00 20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0149 4425000000-N 1125  3 EA  7.00 21.00 75.00 225.00 165.00 495.00WARNING FLAG SETS
0150 4430000000-N 1130  245 EA  33.00 8085.00 55.00 13475.00 37.50 9187.50DRUMS
0151 4435000000-N 1135  110 EA  9.00 990.00 22.00 2420.00 9.00 990.00CONES
0152 4440000000-M 1145  20 M   30.80 616.00 55.00 1100.00 31.00 620.00BARRICADES (TYPE II)
0153 4445000000-M 1145  120 M   30.95 3714.00 55.00 6600.00 35.00 4200.00BARRICADES (TYPE III)
0154 4450000000-N 1150  2,640 HR  18.20 48048.00 14.00 36960.00 17.14 45249.60FLAGGER
0155 4460000000-N 1155  9 EA  55.00 495.00 350.00 3150.00 345.00 3105.00WARNING LIGHTS (TYPE B)
0156 4465000000-N 1160  2 EA  9000.00 18000.00 8250.00 16500.00 8250.00 16500.00TEMPORARY CRASH CUSHIONS
0157 4475000000-N 1165  1 EA  2200.00 2200.00 8700.00 8700.00 15000.00 15000.00TRUCK MTD IMP ATTN 45 MPH
0158 4480000000-N 1165  2 EA  2200.00 4400.00 14000.00 28000.00 16000.00 32000.00TRUCK MTD IMP ATTN 60 MPH
0159 4495000000-M 1170  220 M   374.69 82431.80 55.00 12100.00 65.00 14300.00PORT BARRIER, DRAINAGE
0160 4650000000-N 1251  262 EA  4.03 1055.86 4.00 1048.00 4.00 1048.00TEMP RAISED PVMT MRKS
0161 4685000000-M 1205  19,842 M   1.01 20040.42 1.00 19842.00 1.00 19842.00100MM THERMO MKG, 2.3MMTK
0162 4686000000-M 1205  17,572 M   1.11 19504.92 1.10 19329.20 1.10 19329.20100MM THERMO MKG, 3.1MMTK
0163 4688000000-M 1205  45,600 M   1.51 68856.00 1.50 68400.00 1.50 68400.00150MM THERMO MKG 2.3MM TK
0164 4690000000-M 1205  5,980 M   1.61 9627.80 1.60 9568.00 1.60 9568.00150MM THERMO MKG 3.1MM TK
0165 4695000000-M 1205  640 M   2.42 1548.80 2.40 1536.00 2.40 1536.00200MM THERMO MKG 2.3MM TK
0166 4700000000-M 1205  1,450 M   4.03 5843.50 4.00 5800.00 4.00 5800.00300MM THERMO MKG 2.3MM TK
0167 4710000000-M 1205  56 M   13.11 734.16 13.00 728.00 13.00 728.00600MM THERMO MKG 3.1MM TK
0168 4725000000-M 1205  92 EA  70.60 6495.20 70.00 6440.00 70.00 6440.00THERMO PVT MKG SYMB 2.3MM
0169 4810000000-M 1205  106,818 M   0.35 37386.30 0.35 37386.30 0.35 37386.30PAINT PVT MKG LINES 100MM
0170 4820000000-M 1205  160 M   0.45 72.00 0.45 72.00 0.45 72.00PAINT PVT MKG LINES 200MM
0171 4835000000-M 1205  88 M   3.53 310.64 3.50 308.00 3.50 308.00PAINT PVT MKG LINES 600MM
0172 4845000000-N 1205  48 EA  35.30 1694.40 35.00 1680.00 35.00 1680.00PAINT PVT MKG SYMBOL
0173 4850000000-M 1205  1,500 M   1.76 2640.00 1.75 2625.00 1.75 2625.00REMVL OF 100MM LINES
0174 4900000000-N 1252  1,104 EA  4.03 4449.12 4.00 4416.00 4.00 4416.00PERM RAISED PVMT MARKERS
0175 4915000000-M 1264  21 EA  25.87 543.27 20.00 420.00 25.87 543.272.1M U-CHANNEL POSTS
0176 4935000000-N 1267  150 EA  24.95 3742.50 22.80 3420.00 21.98 3297.00FLEX DELINATR (CRYSTAL)
0177 4940000000-N 1267  60 EA  24.95 1497.00 22.80 1368.00 21.98 1318.80FLEX DELINATR (YELLOW)
0178 4945000000-N 1267  74 EA  24.95 1846.30 24.80 1835.20 23.98 1774.52FLEX DELINATR (CRY & RED)
0179 4950000000-N 1267  74 EA  24.95 1846.30 24.80 1835.20 23.98 1774.52FLEX DELINATR (YEL & RED)
0180 4955000000-N 1264  21 EA  60.00 1260.00 50.80 1066.80 46.20 970.20OBJECT MARKERS (END OF RD
0181 5300000000-M 1505  75 MTN 21.06 1579.50 17.00 1275.00 15.00 1125.00FND CONDIT MAT'L ********

(I)
0182 5306000000-M SP   75 MTN 21.06 1579.50 17.00 1275.00 15.00 1125.00BEDDN MAT'L CL **********

(I)
0183 5318000000-M 1505  2 MTN 250.00 500.00 145.00 290.00 300.00 600.00PVMT REP FOR UTILITY WORK
0184 5360000000-M 1510 6.5 M   76.45 496.93 75.00 487.50 105.00 682.50150MM DI H2O PIPE 2.41MPA
0185 5366000000-M 1510  125 M   96.00 12000.00 83.50 10437.50 75.25 9406.25200MM DI H2O PIPE 2.41MPA
0186 5414000000-M 1510  30 M   48.95 1468.50 18.00 540.00 58.90 1767.0020MM CU WATER PIPE TYPE K
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0187 5450000000-M 1510  1,347 M   69.00 92943.00 46.50 62635.50 72.50 97657.50200MM PVC H2O P SD21 1.38
0188 5462000000-M 1510  187 M   86.51 16177.37 84.50 15801.50 89.30 16699.10300MM PVC H2O P SD21 1.38
0189 5480000000-M 1510  1,521 KG  11.77 17902.17 8.00 12168.00 9.25 14069.25DI H2O FITTINGS 1.72MPA
0190 5510000000-M 1510  1 EA  235.69 235.69 82.00 82.00 150.00 150.0020MM CORPORATION STOP
0191 5540000000-M 1510  2 EA  1379.60 2759.20 505.00 1010.00 625.00 1250.00150MM GATE V & V BX

(1.38MPA)
0192 5546000000-M 1510  5 EA  1966.07 9830.35 680.00 3400.00 800.00 4000.00200MM GATE V & V BX **** MPA WP

(1.38MPA)
0193 5582000000-M 1510  1 EA  400.29 400.29 175.00 175.00 485.00 485.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0194 5600000000-M SP   1 EA  480.73 480.73 1150.00 1150.00 850.00 850.00***MM BLOW OFF ASSEMBLY

(50MM)
0195 5672000000-N 1510  2 EA  1136.85 2273.70 1150.00 2300.00 1050.00 2100.00RELOCATE EXIST FIRE HYD
0196 5840000000-M 1540  82 M   130.11 10669.02 140.00 11480.00 165.00 13530.00***MM STL NCAS PIPE****OC

(300MM, 5.00MM)
0197 5882000000-N SP   1 EA  1325.00 1325.00 330.00 330.00 500.00 500.00GENERIC UTILITY ITEM (EA)

INSTALL WATER METER
0198 6000000000-M 1605  3,050 M   6.00 18300.00 5.64 17202.00 10.00 30500.00TEMPORARY SILT FENCE
0199 6006000000-M 1610  1,050 MTN 31.60 33180.00 30.00 31500.00 26.00 27300.00EROS CONTRL STONE CL A
0200 6009000000-M 1610  15,000 MTN 31.60 474000.00 30.00 450000.00 26.00 390000.00EROS CONTRL STONE CL B
0201 6012000000-M 1610  6,400 MTN 31.60 202240.00 28.00 179200.00 25.00 160000.00SEDIMENT CONTROL STONE
0202 6015000000-M 1615  174 HA  712.00 123888.00 712.00 123888.00 802.75 139678.50TEMPORARY MULCHING
0203 6018000000-M 1620  7,050 KG  2.21 15580.50 9.50 66975.00 6.06 42723.00SEED FOR TEMP SEEDING
0204 6021000000-M 1620 56.75 MTN 350.00 19862.50 350.00 19862.50 302.50 17166.88FERT FOR TEMP SEEDING
0205 6024000000-M 1622  1,540 M   49.00 75460.00 60.00 92400.00 75.00 115500.00TEMPORARY SLOPE DRAINS
0206 6027000000-N 1622  130 EA  175.00 22750.00 105.00 13650.00 150.00 19500.00INLET PROTCN @ SLOPE DRNS
0207 6030000000-M 1630  153,650 M3  2.00 307300.00 0.10 15365.00 0.01 1536.50SILT EXCAVATION
0208 6033000000-M 1631  8,750 M2  1.30 11375.00 5.00 43750.00 1.20 10500.00SYNTHETIC ROVING
0209 6036000000-M 1631  4,375 M2  1.30 5687.50 5.00 21875.00 1.20 5250.00MATTING FOR EROS CONTROL
0210 6038000000-M SP   1,280 M2  5.00 6400.00 8.75 11200.00 3.90 4992.00PERM SOIL REINF MAT
0211 6042000000-M 1632  385 M   5.55 2136.75 5.54 2132.90 9.00 3465.006.4MM HARDWARE CLOTH
0212 6054000000-M 1637  2 EA  2500.00 5000.00 1220.00 2440.00 850.00 1700.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0213 6057000000-M 1637  1 EA  2600.00 2600.00 1950.00 1950.00 1500.00 1500.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0214 6057000000-M 1637  2 EA  2900.00 5800.00 2710.00 5420.00 2000.00 4000.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0215 6069000000-M 1638  150 M3  25.00 3750.00 25.00 3750.00 21.00 3150.00STILLING BASINS
0216 6084000000-M 1660  168 HA  2198.00 369264.00 2198.00 369264.00 1729.00 290472.00SEEDING & MULCHING
0217 6087000000-M 1660  98 HA  49.00 4802.00 49.00 4802.00 74.10 7261.80MOWING
0218 6090000000-M 1661  2,125 KG  11.02 23417.50 65.00 138125.00 13.23 28113.75SEED FOR REPAIR SEEDING
0219 6093000000-M 1661  7 MTN 771.00 5397.00 771.00 5397.00 440.00 3080.00FERT FOR REPAIR SEEDING
0220 6096000000-M 1662  4,725 KG  2.20 10395.00 9.50 44887.50 4.41 20837.25SEED FOR SUPP SEEDING
0221 6108000000-M 1665 282.5 MTN 235.00 66387.50 235.00 66387.50 275.00 77687.50FERTILIZER TOPDRESSING
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0222 6109200000-M SP  0.57 HA  14347.00 8177.79 26500.00 15105.00 4940.00 2815.80SPECIAL SEED UND GR CENTIPEDE
0223 6111000000-M SP   20 M   100.00 2000.00 120.00 2400.00 50.00 1000.00IMPERVIOUS DIKE
0224 6114000000-N SP   30 HR  25.00 750.00 25.00 750.00 25.00 750.00SPECIALIZED HAND MOWING
0225 6117000000-N 1675  56 EA  1.00 56.00 1.00 56.00 200.00 11200.00RESPONSE FOR EROS CONTROL
0226 6120000000-M SP   125 M3  35.00 4375.00 12.00 1500.00 12.00 1500.00CULVERT DIVERSION CHANNEL
0227 6123000000-M 1670  11 HA  1335.00 14685.00 1335.00 14685.00 2223.00 24453.00REFORESTATION
0228 6126000000-M SP  0.25 HA  5110.00 1277.50 5110.00 1277.50 2964.00 741.00STREAMBANK REFORESTATION
0229 6132000000-N SP   61 EA  150.00 9150.00 140.00 8540.00 313.26 19108.86GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0230 6141000000-M SP   1,300 M2  3.75 4875.00 9.85 12805.00 2.00 2600.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MAT
0231 7060000000-M 1705  120 M   5.58 669.60 5.58 669.60 5.58 669.60SIGNAL CABLE
0232 7120000000-M 1705  3 EA  890.00 2670.00 890.00 2670.00 8.90 26.70VEHICLE SIGNAL HD (300MM, 3 SECT)
0233 7144000000-M 1705  3 EA  1350.00 4050.00 1350.00 4050.00 1350.00 4050.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0234 7264000000-M 1710  122 M   7.92 966.24 7.92 966.24 7.92 966.24MESSENGER CABLE (9.52MM)
0235 7300000000-M 1715  55 M   14.03 771.65 14.03 771.65 14.03 771.65TRENCHING (UNPAVED)
0236 7324000000-N 1716  3 EA  275.00 825.00 275.00 825.00 275.00 825.00JUNCTION BOX (STANDARD SIZE)
0237 7360000000-N 1720  4 EA  610.00 2440.00 610.00 2440.00 610.00 2440.00WOOD POLE
0238 7372000000-N 1721  6 EA  210.00 1260.00 210.00 1260.00 210.00 1260.00GUY ASSEMBLY
0239 7408000000-M 1722  1 EA  260.00 260.00 260.00 260.00 260.00 260.0025MM RISER W/ WEATHERHEAD
0240 7420000000-M 1722  4 EA  295.00 1180.00 295.00 1180.00 295.00 1180.0050MM RISER W/ WEATHERHEAD
0241 7444000000-M 1725  188 M   10.86 2041.68 10.86 2041.68 10.86 2041.68INDUCTIVE LOOP SAWCUT
0242 7456000000-M 1726  268 M   3.93 1053.24 3.93 1053.24 3.93 1053.24LEAD-IN CABLE
0243 7768000000-N 1751  1 EA  10865.00 10865.00 10865.00 10865.00 10865.00 10865.00CONTLR WITH CBNT, 2070L POLE MTD
0244 7780000000-N 1751  4 EA  120.00 480.00 120.00 480.00 120.00 480.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0245 8126000000-N 414 Lump Sum 10000.00 7000.00 25000.00CULV EXCAV @ ************
(255+22.00 -L-)

0246 8133000000-M 414  147 MTN 49.00 7203.00 35.00 5145.00 30.00 4410.00FND COND MATL BOX CULV
0247 8196000000-M 420 233.6 M3  390.00 91104.00 324.00 75686.40 450.00 105120.00CL A CONC, CULVERT
0248 8245000000-M 425  15,125 KG  1.13 17091.25 1.10 16637.50 1.24 18755.00REINF STL CULV

STRUCTURE ITEMS

0249 8017000000-N SP  Lump Sum 165000.00 565000.00 350000.00CM&R TEMP ACCESS ***********
(190+89.000 -L-LT)

0250 8091000000-N 410 Lump Sum 5800.00 9400.00 7100.00FND EXCAV B** STA *******
(1,181+85.000 -L-)

0251 8091000000-N 410 Lump Sum 5800.00 7000.00 4300.00FND EXCAV B** STA *******
(1,190+89.000 -L-LT)

0252 8091000000-N 410 Lump Sum 4700.00 4600.00 4300.00FND EXCAV B** STA *******
(1,190+89.000 -L-RT)

0253 8091000000-N 410 Lump Sum 5800.00 9250.00 5200.00FND EXCAV B** STA *******
(1,199+75.000 -L-)
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0254 8091000000-N 410 Lump Sum 8100.00 11800.00 7800.00FND EXCAV B** STA *******
(1,238+35.000 -L-)

0255 8091000000-N 410 Lump Sum 6900.00 9600.00 4800.00FND EXCAV B** STA *******
(1,245+73.259 -L-)

0256 8091000000-N 410 Lump Sum 9400.00 13800.00 7900.00FND EXCAV B** STA *******
(1,276+55.853 -L-)

0257 8091000000-N 410 Lump Sum 5800.00 4600.00 4300.00FND EXCAV B** STA *******
(4,190+89.000 -L-RT)

0258 8147000000-M 420 9,087.8 M2  157.25 1429056.55 190.00 1726682.00 152.00 1381345.60REINF CONC DECK SLAB
0259 8161000000-M 420 7,717.6 M2  2.40 18522.24 1.69 13042.74 2.25 17364.60GROOVING BRIDGE FLOORS
0260 8182000000-M 420 1,451.9 M3  582.00 845005.80 512.00 743372.80 575.00 834842.50CL A CONC, BRIDGE
0261 8210000000-N 422 Lump Sum 21500.00 26600.00 20500.00BRG APPR SLAB ***********

(181+85.000 -L-)
0262 8210000000-N 422 Lump Sum 22100.00 27200.00 21500.00BRG APPR SLAB ***********

(190+89.000 -L-LT)
0263 8210000000-N 422 Lump Sum 22100.00 27200.00 21500.00BRG APPR SLAB ***********

(190+89.000 -L-RT)
0264 8210000000-N 422 Lump Sum 17100.00 24000.00 14700.00BRG APPR SLAB ***********

(199+75.000 -L-)
0265 8210000000-N 422 Lump Sum 28900.00 30100.00 27000.00BRG APPR SLAB ***********

(238+35.000 -L-)
0266 8210000000-N 422 Lump Sum 24900.00 27800.00 22600.00BRG APPR SLAB ***********

(245+73.259 -L-)
0267 8210000000-N 422 Lump Sum 38000.00 39500.00 37000.00BRG APPR SLAB ***********

(276+55.853 -L-)
0268 8217000000-M 425  139,446 KG  1.17 163151.82 1.10 153390.60 1.10 153390.60REINF STEEL (BRIDGE)
0269 8238000000-M 425  13,550 KG  2.71 36720.50 2.15 29132.50 1.75 23712.50SPIRAL COL REINF STL STR
0270 8265000000-M 430 1,311.25 M   396.00 519255.00 385.00 504831.25 400.00 524500.001372MM PRESTR CONC GIRDER
0271 8280000000-M 440 Lump Sum 1475000.00 1251000.00 1611010.00STRUCTURAL STEEL
0272 8364000000-M 450  8,444 M   58.00 489752.00 60.50 510862.00 60.00 506640.00HP310X79 STL PILE
0273 8406000000-N SP  Lump Sum 24700.00 46700.00 25000.00GALVAN STL PILES @ ******

(190+89.000 -L-LT)
0274 8406000000-N SP  Lump Sum 15500.00 46750.00 25000.00GALVAN STL PILES @ ******

(190+89.000 -L-RT)
0275 8503000000-M 460 1,264.666 M   115.10 145563.06 132.75 167884.41 100.00 126466.60CONC BARRIER RAIL
0276 8531000000-M 462  1,981 M2  58.00 114898.00 54.00 106974.00 45.00 89145.00100MM SLOPE PROTECTION
0277 8594000000-M 876  4,245 MTN 30.00 127350.00 32.00 135840.00 25.00 106125.00PLAIN RIP RAP B
0278 8622000000-M 876  3,216 M2  3.35 10773.60 2.30 7396.80 2.50 8040.00FILTER FABRIC FOR DRAINAGE
0279 8650000000-N SP  Lump Sum 105000.00 99500.00 200000.00POT BEARINGS
0280 8657000000-N 430 Lump Sum 9750.00 13500.00 20000.00ELASTOMERIC BEARINGS
0281 8692000000-N SP  Lump Sum 106000.00 128600.00 100000.00EVAZOTE JOINT SEALS

 

    TOTAL 31249913.80 TOTAL 31625495.18 TOTAL 34594142.47CONTRACT TOTAL



FED AID NO STATE FUNDED JUL 22 2003 C200874
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.
US-220 BYPASS FROM NORTH OF NC-73 TO EXISTING 4 LANES NORTH OF US-220 ALTERNATE.

   

JUL 22, 2003 02:18 PM

TIP NO R-2231CA, R-2231CB 2:00PM 27 /  27 006

MONTGOMERY, RICHMOND

34398.3.10,  34398.3.11

6.589012T, 6.589016T

11.371 KM

 

    SUB-TOTAL 25096616.98 SUB-TOTAL 24998117.18 SUB-TOTAL 28127775.07ROADWAY ITEMS
    SUB-TOTAL 125398.25 SUB-TOTAL 104468.90 SUB-TOTAL 153285.00CULVERT ITEMS
    SUB-TOTAL 6027898.57 SUB-TOTAL 6522909.10 SUB-TOTAL 6313082.40STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  26598695.51BMCO CONSTRUCTION, INC.
    ** BOND EXECUTED IMPROPERLY
    ** SIGNER'S NAME NOT PRINTER
     2  30041436.26THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     3  30660747.93BARNHILL CONTRACTING CO.
     4  30699871.29TRIANGLE GRADING & PAVING, INC.
     5  30750207.85C. M. LINDSAY & SONS, INC.
     6  30991619.81MCWHIRTER GRADING CO.
     7  31249913.80MORGAN CORP.
     8  31625495.18S. T. WOOTEN CORPORATION
     9  34594142.47BLYTHE CONSTRUCTION, INC.
    

** DENOTES IRREGULAR BID
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1828855.00 1998000.00 2000000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 500000.00 595000.00 477000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 2000000.00 2025000.00 2527000.00CLEARING & GRUBBING
0004 0008000000-M 200  4 HA  6000.00 24000.00 4500.00 18000.00 4590.00 18360.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1100.00 2200.00 1250.00 2500.00 1224.00 2448.00SEALING ABANDONED WELLS
0006 0022000000-M 225  2,230,400 M3  1.85 4126240.00 2.62 5843648.00 2.70 6022080.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 15000.00 28000.00 28560.00REINF BRG APPR **********

(15+83.426-Y6-)
0008 0029000000-N SP  Lump Sum 15000.00 25500.00 14080.00REINF BRG APPR **********

(16+98.476 -Y8-)
0009 0029000000-N SP  Lump Sum 15000.00 25500.00 15100.00REINF BRG APPR **********

(19+32.697-Y1REV-)
0010 0029000000-N SP  Lump Sum 15000.00 29000.00 13500.00REINF BRG APPR **********

(20+66.960 -Y1-)
0011 0029000000-N SP  Lump Sum 15000.00 23000.00 12350.00REINF BRG APPR **********

(70+85.310-L-)
0012 0029000000-N SP  Lump Sum 15000.00 23000.00 12350.00REINF BRG APPR **********

(70+98.448-L-)
0013 0036000000-M 225  57,000 M3  3.80 216600.00 3.50 199500.00 5.25 299250.00UNDERCUT EXCAVATION
0014 0080000000-M SP   6,700 MTN 17.00 113900.00 16.50 110550.00 17.75 118925.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  382,800 M3  2.90 1110120.00 3.00 1148400.00 2.25 861300.00BORROW EXCAVATION
0016 0134000000-M 240  26,400 M3  3.60 95040.00 3.75 99000.00 3.60 95040.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  2,480 M   6.10 15128.00 3.80 9424.00 5.25 13020.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  55,400 M2  1.50 83100.00 2.65 146810.00 2.55 141270.00REMOVAL OF EXT ASPHALT PVM'T
0019 0177000000-M 250  1,750 M2  1.50 2625.00 2.65 4637.50 2.05 3587.50BREAKING OF EXT ASPH PVMT
0020 0192000000-N 260  78 HR  175.00 13650.00 200.00 15600.00 181.15 14129.70PROOF ROLLING
0021 0195000000-M 265  49,320 M3  3.50 172620.00 3.00 147960.00 7.05 347706.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  36,860 M2  1.80 66348.00 1.80 66348.00 1.50 55290.00SOIL STABILIZATION FABRIC
0023 0300000000-M 300  1,070 MTN 25.00 26750.00 28.00 29960.00 12.25 13107.50SELECT MATERIAL II
0024 0318000000-M 300  4,495 MTN 25.00 112375.00 28.00 125860.00 23.40 105183.00FND CONDIT MAT'L MIN STR
0025 0343000000-M 310  108 M   62.00 6696.00 50.00 5400.00 56.95 6150.60375MM SIDE DRAIN PIPE
0026 0344000000-M 310  174 M   65.00 11310.00 58.00 10092.00 65.55 11405.70450MM SIDE DRAIN PIPE
0027 0360000000-M 310 94.8 M   60.00 5688.00 56.00 5308.80 58.50 5545.80300MM RCP CULV CLASS III
0028 0366000000-M 310 2,479.2 M   61.00 151231.20 59.00 146272.80 58.65 145405.08375MM RCP CULV CLASS III
0029 0372000000-M 310  1,818 M   62.20 113079.60 63.00 114534.00 65.35 118806.30450MM RCP CULV CLASS III
0030 0378000000-M 310 3,519.6 M   76.50 269249.40 78.00 274528.80 77.59 273085.76600MM RCP CULV CLASS III
0031 0384000000-M 310 2,187.6 M   93.28 204059.33 102.00 223135.20 95.10 208040.76750MM RCP CULV CLASS III
0032 0390000000-M 310 1,571.4 M   114.00 179139.60 124.00 194853.60 111.50 175211.10900MM RCP CULV CLASS III
0033 0396000000-M 310  192 M   156.00 29952.00 151.00 28992.00 181.80 34905.601050MM RCP CULV CLASS III
0034 0402000000-M 310 514.8 M   196.80 101312.64 195.00 100386.00 208.75 107464.501200MM RCP CULV CLASS III
0035 0408000000-M 310 73.2 M   275.00 20130.00 226.00 16543.20 338.60 24785.521350MM RCP CULV CLASS III
0036 0448000000-M 310 326.4 M   230.00 75072.00 215.00 70176.00 232.30 75822.72***MM RCP CULV CLASS IV

(1200MM)
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0037 0448000000-M 310 154.8 M   315.00 48762.00 285.00 44118.00 351.60 54427.68***MM RCP CULV CLASS IV
(1350MM)

0038 0448000000-M 310 57.6 M   75.00 4320.00 81.00 4665.60 77.70 4475.52***MM RCP CULV CLASS IV
(450MM)

0039 0448000000-M 310 106.8 M   87.00 9291.60 97.00 10359.60 90.35 9649.38***MM RCP CULV CLASS IV
(600MM)

0040 0448000000-M 310 129.6 M   130.00 16848.00 124.00 16070.40 118.95 15415.92***MM RCP CULV CLASS IV
(750MM)

0041 0448000000-M 310 169.2 M   148.00 25041.60 140.00 23688.00 138.25 23391.90***MM RCP CULV CLASS IV
(900MM)

0042 0576000000-M 310 37.2 M   110.00 4092.00 87.00 3236.40 96.30 3582.36***MM CS PIPE CULV ****MM
(900MM, 2.01MM)

0043 0582000000-M 310  48 M   75.00 3600.00 41.00 1968.00 54.15 2599.20400MM CS PIPE CULV 1.63MM
0044 0588000000-M 310 19.2 M   79.00 1516.80 53.00 1017.60 63.75 1224.00450MM CS PIPE CULV 1.63MM
0045 0594000000-M 310 32.4 M   90.00 2916.00 69.00 2235.60 70.00 2268.00600MM CS PIPE CULV 1.63MM
0046 0600000000-M 310  30 M   102.00 3060.00 81.00 2430.00 86.35 2590.50800MM CS PIPE CULV 2.01MM
0047 0706000000-M 310 553.2 M   65.00 35958.00 49.00 27106.80 55.40 30647.28300MM BCCSP B 1.63
0048 0708000000-M 310 175.2 M   75.00 13140.00 52.00 9110.40 60.30 10564.56400MM BCCSP B 1.63
0049 0714000000-M 310 69.6 M   79.00 5498.40 59.00 4106.40 68.30 4753.68450MM BCCSP B 1.63
0050 0720000000-M 310 74.4 M   90.00 6696.00 69.00 5133.60 82.30 6123.12600MM BCCSP B 1.63
0051 0804000000-M 310  62 EA  140.00 8680.00 95.00 5890.00 210.90 13075.80***MM BCCSP ELB B ****

(300MM, 1.63MM)
0052 0806000000-M 310  3 EA  148.00 444.00 125.00 375.00 222.50 667.50400MM BCCSP ELB B 1.63
0053 0807000000-M 310  2 EA  160.00 320.00 170.00 340.00 235.10 470.20450MM BCCSP ELB B 1.63
0054 0808000000-M 310  2 EA  270.00 540.00 183.00 366.00 270.20 540.40600MM BCCSP ELB B 1.63
0055 0995000000-M 340 423.2 M   36.00 15235.20 14.00 5924.80 26.50 11214.80PIPE REMOVAL
0056 1000000000-M 462  366 M2  65.00 23790.00 52.00 19032.00 53.00 19398.00150MM SLOPE PROTECTION
0057 1011000000-N 500 Lump Sum 750000.00 750000.00 545250.00FINE GRADING
0058 1022000000-M SP   500 KG  10.00 5000.00 6.50 3250.00 6.65 3325.00SEALING PAVEMENT CRACKS
0059 1044000000-M 501  32,560 M2  2.00 65120.00 1.80 58608.00 1.85 60236.00LIME TRTD SOIL (SLURRY)
0060 1066000000-M 501  360 MTN 150.00 54000.00 154.00 55440.00 157.10 56556.00LIME FOR LIME TRTD SOIL
0061 1121000000-M 520  288,500 MTN 14.55 4197675.00 15.75 4543875.00 14.75 4255375.00AGGREGATE BASE COURSE
0062 1176000000-M 542  75,970 M2  2.00 151940.00 1.74 132187.80 1.77 134466.90***MM SOIL CEMENT BASE

(180MM)
0063 1187000000-M 542  2,280 MTN 100.00 228000.00 93.50 213180.00 95.37 217443.60PC FOR SOIL CEMENT BASE
0064 1209000000-M 543  73,800 L   0.40 29520.00 0.35 25830.00 0.41 30258.00ASPHALT CURING SEAL
0065 1220000000-M 545  500 MTN 20.00 10000.00 17.50 8750.00 21.50 10750.00INCIDENTAL STONE BASE
0066 1275000000-M 600  240,100 L   0.37 88837.00 0.40 96040.00 0.35 84035.00PRIME COAT
0067 1297000000-M 607  19,600 M2  2.00 39200.00 1.50 29400.00 1.30 25480.00MILL ASP PVMT ****MM DTH

(55MM)
0068 1330000000-M 607  1,960 M2  6.00 11760.00 3.75 7350.00 4.70 9212.00INCIDENTAL MILLING
0069 1489000000-M 610  7,770 MTN 33.10 257187.00 33.10 257187.00 33.10 257187.00ASP CONC BASE CRS B25.0B
0070 1491000000-M 610  42,600 MTN 27.40 1167240.00 27.40 1167240.00 27.40 1167240.00ASP CONC BASE CRS B25.0C
0071 1498000000-M 610  26,800 MTN 30.30 812040.00 30.30 812040.00 30.30 812040.00ASP CONC INTR CRS I19.0B
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0072 1503000000-M 610  67,890 MTN 28.10 1907709.00 28.10 1907709.00 28.10 1907709.00ASP CONC INTR CRS I19.0C
0073 1514000000-M 610  14,100 MTN 29.45 415245.00 29.45 415245.00 29.45 415245.00ASP CONC SURF CRS S9.5A
0074 1519000000-M 610  8,570 MTN 33.75 289237.50 33.75 289237.50 33.75 289237.50ASP CONC SURF CRS S9.5B
0075 1539000000-M 610  63,880 MTN 28.75 1836550.00 28.75 1836550.00 28.75 1836550.00ASP CONC SURF CRS S12.5C
0076 1560000000-M 620  8,091 MTN 267.00 2160297.00 267.00 2160297.00 267.00 2160297.00ASP FOR PLANT MIX  PG64-22
0077 1565000000-M 620  3,514 MTN 280.00 983920.00 280.00 983920.00 280.00 983920.00ASP FOR PLANT MIX  PG70-22
0078 1693000000-M 654  550 MTN 100.00 55000.00 150.00 82500.00 101.50 55825.00ASPH PLT MIX PVMT REPAIR
0079 1840000000-M 665  65,250 M   0.50 32625.00 0.32 20880.00 0.35 22837.50MILLED RUMBLE STRIPS
0080 2000000000-N 806  446 EA  150.00 66900.00 100.00 44600.00 102.10 45536.60RIGHT OF WAY MARKERS
0081 2022000000-M 815  7,140 M3  10.00 71400.00 10.00 71400.00 10.20 72828.00SUBDRAIN EXCAVATION
0082 2033000000-M 815  3,575 M3  32.00 114400.00 32.00 114400.00 30.60 109395.00SUBDR FINE AGGREGATE
0083 2044000000-M 815  8,610 M   13.50 116235.00 13.50 116235.00 13.77 118559.70150MM PERF SUBDR PIPE
0084 2055000000-M 815  861 EA  0.50 430.50 0.50 430.50 0.51 439.11150MM SUBDR PIPE Y,T,&L'S
0085 2066000000-N 815  58 EA  155.00 8990.00 155.00 8990.00 158.10 9169.80CONC PAD SUBDRN OUTLET
0086 2077000000-M 815  116 M   13.50 1566.00 13.50 1566.00 13.77 1597.32150MM OUTLET PIPE (SD)
0087 2143000000-M 818  10 MTN 40.00 400.00 30.00 300.00 21.74 217.40BLOTTING SAND
0088 2209000000-M 838 58.9 M3  760.00 44764.00 780.00 45942.00 940.30 55383.67ENDWALLS
0089 2220000000-M 838 7.6 M3  1200.00 9120.00 850.00 6460.00 1301.00 9887.60REINFORCED ENDWALLS
0090 2253000000-M 840 3.68 M3  1000.00 3680.00 1400.00 5152.00 1316.00 4842.88PIPE COLLARS
0091 2264000000-M 840 0.4 M3  1000.00 400.00 850.00 340.00 445.00 178.00PIPE PLUGS
0092 2286000000-N 840  242 EA  1050.00 254100.00 900.00 217800.00 1250.00 302500.00MASNRY DRAINAGE STRUCT
0093 2308000000-M 840 52.43 M   520.00 27263.60 550.00 28836.50 618.00 32401.74MASONRY DRAINAGE STRS
0094 2363000000-N 840  39 EA  350.00 13650.00 240.00 9360.00 375.00 14625.00FRAME W/2GRTS 840.***** STD

(840.20)
0095 2365000000-N 840  194 EA  350.00 67900.00 240.00 46560.00 375.00 72750.00FRAME W/2GRTS 840.22 STD
0096 2366000000-N 840  6 EA  350.00 2100.00 240.00 1440.00 375.00 2250.00FRAME W/2GRTS 840.24 STD
0097 2367000000-N 840  4 EA  350.00 1400.00 240.00 960.00 375.00 1500.00FRAME W/2GRTS 840.29 STD
0098 2396000000-N 840  4 EA  350.00 1400.00 450.00 1800.00 260.00 1040.00FRAME W/COVER STD 840.54
0099 2556000000-M 846  4,250 M   32.00 136000.00 28.75 122187.50 29.33 124652.50SHLDR BERM GUTTER
0100 2570000000-N SP   6 EA  1500.00 9000.00 900.00 5400.00 918.00 5508.00MODIFIED CONCRETE FLUME
0101 2619000000-M 850  160 M2  55.00 8800.00 45.25 7240.00 46.16 7385.60100MM CONC PAVED DITCH
0102 2655000000-M 852  560 M2  45.00 25200.00 35.95 20132.00 36.67 20535.20125MM MONOLITHIC CONC ISL (KEY IN)
0103 2724000000-M 857 118.4 M   290.00 34336.00 245.00 29008.00 183.60 21738.24PC REINF BARRIER SNGL FC
0104 2875000000-N 859  5 EA  1000.00 5000.00 900.00 4500.00 810.00 4050.00CONVERT CB TO DI
0105 3030000000-M 862 10,043.16 M   23.46 235612.53 22.96 230590.95 23.93 240332.82STL BM GRDRAIL
0106 3045000000-M 862 201.93 M   23.46 4737.28 39.36 7947.96 23.93 4832.18STL BM GRDRAIL SHOP CURV
0107 3150000000-N 862  20 EA  25.00 500.00 20.00 400.00 25.50 510.00ADDIT GUARDRAIL POSTS
0108 3180000000-N 862  10 EA  1000.00 10000.00 1100.00 11000.00 1020.00 10200.00GR ANCHOR TYPE **********

(B-77)
0109 3180000000-N 862  4 EA  700.00 2800.00 500.00 2000.00 714.00 2856.00GR ANCHOR TYPE **********

(BIC)
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0110 3195000000-N 862  5 EA  200.00 1000.00 350.00 1750.00 204.00 1020.00GR ANCHOR TYPE AT-1
0111 3210000000-N 862  34 EA  350.00 11900.00 300.00 10200.00 357.00 12138.00GR ANCHOR TYPE CAT-1
0112 3215000000-N 862  22 EA  500.00 11000.00 880.00 19360.00 510.00 11220.00GR ANCHOR TYPE III
0113 3270000000-N SP   69 EA  1175.00 81075.00 1300.00 89700.00 1198.50 82696.50GR ANCHOR TYPE 350
0114 3285000000-N SP   2 EA  900.00 1800.00 1300.00 2600.00 918.00 1836.00GR ANCHOR TYPE M-350
0115 3360000000-M 863  500 M   3.28 1640.00 3.28 1640.00 3.35 1675.00REMOVE GUARDRAIL
0116 3380000000-M 862 110.49 M   14.76 1630.83 19.19 2120.30 15.06 1663.98TEMP STL BM GUARDRAIL
0117 3389100000-N SP   2 EA  500.00 1000.00 1300.00 2600.00 510.00 1020.00GDRL ANCH UNITS 350 TEMP
0118 3389400000-M 865 15,754.7 M   10.17 160225.30 9.84 155026.25 10.37 163376.24DBL FACED CABLE GUIDERAIL
0119 3389600000-N 865  66 EA  950.00 62700.00 800.00 52800.00 969.00 63954.00CBL GUIDERAIL ANCH UNIT
0120 3503000000-M 866  34,400 M   3.05 104920.00 3.05 104920.00 3.11 106984.00WW WIRE FENCE 1200MM FABR
0121 3509000000-M 866  7,500 EA  16.50 123750.00 16.50 123750.00 16.83 126225.00100MM FENCE POSTS 2.30M
0122 3515000000-M 866  1,340 EA  30.00 40200.00 30.00 40200.00 30.60 41004.00125MM FENCE POSTS 2.50M
0123 3536000000-M 866  100 M   30.00 3000.00 30.00 3000.00 30.60 3060.00CL FENCE 1200MM FABRIC
0124 3542000000-M 866  30 EA  30.00 900.00 30.00 900.00 30.60 918.00LINE POST FOR 1200MM CL F
0125 3548000000-M 866  3 EA  110.00 330.00 110.00 330.00 112.20 336.60TERM POST FOR 1200MM CL
0126 3557000000-M 866  23,000 M   0.25 5750.00 0.25 5750.00 0.26 5980.00ADDITIONAL BARBED WIRE
0127 3565000000-M 866  1 EA  800.00 800.00 800.00 800.00 816.00 816.00DBL GATE **HIGH, **WIDE, **OPEN

(1200MM, 4000MM, 8000MM)
0128 3628000000-M 876  1,700 MTN 32.00 54400.00 34.00 57800.00 39.00 66300.00PLN RIP RAP CL I
0129 3642000000-M 876  400 MTN 32.00 12800.00 32.00 12800.00 33.00 13200.00PLN RIP RAP, CLASS A
0130 3649000000-M 876  3,900 MTN 32.00 124800.00 32.00 124800.00 33.00 128700.00PLN RIP RAP, CLASS B
0131 3656000000-M 876  17,900 M2  2.50 44750.00 1.80 32220.00 2.00 35800.00FILTER FABRIC FOR DRAINGE
0132 3659000000-N SP   11 EA  1000.00 11000.00 1300.00 14300.00 705.50 7760.50PREFORMED SCOUR HOLES
0133 3691000000-N SP   85 EA  2000.00 170000.00 285.00 24225.00 102.00 8670.00GENERIC EROSION CONTROL ITEM (EA)

LOG VANES
0134 4048000000-M 902  28 M3  678.00 18984.00 678.00 18984.00 691.56 19363.68RC SIGN FOOTINGS
0135 4054000000-M 902  4 M3  698.00 2792.00 698.00 2792.00 711.96 2847.84PLN CONC SIGN FOOTINGS
0136 4060000000-M 903  8,356 KG  3.78 31585.68 3.78 31585.68 3.86 32254.16SUPPORT, BRKWY STL BEAM
0137 4066000000-M 903  5,534 KG  2.88 15937.92 2.88 15937.92 2.94 16269.96SIMPLE STL BEAM SIGN SUPP
0138 4072000000-M 903  1,701 M   12.56 21364.56 12.56 21364.56 12.81 21789.81SUPPORT, 4.5KG STEEL U-CHNL
0139 4078000000-M 903  20 EA  21.76 435.20 21.76 435.20 22.20 444.00SUPPORT, 3KG STEEL U-CHAN
0140 4096000000-N 904  30 EA  89.72 2691.60 89.72 2691.60 91.51 2745.30SIGN ERECTION, TYPE D
0141 4102000000-N 904  156 EA  44.62 6960.72 44.62 6960.72 45.51 7099.56SIGN ERECTION, TYPE E
0142 4108000000-N 904  48 EA  88.48 4247.04 88.48 4247.04 90.25 4332.00SIGN ERECTION, TYPE F
0143 4110000000-N 904  41 EA  308.80 12660.80 308.80 12660.80 314.98 12914.18SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0144 4110000000-N 904  28 EA  205.24 5746.72 205.24 5746.72 209.34 5861.52SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0145 4114000000-N 904  20 EA  24.67 493.40 24.67 493.40 25.16 503.20SIGN ERECTION, MILEMARKERS
0146 4155000000-N 907  69 EA  9.38 647.22 9.38 647.22 9.57 660.33DISPOSE SIGN SYST U-CHAN
0147 4158000000-N 907  1 EA  31.38 31.38 10.00 10.00 9.57 9.57DISPOSE SIGN SYST WOOD



FED AID NO STATE FUNDED JUL 22 2003 C200873
GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

BMCO CONSTRUCTION, INC. C. M. LINDSAY & SONS, INC. THOMPSON ARTHUR
DIVISION-APAC-ATLANTIC, INC.

LUMBERTON,  NC LUMBERTON,  NC GREENSBORO,  NC

JUL 22, 2003 02:18 PM

TIP NO R-2231A, R-2231B 2:00PM 5 /  18 009

RICHMOND

34398.3.8,  34398.3.9

6.589017T, 6.589018T

16.327 KM

0148 4400000000-M 1110  158 M2  75.00 11850.00 79.00 12482.00 36.70 5798.60WORK ZONE SIGNS (STAT)
0149 4405000000-M 1110  97 M2  300.00 29100.00 180.00 17460.00 37.80 3666.60WORK ZONE SIGNS (PORT)
0150 4410000000-M 1110  50 M2  75.00 3750.00 100.00 5000.00 40.00 2000.00WORK ZONE SIGNS (BARRICAD
0151 4415000000-N 1115  4 EA  4500.00 18000.00 4500.00 18000.00 3900.00 15600.00FLASHING ARROW PNL TYPE C
0152 4420000000-N 1120  4 EA  18000.00 72000.00 17500.00 70000.00 16750.00 67000.00CHANGEABLE MESSAGE SIGNS
0153 4425000000-N 1125  16 EA  100.00 1600.00 65.00 1040.00 9.50 152.00WARNING FLAG SETS
0154 4430000000-N 1130  475 EA  55.00 26125.00 58.00 27550.00 52.00 24700.00DRUMS
0155 4435000000-N 1135  250 EA  40.00 10000.00 20.00 5000.00 22.50 5625.00CONES
0156 4445000000-M 1145  370 M   60.00 22200.00 50.00 18500.00 30.47 11273.90BARRICADES (TYPE III)
0157 4450000000-N 1150  3,460 HR  18.00 62280.00 20.00 69200.00 16.00 55360.00FLAGGER
0158 4460000000-N 1155  13 EA  300.00 3900.00 200.00 2600.00 72.75 945.75WARNING LIGHTS (TYPE B)
0159 4475000000-N 1165  2 EA  6000.00 12000.00 14000.00 28000.00 8600.00 17200.00TRUCK MTD IMP ATTN 45 MPH
0160 4480000000-N 1165  2 EA  6000.00 12000.00 14000.00 28000.00 8600.00 17200.00TRUCK MTD IMP ATTN 60 MPH
0161 4520000000-N 1266  200 EA  31.83 6366.00 32.00 6400.00 32.47 6494.00TUBULAR MARKERS (FIXED)
0162 4525000000-N SP   2 EA  828.00 1656.00 840.00 1680.00 844.56 1689.12GUIDE SIGN RELOC TMP GRD-GRD
0163 4650000000-N 1251  2,360 EA  4.00 9440.00 4.00 9440.00 4.08 9628.80TEMP RAISED PVMT MRKS
0164 4685000000-M 1205  74,860 M   1.15 86089.00 1.15 86089.00 1.17 87586.20100MM THERMO MKG, 2.3MMTK
0165 4686000000-M 1205  30,170 M   1.35 40729.50 1.25 37712.50 1.28 38617.60100MM THERMO MKG, 3.1MMTK
0166 4695000000-M 1205  2,190 M   2.40 5256.00 2.40 5256.00 2.45 5365.50200MM THERMO MKG 2.3MM TK
0167 4710000000-M 1205  130 M   13.00 1690.00 13.00 1690.00 13.26 1723.80600MM THERMO MKG 3.1MM TK
0168 4725000000-M 1205  146 EA  70.00 10220.00 70.00 10220.00 71.40 10424.40THERMO PVT MKG SYMB 2.3MM
0169 4770000000-M 1205  1,140 M   3.60 4104.00 3.60 4104.00 3.67 4183.80COLD APP PLAS LINES 100MM
0170 4805000000-N 1205  5 EA  150.00 750.00 150.00 750.00 153.00 765.00COLD APPL PLASTIC SYMBOL
0171 4810000000-M 1205  233,310 M   0.29 67659.90 0.29 67659.90 0.30 69993.00PAINT PVT MKG LINES 100MM
0172 4820000000-M 1205  1,310 M   0.35 458.50 0.35 458.50 0.36 471.60PAINT PVT MKG LINES 200MM
0173 4835000000-M 1205  490 M   3.50 1715.00 3.50 1715.00 3.57 1749.30PAINT PVT MKG LINES 600MM
0174 4845000000-N 1205  192 EA  35.00 6720.00 35.00 6720.00 35.70 6854.40PAINT PVT MKG SYMBOL
0175 4850000000-M 1205  600 M   3.30 1980.00 3.30 1980.00 3.37 2022.00REMVL OF 100MM LINES
0176 4860000000-M 1205  20 M   6.60 132.00 6.60 132.00 6.73 134.60REMVL OF 200MM LINES
0177 4870000000-M 1205  50 M   13.00 650.00 13.00 650.00 13.26 663.00REMVL OF 600MM LINES
0178 4875000000-N 1205  2 EA  50.00 100.00 50.00 100.00 51.00 102.00REMOVAL OF SYMBL & CHARAC
0179 4880000000-M 1205  600 M   0.75 450.00 0.75 450.00 0.77 462.00CURING COMPD REMOVAL LINE
0180 4900000000-N 1252  4,630 EA  4.00 18520.00 4.00 18520.00 4.08 18890.40PERM RAISED PVMT MARKERS
0181 4915000000-M 1264  34 EA  21.87 743.58 22.00 748.00 22.31 758.542.1M U-CHANNEL POSTS
0182 4935000000-N 1267  186 EA  30.00 5580.00 23.00 4278.00 22.11 4112.46FLEX DELINATR (CRYSTAL)
0183 4940000000-N 1267  55 EA  30.00 1650.00 23.00 1265.00 22.11 1216.05FLEX DELINATR (YELLOW)
0184 4945000000-N 1267  55 EA  30.00 1650.00 25.00 1375.00 24.46 1345.30FLEX DELINATR (CRY & RED)
0185 4950000000-N 1267  30 EA  30.00 900.00 25.00 750.00 24.46 733.80FLEX DELINATR (YEL & RED)
0186 4955000000-N 1264  6 EA  100.00 600.00 52.00 312.00 49.16 294.96OBJECT MARKERS (END OF RD
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0187 4957000000-N 1264  28 EA  45.20 1265.60 48.00 1344.00 46.10 1290.80OBJECT MARKERS (TYPE **)
(3)

0188 5300000000-M 1505  717 MTN 20.00 14340.00 13.50 9679.50 23.00 16491.00FND CONDIT MAT'L ********
(IV)

0189 5306000000-M SP   717 MTN 20.00 14340.00 13.50 9679.50 23.00 16491.00BEDDN MAT'L CL **********
(IV)

0190 5318000000-M 1505  122 MTN 130.00 15860.00 135.00 16470.00 90.00 10980.00PVMT REP FOR UTILITY WORK
0191 5324000000-M 1510 201.6 M   50.00 10080.00 59.75 12045.60 47.00 9475.20***MM DI WP CL***********

(100MM, CL 50, 2.41MPA WP)
0192 5324000000-M 1510 1,301.3 M   68.00 88488.40 89.50 116466.35 66.00 85885.80***MM DI WP CL***********

(250MM, CL 50, 2.41MPA WP)
0193 5414000000-M 1510 145.4 M   34.00 4943.60 58.90 8564.06 48.50 7051.9020MM CU WATER PIPE TYPE K
0194 5444000000-M 1510 980.5 M   36.00 35298.00 56.50 55398.25 35.00 34317.50150MM PVC H2O P SD21 1.38
0195 5450000000-M 1510 41.7 M   43.00 1793.10 72.36 3017.41 47.00 1959.90200MM PVC H2O P SD21 1.38
0196 5456000000-M 1510 1,745.3 M   50.00 87265.00 86.55 151055.72 47.00 82029.10250MM PVC H2O P SD21 1.38
0197 5462000000-M 1510  1,106 M   60.00 66360.00 90.35 99927.10 56.00 61936.00300MM PVC H2O P SD21 1.38
0198 5480000000-M 1510 3,449.8 KG  7.50 25873.50 9.00 31048.20 7.00 24148.60DI H2O FITTINGS 1.72MPA
0199 5510000000-M 1510  2 EA  125.00 250.00 155.00 310.00 194.00 388.0020MM CORPORATION STOP
0200 5534000000-M 1510  2 EA  380.00 760.00 520.00 1040.00 522.00 1044.00***MM GATE V & V BX

(100MM, 1.38MPA WP)
0201 5540000000-M 1510  15 EA  475.00 7125.00 600.00 9000.00 600.00 9000.00150MM GATE V & V BX
0202 5546000000-M 1510  1 EA  675.00 675.00 800.00 800.00 788.00 788.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0203 5552000000-M 1510  15 EA  1020.00 15300.00 1050.00 15750.00 1125.00 16875.00250MM GATE V & V BX

(1.38MPA WP)
0204 5558000000-M 1510  7 EA  1200.00 8400.00 1225.00 8575.00 1353.00 9471.00300MM GATE V & V BX

(1.38MPA)
0205 5582000000-M 1510  1 EA  180.00 180.00 600.00 600.00 291.00 291.00*** X ***MM TAPPING SADDL

(250MM X 20MM)
0206 5636000000-M 1510  2 EA  300.00 600.00 420.00 840.00 356.00 712.00300MM TRANS COUPLN ******

(PVC TO AC)
0207 5648000000-N 1510  2 EA  400.00 800.00 600.00 1200.00 697.98 1395.96RELOCATE EXIST WAT METER
0208 5672000000-N 1510  6 EA  1125.00 6750.00 1050.00 6300.00 1461.00 8766.00RELOCATE EXIST FIRE HYD
0209 5804000000-M 1530  974 M   32.00 31168.00 45.00 43830.00 23.50 22889.00FL OR REMV 300 PIPE *****

(AC WATER)
0210 5864000000-M SP   76 M   370.00 28120.00 925.00 70300.00 480.00 36480.00450MM STL NCAS PIPE****BJ

(8MM)
0211 5870000000-M SP   110 M   405.00 44550.00 1175.00 129250.00 480.00 52800.00600MM STL NCAS PIPE****BJ

(8MM)
0212 5882000000-N SP   41 EA  161.10 6605.10 205.00 8405.00 186.00 7626.00GENERIC UTILITY ITEM (EA)

300MM RESTRAINED RETAINER GLAND, 1.72MPA WP
0213 6000000000-M 1605  5,500 M   6.00 33000.00 5.25 28875.00 5.68 31240.00TEMPORARY SILT FENCE
0214 6006000000-M 1610  1,750 MTN 28.00 49000.00 28.00 49000.00 31.25 54687.50EROS CONTRL STONE CL A
0215 6009000000-M 1610  32,225 MTN 20.00 644500.00 28.00 902300.00 31.25 1007031.25EROS CONTRL STONE CL B
0216 6012000000-M 1610  12,300 MTN 28.00 344400.00 26.00 319800.00 30.00 369000.00SEDIMENT CONTROL STONE
0217 6015000000-M 1615 249.5 HA  802.75 200286.13 802.75 200286.13 818.81 204293.10TEMPORARY MULCHING
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0218 6018000000-M 1620  9,850 KG  5.84 57524.00 20.84 205274.00 5.96 58706.00SEED FOR TEMP SEEDING
0219 6021000000-M 1620 79.25 MTN 297.00 23537.25 297.00 23537.25 302.94 24008.00FERT FOR TEMP SEEDING
0220 6024000000-M 1622  2,605 M   40.00 104200.00 42.00 109410.00 39.83 103757.15TEMPORARY SLOPE DRAINS
0221 6027000000-N 1622  202 EA  60.00 12120.00 100.00 20200.00 153.00 30906.00INLET PROTCN @ SLOPE DRNS
0222 6030000000-M 1630  208,500 M3  0.01 2085.00 0.10 20850.00 0.75 156375.00SILT EXCAVATION
0223 6033000000-M 1631  16,000 M2  1.20 19200.00 1.20 19200.00 1.22 19520.00SYNTHETIC ROVING
0224 6036000000-M 1631  13,200 M2  1.20 15840.00 1.20 15840.00 1.22 16104.00MATTING FOR EROS CONTROL
0225 6038000000-M SP   7,150 M2  3.90 27885.00 3.90 27885.00 3.98 28457.00PERM SOIL REINF MAT
0226 6042000000-M 1632  350 M   12.00 4200.00 6.00 2100.00 9.12 3192.006.4MM HARDWARE CLOTH
0227 6054000000-M 1637  2 EA  2000.00 4000.00 1250.00 2500.00 2040.00 4080.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0228 6057000000-M 1637  2 EA  3500.00 7000.00 1550.00 3100.00 3315.00 6630.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0229 6057000000-M 1637  1 EA  4000.00 4000.00 2000.00 2000.00 3060.00 3060.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0230 6069000000-M 1638  400 M3  100.00 40000.00 15.00 6000.00 15.30 6120.00STILLING BASINS
0231 6084000000-M 1660 234.5 HA  4500.00 1055250.00 1729.00 405450.50 1763.58 413559.51SEEDING & MULCHING
0232 6087000000-M 1660 141.5 HA  74.10 10485.15 74.10 10485.15 75.58 10694.57MOWING
0233 6090000000-M 1661  3,050 KG  13.23 40351.50 13.23 40351.50 13.49 41144.50SEED FOR REPAIR SEEDING
0234 6093000000-M 1661  10 MTN 418.00 4180.00 418.00 4180.00 426.36 4263.60FERT FOR REPAIR SEEDING
0235 6096000000-M 1662  6,575 KG  3.86 25379.50 3.86 25379.50 3.94 25905.50SEED FOR SUPP SEEDING
0236 6108000000-M 1665 394.5 MTN 275.00 108487.50 275.00 108487.50 280.50 110657.25FERTILIZER TOPDRESSING
0237 6109200000-M SP  3.11 HA  3211.00 9986.21 3211.00 9986.21 3275.22 10185.93SPECIAL SEED UND GR CENTIPEDE
0238 6111000000-M SP   85 M   25.00 2125.00 25.00 2125.00 102.00 8670.00IMPERVIOUS DIKE
0239 6114000000-N SP   125 HR  22.00 2750.00 22.00 2750.00 22.44 2805.00SPECIALIZED HAND MOWING
0240 6117000000-N 1675  56 EA  1000.00 56000.00 100.00 5600.00 102.00 5712.00RESPONSE FOR EROS CONTROL
0241 6120000000-M SP   1,335 M3  20.00 26700.00 20.00 26700.00 25.50 34042.50CULVERT DIVERSION CHANNEL
0242 6123000000-M 1670  11 HA  1976.00 21736.00 1976.00 21736.00 2015.52 22170.72REFORESTATION
0243 6126000000-M SP  0.52 HA  2964.00 1541.28 2964.00 1541.28 3023.29 1572.11STREAMBANK REFORESTATION
0244 6132000000-N SP   40 EA  300.00 12000.00 300.00 12000.00 102.00 4080.00GENERIC EROSION CONTROL ITEM (EA)

ROOT WADS
0245 7060000000-M 1705  135 M   5.58 753.30 5.58 753.30 5.69 768.15SIGNAL CABLE
0246 7120000000-M 1705  5 EA  890.00 4450.00 890.00 4450.00 907.80 4539.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0247 7144000000-M 1705  1 EA  1350.00 1350.00 1350.00 1350.00 1377.00 1377.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0248 7264000000-M 1710  135 M   7.92 1069.20 7.92 1069.20 8.08 1090.80MESSENGER CABLE (9.52MM)
0249 7300000000-M 1715  130 M   14.03 1823.90 14.03 1823.90 14.31 1860.30TRENCHING (UNPAVED)
0250 7360000000-N 1720  4 EA  610.00 2440.00 610.00 2440.00 622.20 2488.80WOOD POLE
0251 7372000000-N 1721  8 EA  210.00 1680.00 210.00 1680.00 214.20 1713.60GUY ASSEMBLY
0252 7408000000-M 1722  1 EA  260.00 260.00 260.00 260.00 265.20 265.2025MM RISER W/ WEATHERHEAD
0253 7420000000-M 1722  3 EA  295.00 885.00 295.00 885.00 300.90 902.7050MM RISER W/ WEATHERHEAD
0254 7444000000-M 1725  100 M   10.86 1086.00 10.86 1086.00 11.08 1108.00INDUCTIVE LOOP SAWCUT
0255 7456000000-M 1726  305 M   3.93 1198.65 3.93 1198.65 4.01 1223.05LEAD-IN CABLE
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0256 7484000000-N SP   1 EA  1480.00 1480.00 1480.00 1480.00 1509.60 1509.60MICROWAVE VEHICLE DETECTOR
0257 7486000000-M SP   85 M   6.24 530.40 6.24 530.40 6.36 540.60TYPE 2 LEAD-IN CABLE
0258 7636000000-N 1745  6 EA  240.00 1440.00 240.00 1440.00 244.80 1468.80SIGN FOR SIGNALS
0259 7768000000-N 1751  1 EA  10865.00 10865.00 10865.00 10865.00 11082.30 11082.30CONTLR WITH CBNT, 2070L POLE MTD
0260 7780000000-N 1751  3 EA  120.00 360.00 120.00 360.00 122.40 367.20DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0261 8126000000-N 414 Lump Sum 20935.00 19205.00 15300.00CULV EXCAV @ ************
(57+00.000-L-)

0262 8126000000-N 414 Lump Sum 19205.00 20935.00 7140.00CULV EXCAV @ ************
(68+33.000-L-)

0263 8133000000-M 414  882 MTN 28.90 25489.80 25.46 22455.72 25.50 22491.00FND COND MATL BOX CULV
0264 8196000000-M 420  1,597 M3  248.91 397509.27 237.20 378808.40 255.00 407235.00CL A CONC, CULVERT
0265 8245000000-M 425  122,384 KG  0.98 119936.32 0.95 116264.80 1.12 137070.08REINF STL CULV

STRUCTURE ITEMS

0266 8091000000-N 410 Lump Sum 5300.00 5300.00 5406.00FND EXCAV B** STA *******
(1, 152+01.036-L-)

0267 8091000000-N 410 Lump Sum 10550.00 10550.00 10761.00FND EXCAV B** STA *******
(1, 70+91.154-L- LT)

0268 8091000000-N 410 Lump Sum 10550.00 10550.00 10761.00FND EXCAV B** STA *******
(1, 70+91.154-L-RT)

0269 8091000000-N 410 Lump Sum 5000.00 5000.00 5100.00FND EXCAV B** STA *******
(1, 99+31.540-L-)

0270 8091000000-N 410 Lump Sum 1600.00 1600.00 1632.00FND EXCAV B** STA *******
(1,19+16.856-L-)

0271 8091000000-N 410 Lump Sum 5700.00 5700.00 5814.00FND EXCAV B** STA *******
(1,41+34.347-L-)

0272 8091000000-N 410 Lump Sum 3100.00 3100.00 3162.00FND EXCAV B** STA *******
(1,62+16.062-L-)

0273 8091000000-N 410 Lump Sum 10600.00 10600.00 10812.00FND EXCAV B** STA *******
(2, 70+91.154-L- RT)

0274 8091000000-N 410 Lump Sum 10600.00 10600.00 10812.00FND EXCAV B** STA *******
(2, 70+91.154-L-LT)

0275 8091000000-N 410 Lump Sum 1600.00 1600.00 1632.00FND EXCAV B** STA *******
(2,19+16.856-L-)

0276 8091000000-N 410 Lump Sum 1600.00 1600.00 1632.00FND EXCAV B** STA *******
(3,19+16.856-L-)

0277 8147000000-M 420 6,106.1 M2  161.00 983082.10 161.00 983082.10 164.22 1002743.74REINF CONC DECK SLAB
0278 8161000000-M 420 5,396.4 M2  2.50 13491.00 2.50 13491.00 2.55 13760.82GROOVING BRIDGE FLOORS
0279 8182000000-M 420 985.6 M3  630.50 621420.80 630.50 621420.80 643.11 633849.22CL A CONC, BRIDGE
0280 8210000000-N 422 Lump Sum 24400.00 24400.00 24888.00BRG APPR SLAB ***********

( 152+01.036-L-)
0281 8210000000-N 422 Lump Sum 25800.00 25800.00 26316.00BRG APPR SLAB ***********

( 70+91.154-L- LT)
0282 8210000000-N 422 Lump Sum 25800.00 25800.00 26316.00BRG APPR SLAB ***********

( 70+91.154-L- RT)
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0283 8210000000-N 422 Lump Sum 22900.00 22900.00 23358.00BRG APPR SLAB ***********
(19+16.856-L-)

0284 8210000000-N 422 Lump Sum 16900.00 16900.00 17238.00BRG APPR SLAB ***********
(41+34.347-L-)

0285 8210000000-N 422 Lump Sum 23300.00 23300.00 23766.00BRG APPR SLAB ***********
(62+16.062-L-)

0286 8210000000-N 422 Lump Sum 23300.00 23300.00 23766.00BRG APPR SLAB ***********
(99+31.540-L-)

0287 8217000000-M 425  87,620 KG  1.13 99010.60 1.13 99010.60 1.15 100763.00REINF STEEL (BRIDGE)
0288 8238000000-M 425  7,636 KG  2.70 20617.20 2.70 20617.20 2.75 20999.00SPIRAL COL REINF STL STR
0289 8259000000-M 430 340.1 M   292.00 99309.20 292.00 99309.20 297.84 101295.38914MM PRESTR CONC GIRDERS
0290 8265000000-M 430 1,249.394 M   425.00 530992.45 425.00 530992.45 433.50 541612.301372MM PRESTR CONC GIRDER
0291 8280000000-M 440 Lump Sum 528000.00 528000.00 538560.00STRUCTURAL STEEL
0292 8364000000-M 450 3,478.5 M   62.30 216710.55 62.30 216710.55 63.55 221058.68HP310X79 STL PILE
0293 8391000000-N 450  52 EA  149.50 7774.00 149.50 7774.00 152.49 7929.48STEEL PILE POINTS
0294 8503000000-M 460 814.536 M   123.50 100595.20 123.50 100595.20 125.97 102607.10CONC BARRIER RAIL
0295 8531000000-M 462 4,529.7 M2  54.15 245283.26 54.15 245283.26 55.23 250175.33100MM SLOPE PROTECTION
0296 8657000000-N 430 Lump Sum 18700.00 18700.00 19074.00ELASTOMERIC BEARINGS
0297 8692000000-N SP  Lump Sum 51800.00 51800.00 52836.00EVAZOTE JOINT SEALS

 

    TOTAL 38406044.65 TOTAL 40519276.56 TOTAL 40573966.39CONTRACT TOTAL

 

    SUB-TOTAL 34057582.90 SUB-TOTAL 36196221.28 SUB-TOTAL 36144294.26ROADWAY ITEMS
    SUB-TOTAL 583075.39 SUB-TOTAL 557668.92 SUB-TOTAL 589236.08CULVERT ITEMS
    SUB-TOTAL 3765386.36 SUB-TOTAL 3765386.36 SUB-TOTAL 3840436.05STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2000000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 475000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 4000000.00CLEARING & GRUBBING
0004 0008000000-M 200  4 HA  4500.00 18000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  2000.00 4000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  2,230,400 M3  2.25 5018400.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 29300.00REINF BRG APPR **********

(15+83.426-Y6-)
0008 0029000000-N SP  Lump Sum 28900.00REINF BRG APPR **********

(16+98.476 -Y8-)
0009 0029000000-N SP  Lump Sum 28800.00REINF BRG APPR **********

(19+32.697-Y1REV-)
0010 0029000000-N SP  Lump Sum 29800.00REINF BRG APPR **********

(20+66.960 -Y1-)
0011 0029000000-N SP  Lump Sum 29000.00REINF BRG APPR **********

(70+85.310-L-)
0012 0029000000-N SP  Lump Sum 28800.00REINF BRG APPR **********

(70+98.448-L-)
0013 0036000000-M 225  57,000 M3  4.00 228000.00UNDERCUT EXCAVATION
0014 0080000000-M SP   6,700 MTN 14.00 93800.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  382,800 M3  0.10 38280.00BORROW EXCAVATION
0016 0134000000-M 240  26,400 M3  3.50 92400.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  2,480 M   3.50 8680.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  55,400 M2  3.50 193900.00REMOVAL OF EXT ASPHALT PVM'T
0019 0177000000-M 250  1,750 M2  1.00 1750.00BREAKING OF EXT ASPH PVMT
0020 0192000000-N 260  78 HR  150.00 11700.00PROOF ROLLING
0021 0195000000-M 265  49,320 M3  6.70 330444.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  36,860 M2  1.30 47918.00SOIL STABILIZATION FABRIC
0023 0300000000-M 300  1,070 MTN 18.00 19260.00SELECT MATERIAL II
0024 0318000000-M 300  4,495 MTN 18.00 80910.00FND CONDIT MAT'L MIN STR
0025 0343000000-M 310  108 M   52.00 5616.00375MM SIDE DRAIN PIPE
0026 0344000000-M 310  174 M   62.00 10788.00450MM SIDE DRAIN PIPE
0027 0360000000-M 310 94.8 M   49.00 4645.20300MM RCP CULV CLASS III
0028 0366000000-M 310 2,479.2 M   54.00 133876.80375MM RCP CULV CLASS III
0029 0372000000-M 310  1,818 M   61.00 110898.00450MM RCP CULV CLASS III
0030 0378000000-M 310 3,519.6 M   78.00 274528.80600MM RCP CULV CLASS III
0031 0384000000-M 310 2,187.6 M   103.00 225322.80750MM RCP CULV CLASS III
0032 0390000000-M 310 1,571.4 M   127.00 199567.80900MM RCP CULV CLASS III
0033 0396000000-M 310  192 M   182.00 34944.001050MM RCP CULV CLASS III
0034 0402000000-M 310 514.8 M   225.00 115830.001200MM RCP CULV CLASS III
0035 0408000000-M 310 73.2 M   328.00 24009.601350MM RCP CULV CLASS III
0036 0448000000-M 310 326.4 M   280.00 91392.00***MM RCP CULV CLASS IV

(1200MM)



FED AID NO STATE FUNDED JUL 22 2003 C200873
GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.
US-220 BYPASS FROM SOUTH OF SR-1448 TO NORTH OF NC-73.

BARNHILL CONTRACTING CO.

TARBORO,  NC   

JUL 22, 2003 02:18 PM

TIP NO R-2231A, R-2231B 2:00PM 11 /  18 009

RICHMOND

34398.3.8,  34398.3.9

6.589017T, 6.589018T

16.327 KM

0037 0448000000-M 310 154.8 M   390.00 60372.00***MM RCP CULV CLASS IV
(1350MM)

0038 0448000000-M 310 57.6 M   70.00 4032.00***MM RCP CULV CLASS IV
(450MM)

0039 0448000000-M 310 106.8 M   89.00 9505.20***MM RCP CULV CLASS IV
(600MM)

0040 0448000000-M 310 129.6 M   120.00 15552.00***MM RCP CULV CLASS IV
(750MM)

0041 0448000000-M 310 169.2 M   160.00 27072.00***MM RCP CULV CLASS IV
(900MM)

0042 0576000000-M 310 37.2 M   115.00 4278.00***MM CS PIPE CULV ****MM
(900MM, 2.01MM)

0043 0582000000-M 310  48 M   55.00 2640.00400MM CS PIPE CULV 1.63MM
0044 0588000000-M 310 19.2 M   64.00 1228.80450MM CS PIPE CULV 1.63MM
0045 0594000000-M 310 32.4 M   70.00 2268.00600MM CS PIPE CULV 1.63MM
0046 0600000000-M 310  30 M   95.00 2850.00800MM CS PIPE CULV 2.01MM
0047 0706000000-M 310 553.2 M   52.00 28766.40300MM BCCSP B 1.63
0048 0708000000-M 310 175.2 M   62.00 10862.40400MM BCCSP B 1.63
0049 0714000000-M 310 69.6 M   66.00 4593.60450MM BCCSP B 1.63
0050 0720000000-M 310 74.4 M   78.00 5803.20600MM BCCSP B 1.63
0051 0804000000-M 310  62 EA  110.00 6820.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0052 0806000000-M 310  3 EA  120.00 360.00400MM BCCSP ELB B 1.63
0053 0807000000-M 310  2 EA  140.00 280.00450MM BCCSP ELB B 1.63
0054 0808000000-M 310  2 EA  208.00 416.00600MM BCCSP ELB B 1.63
0055 0995000000-M 340 423.2 M   14.00 5924.80PIPE REMOVAL
0056 1000000000-M 462  366 M2  85.00 31110.00150MM SLOPE PROTECTION
0057 1011000000-N 500 Lump Sum 1400000.00FINE GRADING
0058 1022000000-M SP   500 KG  6.50 3250.00SEALING PAVEMENT CRACKS
0059 1044000000-M 501  32,560 M2  1.80 58608.00LIME TRTD SOIL (SLURRY)
0060 1066000000-M 501  360 MTN 154.00 55440.00LIME FOR LIME TRTD SOIL
0061 1121000000-M 520  288,500 MTN 16.74 4829490.00AGGREGATE BASE COURSE
0062 1176000000-M 542  75,970 M2  1.74 132187.80***MM SOIL CEMENT BASE

(180MM)
0063 1187000000-M 542  2,280 MTN 93.50 213180.00PC FOR SOIL CEMENT BASE
0064 1209000000-M 543  73,800 L   0.40 29520.00ASPHALT CURING SEAL
0065 1220000000-M 545  500 MTN 20.00 10000.00INCIDENTAL STONE BASE
0066 1275000000-M 600  240,100 L   0.38 91238.00PRIME COAT
0067 1297000000-M 607  19,600 M2  1.40 27440.00MILL ASP PVMT ****MM DTH

(55MM)
0068 1330000000-M 607  1,960 M2  4.00 7840.00INCIDENTAL MILLING
0069 1489000000-M 610  7,770 MTN 33.10 257187.00ASP CONC BASE CRS B25.0B
0070 1491000000-M 610  42,600 MTN 27.40 1167240.00ASP CONC BASE CRS B25.0C
0071 1498000000-M 610  26,800 MTN 30.30 812040.00ASP CONC INTR CRS I19.0B
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0072 1503000000-M 610  67,890 MTN 28.10 1907709.00ASP CONC INTR CRS I19.0C
0073 1514000000-M 610  14,100 MTN 29.45 415245.00ASP CONC SURF CRS S9.5A
0074 1519000000-M 610  8,570 MTN 33.75 289237.50ASP CONC SURF CRS S9.5B
0075 1539000000-M 610  63,880 MTN 28.75 1836550.00ASP CONC SURF CRS S12.5C
0076 1560000000-M 620  8,091 MTN 267.00 2160297.00ASP FOR PLANT MIX  PG64-22
0077 1565000000-M 620  3,514 MTN 280.00 983920.00ASP FOR PLANT MIX  PG70-22
0078 1693000000-M 654  550 MTN 150.00 82500.00ASPH PLT MIX PVMT REPAIR
0079 1840000000-M 665  65,250 M   0.39 25382.25MILLED RUMBLE STRIPS
0080 2000000000-N 806  446 EA  100.00 44600.00RIGHT OF WAY MARKERS
0081 2022000000-M 815  7,140 M3  10.00 71400.00SUBDRAIN EXCAVATION
0082 2033000000-M 815  3,575 M3  32.00 114400.00SUBDR FINE AGGREGATE
0083 2044000000-M 815  8,610 M   13.50 116235.00150MM PERF SUBDR PIPE
0084 2055000000-M 815  861 EA  0.50 430.50150MM SUBDR PIPE Y,T,&L'S
0085 2066000000-N 815  58 EA  155.00 8990.00CONC PAD SUBDRN OUTLET
0086 2077000000-M 815  116 M   13.50 1566.00150MM OUTLET PIPE (SD)
0087 2143000000-M 818  10 MTN 15.00 150.00BLOTTING SAND
0088 2209000000-M 838 58.9 M3  840.00 49476.00ENDWALLS
0089 2220000000-M 838 7.6 M3  820.00 6232.00REINFORCED ENDWALLS
0090 2253000000-M 840 3.68 M3  700.00 2576.00PIPE COLLARS
0091 2264000000-M 840 0.4 M3  700.00 280.00PIPE PLUGS
0092 2286000000-N 840  242 EA  950.00 229900.00MASNRY DRAINAGE STRUCT
0093 2308000000-M 840 52.43 M   550.00 28836.50MASONRY DRAINAGE STRS
0094 2363000000-N 840  39 EA  290.00 11310.00FRAME W/2GRTS 840.***** STD

(840.20)
0095 2365000000-N 840  194 EA  290.00 56260.00FRAME W/2GRTS 840.22 STD
0096 2366000000-N 840  6 EA  300.00 1800.00FRAME W/2GRTS 840.24 STD
0097 2367000000-N 840  4 EA  300.00 1200.00FRAME W/2GRTS 840.29 STD
0098 2396000000-N 840  4 EA  230.00 920.00FRAME W/COVER STD 840.54
0099 2556000000-M 846  4,250 M   29.85 126862.50SHLDR BERM GUTTER
0100 2570000000-N SP   6 EA  1255.00 7530.00MODIFIED CONCRETE FLUME
0101 2619000000-M 850  160 M2  42.00 6720.00100MM CONC PAVED DITCH
0102 2655000000-M 852  560 M2  43.00 24080.00125MM MONOLITHIC CONC ISL (KEY IN)
0103 2724000000-M 857 118.4 M   200.00 23680.00PC REINF BARRIER SNGL FC
0104 2875000000-N 859  5 EA  1000.00 5000.00CONVERT CB TO DI
0105 3030000000-M 862 10,043.16 M   22.96 230590.95STL BM GRDRAIL
0106 3045000000-M 862 201.93 M   39.36 7947.96STL BM GRDRAIL SHOP CURV
0107 3150000000-N 862  20 EA  20.00 400.00ADDIT GUARDRAIL POSTS
0108 3180000000-N 862  10 EA  1100.00 11000.00GR ANCHOR TYPE **********

(B-77)
0109 3180000000-N 862  4 EA  500.00 2000.00GR ANCHOR TYPE **********

(BIC)
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0110 3195000000-N 862  5 EA  350.00 1750.00GR ANCHOR TYPE AT-1
0111 3210000000-N 862  34 EA  300.00 10200.00GR ANCHOR TYPE CAT-1
0112 3215000000-N 862  22 EA  880.00 19360.00GR ANCHOR TYPE III
0113 3270000000-N SP   69 EA  1300.00 89700.00GR ANCHOR TYPE 350
0114 3285000000-N SP   2 EA  1300.00 2600.00GR ANCHOR TYPE M-350
0115 3360000000-M 863  500 M   3.28 1640.00REMOVE GUARDRAIL
0116 3380000000-M 862 110.49 M   19.19 2120.30TEMP STL BM GUARDRAIL
0117 3389100000-N SP   2 EA  1300.00 2600.00GDRL ANCH UNITS 350 TEMP
0118 3389400000-M 865 15,754.7 M   9.68 152505.50DBL FACED CABLE GUIDERAIL
0119 3389600000-N 865  66 EA  800.00 52800.00CBL GUIDERAIL ANCH UNIT
0120 3503000000-M 866  34,400 M   3.05 104920.00WW WIRE FENCE 1200MM FABR
0121 3509000000-M 866  7,500 EA  16.50 123750.00100MM FENCE POSTS 2.30M
0122 3515000000-M 866  1,340 EA  30.00 40200.00125MM FENCE POSTS 2.50M
0123 3536000000-M 866  100 M   30.00 3000.00CL FENCE 1200MM FABRIC
0124 3542000000-M 866  30 EA  30.00 900.00LINE POST FOR 1200MM CL F
0125 3548000000-M 866  3 EA  110.00 330.00TERM POST FOR 1200MM CL
0126 3557000000-M 866  23,000 M   0.25 5750.00ADDITIONAL BARBED WIRE
0127 3565000000-M 866  1 EA  800.00 800.00DBL GATE **HIGH, **WIDE, **OPEN

(1200MM, 4000MM, 8000MM)
0128 3628000000-M 876  1,700 MTN 35.50 60350.00PLN RIP RAP CL I
0129 3642000000-M 876  400 MTN 35.50 14200.00PLN RIP RAP, CLASS A
0130 3649000000-M 876  3,900 MTN 35.00 136500.00PLN RIP RAP, CLASS B
0131 3656000000-M 876  17,900 M2  1.30 23270.00FILTER FABRIC FOR DRAINGE
0132 3659000000-N SP   11 EA  880.00 9680.00PREFORMED SCOUR HOLES
0133 3691000000-N SP   85 EA  1835.00 155975.00GENERIC EROSION CONTROL ITEM (EA)

LOG VANES
0134 4048000000-M 902  28 M3  678.00 18984.00RC SIGN FOOTINGS
0135 4054000000-M 902  4 M3  698.00 2792.00PLN CONC SIGN FOOTINGS
0136 4060000000-M 903  8,356 KG  3.78 31585.68SUPPORT, BRKWY STL BEAM
0137 4066000000-M 903  5,534 KG  2.88 15937.92SIMPLE STL BEAM SIGN SUPP
0138 4072000000-M 903  1,701 M   12.56 21364.56SUPPORT, 4.5KG STEEL U-CHNL
0139 4078000000-M 903  20 EA  21.76 435.20SUPPORT, 3KG STEEL U-CHAN
0140 4096000000-N 904  30 EA  89.72 2691.60SIGN ERECTION, TYPE D
0141 4102000000-N 904  156 EA  44.62 6960.72SIGN ERECTION, TYPE E
0142 4108000000-N 904  48 EA  88.48 4247.04SIGN ERECTION, TYPE F
0143 4110000000-N 904  41 EA  308.80 12660.80SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0144 4110000000-N 904  28 EA  205.24 5746.72SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0145 4114000000-N 904  20 EA  24.67 493.40SIGN ERECTION, MILEMARKERS
0146 4155000000-N 907  69 EA  9.38 647.22DISPOSE SIGN SYST U-CHAN
0147 4158000000-N 907  1 EA  31.38 31.38DISPOSE SIGN SYST WOOD
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0148 4400000000-M 1110  158 M2  50.00 7900.00WORK ZONE SIGNS (STAT)
0149 4405000000-M 1110  97 M2  150.00 14550.00WORK ZONE SIGNS (PORT)
0150 4410000000-M 1110  50 M2  65.00 3250.00WORK ZONE SIGNS (BARRICAD
0151 4415000000-N 1115  4 EA  2500.00 10000.00FLASHING ARROW PNL TYPE C
0152 4420000000-N 1120  4 EA  10000.00 40000.00CHANGEABLE MESSAGE SIGNS
0153 4425000000-N 1125  16 EA  20.00 320.00WARNING FLAG SETS
0154 4430000000-N 1130  475 EA  42.00 19950.00DRUMS
0155 4435000000-N 1135  250 EA  22.00 5500.00CONES
0156 4445000000-M 1145  370 M   50.00 18500.00BARRICADES (TYPE III)
0157 4450000000-N 1150  3,460 HR  14.00 48440.00FLAGGER
0158 4460000000-N 1155  13 EA  200.00 2600.00WARNING LIGHTS (TYPE B)
0159 4475000000-N 1165  2 EA  10000.00 20000.00TRUCK MTD IMP ATTN 45 MPH
0160 4480000000-N 1165  2 EA  10000.00 20000.00TRUCK MTD IMP ATTN 60 MPH
0161 4520000000-N 1266  200 EA  35.00 7000.00TUBULAR MARKERS (FIXED)
0162 4525000000-N SP   2 EA  828.00 1656.00GUIDE SIGN RELOC TMP GRD-GRD
0163 4650000000-N 1251  2,360 EA  4.00 9440.00TEMP RAISED PVMT MRKS
0164 4685000000-M 1205  74,860 M   1.15 86089.00100MM THERMO MKG, 2.3MMTK
0165 4686000000-M 1205  30,170 M   1.25 37712.50100MM THERMO MKG, 3.1MMTK
0166 4695000000-M 1205  2,190 M   2.40 5256.00200MM THERMO MKG 2.3MM TK
0167 4710000000-M 1205  130 M   13.00 1690.00600MM THERMO MKG 3.1MM TK
0168 4725000000-M 1205  146 EA  70.00 10220.00THERMO PVT MKG SYMB 2.3MM
0169 4770000000-M 1205  1,140 M   3.60 4104.00COLD APP PLAS LINES 100MM
0170 4805000000-N 1205  5 EA  150.00 750.00COLD APPL PLASTIC SYMBOL
0171 4810000000-M 1205  233,310 M   0.29 67659.90PAINT PVT MKG LINES 100MM
0172 4820000000-M 1205  1,310 M   0.35 458.50PAINT PVT MKG LINES 200MM
0173 4835000000-M 1205  490 M   3.50 1715.00PAINT PVT MKG LINES 600MM
0174 4845000000-N 1205  192 EA  35.00 6720.00PAINT PVT MKG SYMBOL
0175 4850000000-M 1205  600 M   3.30 1980.00REMVL OF 100MM LINES
0176 4860000000-M 1205  20 M   6.60 132.00REMVL OF 200MM LINES
0177 4870000000-M 1205  50 M   13.00 650.00REMVL OF 600MM LINES
0178 4875000000-N 1205  2 EA  50.00 100.00REMOVAL OF SYMBL & CHARAC
0179 4880000000-M 1205  600 M   0.75 450.00CURING COMPD REMOVAL LINE
0180 4900000000-N 1252  4,630 EA  4.00 18520.00PERM RAISED PVMT MARKERS
0181 4915000000-M 1264  34 EA  21.87 743.582.1M U-CHANNEL POSTS
0182 4935000000-N 1267  186 EA  21.68 4032.48FLEX DELINATR (CRYSTAL)
0183 4940000000-N 1267  55 EA  21.68 1192.40FLEX DELINATR (YELLOW)
0184 4945000000-N 1267  55 EA  23.98 1318.90FLEX DELINATR (CRY & RED)
0185 4950000000-N 1267  30 EA  23.98 719.40FLEX DELINATR (YEL & RED)
0186 4955000000-N 1264  6 EA  48.20 289.20OBJECT MARKERS (END OF RD
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0187 4957000000-N 1264  28 EA  45.20 1265.60OBJECT MARKERS (TYPE **)
(3)

0188 5300000000-M 1505  717 MTN 20.00 14340.00FND CONDIT MAT'L ********
(IV)

0189 5306000000-M SP   717 MTN 20.00 14340.00BEDDN MAT'L CL **********
(IV)

0190 5318000000-M 1505  122 MTN 160.00 19520.00PVMT REP FOR UTILITY WORK
0191 5324000000-M 1510 201.6 M   60.00 12096.00***MM DI WP CL***********

(100MM, CL 50, 2.41MPA WP)
0192 5324000000-M 1510 1,301.3 M   79.00 102802.70***MM DI WP CL***********

(250MM, CL 50, 2.41MPA WP)
0193 5414000000-M 1510 145.4 M   40.00 5816.0020MM CU WATER PIPE TYPE K
0194 5444000000-M 1510 980.5 M   45.00 44122.50150MM PVC H2O P SD21 1.38
0195 5450000000-M 1510 41.7 M   53.00 2210.10200MM PVC H2O P SD21 1.38
0196 5456000000-M 1510 1,745.3 M   56.00 97736.80250MM PVC H2O P SD21 1.38
0197 5462000000-M 1510  1,106 M   60.00 66360.00300MM PVC H2O P SD21 1.38
0198 5480000000-M 1510 3,449.8 KG  7.25 25011.05DI H2O FITTINGS 1.72MPA
0199 5510000000-M 1510  2 EA  75.00 150.0020MM CORPORATION STOP
0200 5534000000-M 1510  2 EA  450.00 900.00***MM GATE V & V BX

(100MM, 1.38MPA WP)
0201 5540000000-M 1510  15 EA  480.00 7200.00150MM GATE V & V BX
0202 5546000000-M 1510  1 EA  700.00 700.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0203 5552000000-M 1510  15 EA  1100.00 16500.00250MM GATE V & V BX

(1.38MPA WP)
0204 5558000000-M 1510  7 EA  1300.00 9100.00300MM GATE V & V BX

(1.38MPA)
0205 5582000000-M 1510  1 EA  200.00 200.00*** X ***MM TAPPING SADDL

(250MM X 20MM)
0206 5636000000-M 1510  2 EA  2000.00 4000.00300MM TRANS COUPLN ******

(PVC TO AC)
0207 5648000000-N 1510  2 EA  400.00 800.00RELOCATE EXIST WAT METER
0208 5672000000-N 1510  6 EA  1200.00 7200.00RELOCATE EXIST FIRE HYD
0209 5804000000-M 1530  974 M   36.00 35064.00FL OR REMV 300 PIPE *****

(AC WATER)
0210 5864000000-M SP   76 M   460.00 34960.00450MM STL NCAS PIPE****BJ

(8MM)
0211 5870000000-M SP   110 M   524.00 57640.00600MM STL NCAS PIPE****BJ

(8MM)
0212 5882000000-N SP   41 EA  100.00 4100.00GENERIC UTILITY ITEM (EA)

300MM RESTRAINED RETAINER GLAND, 1.72MPA WP
0213 6000000000-M 1605  5,500 M   5.57 30635.00TEMPORARY SILT FENCE
0214 6006000000-M 1610  1,750 MTN 35.50 62125.00EROS CONTRL STONE CL A
0215 6009000000-M 1610  32,225 MTN 35.00 1127875.00EROS CONTRL STONE CL B
0216 6012000000-M 1610  12,300 MTN 31.00 381300.00SEDIMENT CONTROL STONE
0217 6015000000-M 1615 249.5 HA  802.75 200286.13TEMPORARY MULCHING
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0218 6018000000-M 1620  9,850 KG  5.84 57524.00SEED FOR TEMP SEEDING
0219 6021000000-M 1620 79.25 MTN 297.00 23537.25FERT FOR TEMP SEEDING
0220 6024000000-M 1622  2,605 M   24.00 62520.00TEMPORARY SLOPE DRAINS
0221 6027000000-N 1622  202 EA  100.00 20200.00INLET PROTCN @ SLOPE DRNS
0222 6030000000-M 1630  208,500 M3  0.10 20850.00SILT EXCAVATION
0223 6033000000-M 1631  16,000 M2  1.20 19200.00SYNTHETIC ROVING
0224 6036000000-M 1631  13,200 M2  1.20 15840.00MATTING FOR EROS CONTROL
0225 6038000000-M SP   7,150 M2  3.90 27885.00PERM SOIL REINF MAT
0226 6042000000-M 1632  350 M   14.00 4900.006.4MM HARDWARE CLOTH
0227 6054000000-M 1637  2 EA  1920.00 3840.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0228 6057000000-M 1637  2 EA  2160.00 4320.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0229 6057000000-M 1637  1 EA  2697.19 2697.19*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0230 6069000000-M 1638  400 M3  15.00 6000.00STILLING BASINS
0231 6084000000-M 1660 234.5 HA  1729.00 405450.50SEEDING & MULCHING
0232 6087000000-M 1660 141.5 HA  74.10 10485.15MOWING
0233 6090000000-M 1661  3,050 KG  13.23 40351.50SEED FOR REPAIR SEEDING
0234 6093000000-M 1661  10 MTN 418.00 4180.00FERT FOR REPAIR SEEDING
0235 6096000000-M 1662  6,575 KG  3.86 25379.50SEED FOR SUPP SEEDING
0236 6108000000-M 1665 394.5 MTN 275.00 108487.50FERTILIZER TOPDRESSING
0237 6109200000-M SP  3.11 HA  3211.00 9986.21SPECIAL SEED UND GR CENTIPEDE
0238 6111000000-M SP   85 M   25.00 2125.00IMPERVIOUS DIKE
0239 6114000000-N SP   125 HR  22.00 2750.00SPECIALIZED HAND MOWING
0240 6117000000-N 1675  56 EA  100.00 5600.00RESPONSE FOR EROS CONTROL
0241 6120000000-M SP   1,335 M3  20.00 26700.00CULVERT DIVERSION CHANNEL
0242 6123000000-M 1670  11 HA  1976.00 21736.00REFORESTATION
0243 6126000000-M SP  0.52 HA  2964.00 1541.28STREAMBANK REFORESTATION
0244 6132000000-N SP   40 EA  205.00 8200.00GENERIC EROSION CONTROL ITEM (EA)

ROOT WADS
0245 7060000000-M 1705  135 M   5.58 753.30SIGNAL CABLE
0246 7120000000-M 1705  5 EA  890.00 4450.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0247 7144000000-M 1705  1 EA  1350.00 1350.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0248 7264000000-M 1710  135 M   7.92 1069.20MESSENGER CABLE (9.52MM)
0249 7300000000-M 1715  130 M   14.03 1823.90TRENCHING (UNPAVED)
0250 7360000000-N 1720  4 EA  610.00 2440.00WOOD POLE
0251 7372000000-N 1721  8 EA  210.00 1680.00GUY ASSEMBLY
0252 7408000000-M 1722  1 EA  260.00 260.0025MM RISER W/ WEATHERHEAD
0253 7420000000-M 1722  3 EA  295.00 885.0050MM RISER W/ WEATHERHEAD
0254 7444000000-M 1725  100 M   10.86 1086.00INDUCTIVE LOOP SAWCUT
0255 7456000000-M 1726  305 M   3.93 1198.65LEAD-IN CABLE
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0256 7484000000-N SP   1 EA  1480.00 1480.00MICROWAVE VEHICLE DETECTOR
0257 7486000000-M SP   85 M   6.24 530.40TYPE 2 LEAD-IN CABLE
0258 7636000000-N 1745  6 EA  240.00 1440.00SIGN FOR SIGNALS
0259 7768000000-N 1751  1 EA  10865.00 10865.00CONTLR WITH CBNT, 2070L POLE MTD
0260 7780000000-N 1751  3 EA  120.00 360.00DETECTOR CHANNEL (TYPE 2070L)

CULVERT ITEMS

0261 8126000000-N 414 Lump Sum 32162.50CULV EXCAV @ ************
(57+00.000-L-)

0262 8126000000-N 414 Lump Sum 33892.50CULV EXCAV @ ************
(68+33.000-L-)

0263 8133000000-M 414  882 MTN 25.46 22455.72FND COND MATL BOX CULV
0264 8196000000-M 420  1,597 M3  237.21 378824.37CL A CONC, CULVERT
0265 8245000000-M 425  122,384 KG  0.97 118712.48REINF STL CULV

STRUCTURE ITEMS

0266 8091000000-N 410 Lump Sum 5300.00FND EXCAV B** STA *******
(1, 152+01.036-L-)

0267 8091000000-N 410 Lump Sum 10550.00FND EXCAV B** STA *******
(1, 70+91.154-L- LT)

0268 8091000000-N 410 Lump Sum 10550.00FND EXCAV B** STA *******
(1, 70+91.154-L-RT)

0269 8091000000-N 410 Lump Sum 5000.00FND EXCAV B** STA *******
(1, 99+31.540-L-)

0270 8091000000-N 410 Lump Sum 1600.00FND EXCAV B** STA *******
(1,19+16.856-L-)

0271 8091000000-N 410 Lump Sum 5700.00FND EXCAV B** STA *******
(1,41+34.347-L-)

0272 8091000000-N 410 Lump Sum 3100.00FND EXCAV B** STA *******
(1,62+16.062-L-)

0273 8091000000-N 410 Lump Sum 10600.00FND EXCAV B** STA *******
(2, 70+91.154-L- RT)

0274 8091000000-N 410 Lump Sum 10600.00FND EXCAV B** STA *******
(2, 70+91.154-L-LT)

0275 8091000000-N 410 Lump Sum 1600.00FND EXCAV B** STA *******
(2,19+16.856-L-)

0276 8091000000-N 410 Lump Sum 1600.00FND EXCAV B** STA *******
(3,19+16.856-L-)

0277 8147000000-M 420 6,106.1 M2  161.00 983082.10REINF CONC DECK SLAB
0278 8161000000-M 420 5,396.4 M2  2.50 13491.00GROOVING BRIDGE FLOORS
0279 8182000000-M 420 985.6 M3  630.50 621420.80CL A CONC, BRIDGE
0280 8210000000-N 422 Lump Sum 24400.00BRG APPR SLAB ***********

( 152+01.036-L-)
0281 8210000000-N 422 Lump Sum 25800.00BRG APPR SLAB ***********

( 70+91.154-L- LT)
0282 8210000000-N 422 Lump Sum 25800.00BRG APPR SLAB ***********

( 70+91.154-L- RT)
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0283 8210000000-N 422 Lump Sum 22900.00BRG APPR SLAB ***********
(19+16.856-L-)

0284 8210000000-N 422 Lump Sum 16900.00BRG APPR SLAB ***********
(41+34.347-L-)

0285 8210000000-N 422 Lump Sum 23300.00BRG APPR SLAB ***********
(62+16.062-L-)

0286 8210000000-N 422 Lump Sum 23300.00BRG APPR SLAB ***********
(99+31.540-L-)

0287 8217000000-M 425  87,620 KG  1.13 99010.60REINF STEEL (BRIDGE)
0288 8238000000-M 425  7,636 KG  2.70 20617.20SPIRAL COL REINF STL STR
0289 8259000000-M 430 340.1 M   292.00 99309.20914MM PRESTR CONC GIRDERS
0290 8265000000-M 430 1,249.394 M   425.00 530992.451372MM PRESTR CONC GIRDER
0291 8280000000-M 440 Lump Sum 528000.00STRUCTURAL STEEL
0292 8364000000-M 450 3,478.5 M   62.30 216710.55HP310X79 STL PILE
0293 8391000000-N 450  52 EA  149.50 7774.00STEEL PILE POINTS
0294 8503000000-M 460 814.536 M   123.50 100595.20CONC BARRIER RAIL
0295 8531000000-M 462 4,529.7 M2  54.15 245283.26100MM SLOPE PROTECTION
0296 8657000000-N 430 Lump Sum 18700.00ELASTOMERIC BEARINGS
0297 8692000000-N SP  Lump Sum 51800.00EVAZOTE JOINT SEALS

 

    TOTAL 41613905.60CONTRACT TOTAL

 

    SUB-TOTAL 37262471.67ROADWAY ITEMS
    SUB-TOTAL 586047.57CULVERT ITEMS
    SUB-TOTAL 3765386.36STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  38406044.65BMCO CONSTRUCTION, INC.
     2  40519276.56C. M. LINDSAY & SONS, INC.
     3  40573966.39THOMPSON ARTHUR DIVISION-APAC-ATLANTIC, INC.
     4  41613905.60BARNHILL CONTRACTING CO.


